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IMPORTANT NOTICE: TRANSPORTATION
BULLETIN REVISIONS

Letting Date: April 23, 2004

The following revisions have been made to this Transportation Bulletin. If you downloaded the

bulletin prior to the noted revision date, you should incorporate the revisions or download and use
a new copy of the bulletin.

REVISION DATE: There are no revisions as of March 19, 2004
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STATE OF ILLINOIS
Department of Transportation
2300 South Dirksen Parkway
Springfield, Illinois 62764

The Transportation Bulletin is the official lllinois Procurement Bulletin for the lllinois Department of
Transportation as authorized by Section 15-1 of the lllinois Procurement Code, 30 ILCS 500/15-1.
It is available on IDOT’s WEBSITE at http://www.dot.il.gov and through the IDOT’s subscription
service.

Three versions of the Transportation Bulletin are currently published.

Weekly Procurement

Invitation for Bids

Professional Transportation Bulletin

TIPS & TOOLS

QUESTIONS CONCERNING FILE DOWNLOADS AND/OR SUBSCRIPTION
SERVICE INFORMATION SHOULD BE DIRECTED TO:

Roseanne Nance at: nancer@nt.dot.state.il.us.
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Weekly Procurement Bulletin
Contains information related to general procurement activities. Forms previously
contained in this Bulletin are now available on the Transportation Bulletin Page
on our Website.

Questions concerning this Bulletin should be directed to:

Roseanne Nance or E-mail nancer@nt.dot.state.il.us
2300 South Dirksen Parkway

Room 330

Springfield, IL 62764
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Invitation For Bids
Contains information pertaining to the advertisement for bidding of Highways,
Aeronautics and Department of Natural Resources.

Questions concerning this Bulletin should be directed to:

Jim Duncan (217) 782-7806 or E-mail duncanjr@nt.dot.state.il.us
2300 South Dirksen Parkway

Room 323

Springdfield, IL 62764
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Professional Transportation Bulletin
Contains information pertaining to the advertisement for offers of interest for
professional services for Department of Transportation projects.

Questions concerning this Bulletin should be directed to:

Carrie Kowalski or E-mail kowalskicl@nt.dot.state.il.us
2300 South Dirksen Parkway

Room 330

Springfield, IL 62764
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TIPS & TOOLS

To save this document:

Close document (select File from menu then Close)

Once in the original e-mail RIGHT mouse click on PDF file to display your
options. Choose Save As.

To access web links:

The first time the web links are accessed the Internet browser will need to be set.
This will only have to be done one time. When a web link is clicked on, a dialog
box will appear:

“A Web Browser has not been specified. Do you want to configure the web link”.
Click YES.

Another dialog box will appear. Select the drop down list “connection type” then
select an Internet browser. (IDOT employees choose Internet Explorer.)

Using Tools:
To see previous view

4 > To scroll through pages

To copy information from the Adobe .PDF file and paste it into a word
processing application:

To view toolbar (if not open) CLICK Window on the menu bar then CLICK Show
Tool Bar in the drop down box.

Select the text tool (Capital T) from your toolbar and highlight the text you want to
copy. Open word processing application and paste.

To paste in Word. Open new document in Word CLICK Edit on the menu bar
then CLICK Paste in the drop down box.

In order to make the information more legible, change your left and right margins

to 1". You may have to put in some returns at the ends of the lines in the
appropriate places to make it easier to read.
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“LETTING

YOU KNOW?”

The lllinois Department of Transportation is interested in maintaining close communications
with industry. This newsletter highlights subjects which we believe will be of interest to you.

No. 74

March 2004

APPROVED
AGGREGATE
SOURCE:

ADDITIONAL BIDDER
RESPONSIBILITY

SPECIAL PROVISION:

ELECTRONIC PLANS
AND PROPOSALS:

ADDENDA FOR
ELECTRONIC PLANS
AND PROPOSALS:

The Bureau of Materials and Physical Research has added an Approved
Aggregate Source List to its current listing of approved materials on the
IDOT Internet site at http://www.dot.state.il.us/materials/materialslist.html.
This list contains all the aggregate producers that meet certification criteria,
AGCS requirements and IDOT quality requirements. Construction
personnel should consult this list before accepting aggregate on their
jobsites to ensure that only approved material is being used.

Some projects let by the department contain a Special Provision titled
“Additional Bidder Responsibility Evaluation Criteria.” It is extremely
important that bidders comply with this Special Provision. Failure to
submit the required work plan with the bid SHALL be cause to declare
the submitted bid not responsive. Please see the Special Notice located
in this Bulletin.

With the March 5, 2004 Letting, the department offered Plans and
Proposals electronically. The April 23, 2004 Letting will be the last Letting
offering Plans and Proposals in a paper format. Starting with the

June 11, 2004 Letting, Plans and Proposals will be available in an
electronic format ONLY. They may be downloaded from the department’s
web site at no cost. CDs containing Plans and Proposals may also be
purchased from IDOT. Please see the Special Notice located in this
Bulletin.

It is the contractor’s responsibility to determine which, if any, addenda
pertains to any project they may be bidding. Failure to incorporate all
relevant addenda may cause the bid to be declared unacceptable. With
the implementation of electronic ONLY Plans and Proposals, the
department will not be sending addenda to individual plan holders.
Please see the Special Notice located in this Bulletin.

lllinois Department of Transportation
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CONTRACTOR
PREQUALIFICATION
FORMS:

REVISIONS TO THE
TRAFFIC CONTROL
STANDARDS FOR HIGH
SPEED MULTI-LANE
FACILITIES:

NATIONAL WORK ZONE
AWARENESS WEEK,
APRIL 5-9, 2004:

STAY INFORMED!

The department in the past has mailed prequalification packets to
contractors whose Certificates of Eligibility will expire in four months.
In an effort to streamline processes and reduce costs, these packets
will no longer be mailed. Beginning April 1, 2004, our new policy
will be to send a letter instead of a prequalification packet
reminding contractors that their Certificates of Eligibility will
expire in four months. All forms necessary for the renewal
process are available on IDOT’s web page at www.dot.state.il.us
under the link “Doing Business.” Renewal packets will only be
available by submitting a written request to the Bureau of
Construction.

In response to recommendations from the Work Zone Safety Task
Force, the department has made several revisions to the Traffic
Control Standards for high speed multi-lane facilities. These
changes will be included in plans on the April letting. Revisions
involve both modifying existing Standards and the addition of a new
Standard for the traffic control requirements on the approach to lane
closures. Accompanying Special Provisions have also been
developed, and additional pay items have been included with the
Standards.

These revisions reflect the department’s intent in having the motorist
see a uniform approach to all lane closures on high speed facilities.
The method of signing for the reduced speeds in work zones has
also been developed to provide a clearer understanding to the
beginning and end of the reduced speed zones.

On April 9, 2004, the department will be partnering with the labor
and carpenter unions to promote work zone safety by handing out
information to travelers at Interstate rest areas from noon until

6 p.m. Activity books, along with crayons, for children stressing the
importance of safety in work zones will be available, and pamphlets
with the department’s safety slogan ME AND MY DADDY, which
were developed after a flagger was struck and killed by a motorist
last year, will also be handed out. The unions will be staffing the
display at the rest areas with volunteers from their organizations.
The materials will be supplied by the department.

Keep in touch with your representative on the IDOT/Industry Policy
Committee and IDOT/Industry Joint Co-op Committee.
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CHECK THIS OUT !

This page contains new and useful information which has recently
been added to the bulletin.

Time Line for Letting Documents has been added to assist you in knowing when
items will be available on the Internet or through the subscription service.
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Time Line for Letting Documents

Prior to Letting Day

Scheduled Publication Date ...........ccccccooiiiiiiieennnn. Transportation Bulletin — Notice of Letting
As Available ..o Electronic Plans & Proposals

As Available ... CBID Files

As Available ... Addendum Checklist

Three WeekKsS.......coouuiiiiiiiii e Pay Item Report

Three Weeks........cooo For Bid and Not For Bid

TWO WEEKS ..o Updated For Bid and Not For Bid List
TeN DAYS.....uuuiiiiiiiii Final Federal Wage Rates

ONEWEEK ..., Updated For Bid and Not For Bid List

1 DAY e Final Bidders List

Letting Day

Afternoon — After reading of bids....................ooe. As Read Tabulation of Bids

After Letting Day
ONE WEEK ... Corrected As Read Tabulation of Bids

Approximately 2-5 WeekKS ..........oceevviiiiiiiiiiieeeeee, Unit Price Tabulation of Bids
(After Contracts are Awarded)

You can obtain IDOT information from the IDOT website or by the IDOT subscription service.
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PRE-BID MEETING

DISTRICT 1 — DBE PRE- BID MEETING

April 23, 2004 Letting

Item 96

Contract No. 62109

Cook County

FAI 80/94 (Kingery Expressway) EB | 80/94 to NB 1-94 and over Thorn Creek

A pre-bid meeting for FAI 80/94 (Kingery Expressway) under lllinois Route 83 (Torrence
Avenue), Contract No. 62109, Cook County, will be held at 9:00 a.m. on Friday, April 2, 2004.
The meeting will be held at the lllinois Department of Transportation, District One Headquarters,
201 West Center Court, Schaumburg, lllinois, in Training Room A located on the lower level.

All prime contractors are encouraged to attend. District One staff members will be present to
answer any questions you may have.

The pre-bid meeting will involve a presentation of the plans and how work will progress with
other contracts for the 1-80 reconstruction project.
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PRE-BID MEETING

DISTRICT 4 — DBE PRE- BID MEETING

Plans and Special Provisions for all District 4 contracts for the Letting
of April 23, 2004 will be available for your review at the District 4
Office, 6™ Floor Training Room, from 5: 30 p.m. to 7: 00 p.m. on
Tuesday, April 13, 2004. The District 4 Office is located at 401 Main
Street, Peoria, lllinois. All prime contractors and DBE firms are
encouraged to attend. There will be members from Supportive
Services, Small Business Enterprises and District 4 to answer any
questions that you may have. This will be an opportunity for prime
contractors to indicate projects on which they are interested in
receiving quotations from DBE firms. Both prime contractors and DBE
firms are encouraged to review the project goals prior to this pre-bid
conference. This will be an open house format and no formal
presentation will be given.
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Special Notices

Addenda
Additional Bidder Responsibility Evaluation Criteria
Disadvantaged Business Enterprises
Division of Highways Manual Order Form
Electronic Plans and Proposals
IDOT Proposals Authorization to Bid Requests
Joint Ventures
NCHRP 350
Subcontractor’s Registration

Web Site
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SPECIAL NOTICE

ADDENDA

It is the contractor’s responsibility to determine which, if any, addenda pertains to any
project they may be bidding. Failure to incorporate all relevant addenda may cause the
bid to be declared unacceptable. With the implementation of only electronic Plans and
Proposals the Department will not send addendums to individual plan holders.

Each addendum will be placed with the electronic Plan and/or Proposal on the CD-ROM
set until the letting set is complete. Any addendums after the final CD-ROM will be
posted on the internet. Addendums will also be placed on the Addendum/Revision
Checksheet. The subscription service will notify subscribers via e-mail of each
addendum/revision issued.

The Internet is the Department’s primary way of doing business. The subscription
service e-mails are an added courtesy the Department provides. It is suggested that
bidders check IDOT’s web site Doing Business/Letting & Bidding Information page
(http://www.dot.il.gov/desenv/delett.html) before submitting final bid information.

IDOT is not responsible for any e-mail related failures.

Questions may be directed to the Contracts Office at (217)-782-7806 or
D&Econtracts@nt.dot.state.il.us.

Technical questions may be directed to Roseanne Nance at (217)-785-5875 or
nancer@nt.dot.state.il.us
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SPECIAL NOTICE

ADDITIONAL BIDDER RESPONSIBILITY
EVALUATION CRITERIA

Some projects let by the Department contain a Special Provision tilted ADDITIONAL
BIDDER RESPONSIBILITY EVALUATION CRITERIA. This Special Provision requires
the bidder to submit a work plan, disclosure of any labor action and a complete
description of the control, supply and delivery of key materials.

FAILURE TO SUBMIT THE WORK PLAN WITH THE BID SHALL BE CAUSE TO
DECLARE THE SUBMITTED BID NOT RESPONSIVE.

On past Lettings bidders have not complied with this Special Provision causing their bids
to not be read. It is imperative that bidders pay attention, and comply with this and all
Provisions of the contract.

Questions regarding the application of this Special Provision may be directed to Jim
Duncan at 217-782-7806 or Duncanjr@nt.dot.state.il.us.
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SPECIAL NOTICE
ELECTRONIC PROPOSALS & Plans

For the April 23, 2004 Letting the Department will be offering Proposals and Plans in
three (3) forms.

1. Paper, at a cost of $35.00 per set.

2. Downloaded from the IDOT’s web site Doing Business/Letting & Bidding
Information page (http://www.dot.il.gov/desenv/delett.html) at no cost.

3. CD-ROM at a cost of $35.00 per letting set (letting set = all Proposals &
Plans pertaining to a specific Letting).

To order paper copies one must submit a Request for Proposal Forms and Plans &
Request for Authorization to Bid (Form BDE 124).

To order the CD-ROM one must submit a Request for Proposal Forms and Plans &
Request for Authorization to Bid (Form BDE 124) or Request for Authorization to Bid/or
Not For Bid Status (Form BDE 124INT).

Firms wishing to bid directly to the Department MUST Request Authorization to Bid
(Form BDE 124 or BDE 124INT). Prospective bidders MUST also submit an Affidavit of
Availability (Form BC 57).

Firms that have not received an authorization form within a reasonable time of complete
and correct original document submittal should contact the Department as to status.
This is critical in the week before the Letting. These documents must be received by
three (3) days before the Letting date. Firms unsure as to authorization status should
call the Prequalification Section of the Bureau of Construction at 217-782-3413.

Firms downloading Proposals and/or Plans that do not wish to bid directly to the
Department will not be placed on the Not For Bid list unless they request to be added to
the list. Such requests shall be made by submitting a Request for Authorization to Bid/or
Not For Bid Status form (BDE 124INT).

The Contracts office will now accept these forms via e-mail. Forms can be e-mailed to
D&EContracts@nt.dot.state.il.us. Forms can still be submitted via fax at 217-785-1141.

Beginning with the May 7, 2004 Notice of Letting Bulletin for the June 2004 Letting,
plans and proposals will be available on the Department’s web site or on CD-ROM
ONLY. ltis strongly recommended that firms utilize the web site and/or CD-ROM for the
April Letting. This will assist in determining if any system optimizations are needed
and/or if it is more feasible to outsource the printing for your firm before paper copies are
no longer available.

Any questions may be directed to the Contracts office at 217-782-7806 or
D&Econtracts@nt.dot.state.il.us.

Technical assistance may be directed to Roseanne Nance at 217-785-5875 or
nancer@nt.dot.state.il.us.
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ILLINOIS DEPARTMENT OF TRANSPORTATION / DIVISION OF HIGHWAYS — MANUAL SALES (01/01/2003)

L ID Bureau / Manual Name Unit Cost | Quantity | Total Price |
Bureau of Bridges & Structures
[ 043 | Publications included on 043 (CD ONLY) | $50.00 | B
001 Bridge Manual (English)
029 Bridge Manual (Metric) Manual Sales Office — Information:
036 Culvert Manual (English) Phone: (217) 785-8971
037 Culvert Manual (Metric) Office Hours: 8:00 am-Noon/1:30 pm-4:30 pm
003 Prestressed Manual (English)
030 Prestressed Manual (Metric) To place your order:
038 Sign Structure Manual (English/Metric) Complete the order form to the left
005 Standard Plans V1 (English) Fill in your company’s information below
031 Standard Plans V1 (Metric) (Please type or print legibly)
032 Structural Services Manual
007 | CADD Manual for Bridges (English) $50.00 $
027 | CADD Manual for Bridges (Metric) $50.00 $ Company Name:
008 | Drainage Manual $90.00 $
Bureau of Construction
[ 045 | Construction Manual (CD ONLY) $50.00 | IB
Bureau of Design & Environment Street Address (P. O. Box not acceptable)
041 | Design & Environment Manual (CD ONLY) | $50.00 $
033 | Highway Standards Manual $60.00 $
040 | Standard Specs for Road & Bridge Const. $30.00 $ City, State, Zip
(1997 Edition — Purple) w/Supplemental
050 | Standard Specs for Road & Bridge Const. | $30.00 | | $
(2002 Edition — Red) w/Supplemental Attention:
Bureau of Land Acquisition
044 | Policies & Procedures & Exhibits $50.00 | | $ ()
(CD ONLY) Daytime Phone
Bureau of Local Roads & Streets
020 | Administrative Policy $30.00 $ E-Mail Address (Mandatory for CD updates)
021 | Federal Aid Procedures for Local Improve. | $30.00 $
022 | Road, Bridge & Other Related Laws of IL $ 7.00 $
Bureau of Operations Make check or money order for total cost
024 | IL Standard Highway Sign $25.00 $ payable to (U.S. currency only):
025 | IL Supplement to the MUTCD $ 5.00 $ | State Treasurer of lllinois
023 | Policy & Procedures (Traffic) $30.00 $
Bureau of Materials & Physical Research Return this form and remittance to:
039 [ Geotechnical Manual $50.00 $ lllinois Department of Transportation
034 | Manual of Test Procedures for Materials $50.00 $ Manual Sales — Room 012
Total Remittance Due (includes shipping & handling) $ 2300 South Dirksen Parkway
NO COD ORDERS /DO NOT SEND CASH Springfield, IL 62764
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SPECIAL NOTICE — NCHRP 350

(Sheet 1 of 2)

The Special Provisions for TRAFFIC BARRIER TERMINAL TYPE 1, SPECIAL;
and IMPACT ATTENUATOR require the use of National Cooperative Highway
Research Program (NCHRP) 350 accepted devices, and these devices must be
approved by the Department.

The following devices are approved for use. Where an FHWA acceptance date
is shown, only the item approved on that date is intended, subject to comments

herein:

TRAFFIC BARRIER TERMINAL TYPE 1, SPECIAL (TANGENT)

Name FHWA Acceptance Date | Comments
(NCHRP 350) & Code
ET 2000 Plus | 01/18/2000 Wood blockouts only.
CC-12G Wood post system only. Posts 1& 2
to use steel soil tubes (6’-6” or 6’-0”)
And with wood posts. Posts 3-8 to use
4’-6” soil tubes with wood posts.)
08/22/1995 Soil plates not required.) — OR —
CC-12C Posts 3-8 may be 6° CRT Posts.
SKT 4/2/1997 Wood blockouts only.
CC-40 Wood post system only. Posts 1& 2

to use steel soil tubes (6’-6” or 6°-0”)
with wood posts. Posts 3-8 to use
4’-6” soil tubes with wood posts.)
Soil plates not required.) — OR —
Posts 3-8 may be 6° CRT Posts.

TRAFFIC BARRIER TERMINAL TYPE 1, SPECIAL (FLARED)

Name FHWA Acceptance Date | Comments
(NCHRP 350) & Code

SRT 350 06/04/1999 Wood post system only.
CC-51A

FLEAT 350 06/01/2001 Wood post system only.
CC-46C

REGENT 05/28/1998
CC-48
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SPECIAL NOTICE — NCHRP 350

(Sheet 2 of 2)

The Impact Attenuator devices indicated by “X” may be used for the corresponding Pay Item(s).

DEVICE NAME

FITCH UNIVERSAL MODULE SYSTEM

ENERGITE IlI
BIG SANDY SAND BARRELS

BRAKEMASTER 350
QUADGUARD CZ
ABSORB 350

QUADGUARD LMC (1)
FLEAT MT

TRACC FAMILY

QUADGUARD ELITE
REACT 350

TAU-Il FAMILY
SCI-100GM (1)

QUADGUARD
CAT 350

PAY ITEM
IMPACT ATTENUATORS
(FULLY REDIRECTIVE,
NARROW)
(FULLY REDIRECTIVE, WIDE)
(SEVERE USE, NARROW)
(SEVERE USE WIDE)
(
(

X
X

X
XXX X
X

XIX[X] X
XX

PARTIALLY REDIRECTIVE) X[ XX
NON-REDIRECTIVE) X[ X[X

IMPACT ATTENUATORS,
TEMPORARY
(FULLY REDIRECTIVE,
NARROW)
(FULLY REDIRECTIVE, WIDE)
(SEVERE USE, NARROW)
(SEVERE USE WIDE)
(NON-REDIRECTIVE) XXX [X

XXX X
XXX X

Note (1) — This device is available only for Test Level 3. All other devices are available
at either Test Level 2 or Test Level 3.

For more information, review the systems listed above at the following site:

http://safety.fhwa.dot.gov/fourthlevel/hardware/term cush.htm
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Subcontractor Registration

Subcontractors interested in participating on contracts are required
to register with the Department. Prequalified contractors, material
suppliers and trucking companies are NOT required to register.
Subcontractors can register electronically at the Department’'s web
site, http://www.dot.il.gov/. At the home page click on “Doing Business”.
The subcontractor registration form is listed under Contractor
Services. The registration form requires minimal information and can
be completed in minutes. Confirmation, along with a registration
number, will be received by e-mail in 1-2 days. Registration is valid
for one year and will then require renewal. Questions may be
addressed to the Prequalification Section, Bureau of Construction.

Phone: (217) 782-3413
E-mail: COPPMD@nt.dot.state.il.us

Notice of Letting, Volume 7 No. 11a, April 23, 2004 Letting Published March 19, 2004


http://www.dot.il.gov/

SPECIAL NOTICE

WEB SITE ADDRESS

IDOT’s web address has changed to www.dot.il.gov

IDOT'’s existing address is still active until further notice.
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IDOT’S ELECTRONIC SUBSCRIPTION
SERVICE

To receive construction contractor related publications and reports through the free
subscription service, please follow the instructions to subscribe. The information will be
automatically e-mailed to the subscriber on the publish date. The following publications
and reports are currently available for subscription:

IDOT Contractor’s Packet
Subscription listhame: IDOTContractorsPacket

The IDOT Contractor’s Packet will subscribe the requestor to all of the following
publications and reports:

IDOT Addendum Checklist

The IDOT Addendum Checklist identifies all letting items that have been revised by
addendum. The contractors should use this checklist to ensure they have
incorporated into their plans and proposals all addenda that have been issued for
each particular letting item. The checklist also identifies withdrawn and deleted
items. The checklist is published regularly whenever addenda are processed.

IDOT Aeronautics Unit Price Tabulation of Bids

The Aeronautics Unit Price Tabulation of Bids is a listing of all unit price bids on
awarded jobs for the letting, sorted by letting item. The listing identifies the actual
bidders, the as-read bid amounts, the corrected bid amounts (if applicable) and the
low bidders. The listing is not published until jobs are awarded. Typically, Unit Price
Tabulation of Bids listings begin to be published four to eight weeks after the letting,
excluding the federal discretionary seeking projects placed on the March and August
lettings. These may take several months before funds are secured and the projects
awarded.

IDOT As Read Tabulation of Bids

The IDOT As Read Tabulation of Bids is a listing of bids as they were read at the bid
opening. The bid amounts are not checked at the time this listing is produced. This
listing also includes a page which identifies all letting items for which the as read low
bid was, prior to a post letting review, within a reasonable approximation of the
Engineer’s estimate. The listing is usually published by 4:30 p.m. of the day of the
letting.

IDOT Construction Contractor’s Transportation Bulletin — Notice of Letting

The IDOT Construction Contractor’s Transportation Bulletin — Notice of Letting is the
official publication and invitation for construction bids by the lllinois Department of
Transportation’s Division of Highways, IDOT Division of Aeronautics and the lllinois
Department of Natural Resources. The bulletin also contains information pertaining
to pre-bid meetings, the DBE program and other current information. The bulletin will
be published on the advertised publish date for each regularly scheduled letting.
Special lettings will have applicable bulletins published at least 14 days prior to the
letting on an as needed basis.

Page 1 of 5

Notice of Letting, Volume 7 No. 11a, April 23, 2004 Letting Published March 19, 2004



IDOT Corrected Tabulation of Bids

The IDOT Corrected Tabulation of Bids is a listing of all bids for the letting, sorted by
letting item. All bids have been recalculated and checked before this listing is
produced. The listing identifies the eligible bidders, the actual bidders, the as-read
bid amounts, the corrected bid amounts (if applicable) and the low bidders for the
letting. The listing is usually published within 14 days after the letting.

IDOT Federal Wage Rates Listing

The IDOT Federal Wage Rates listing identifies the current federal wage rates to be
used by contractors for preparing bids whenever the construction activities are
federally participating. The federally wage rates will be published 10 days prior to
the letting date.

IDOT For Bid List of Bidders

The IDOT For Bid List of Bidders is a compilation of all potential bidders who have
been authorized to bid on each letting item for each letting. A separate list is
compiled for each letting and the list is sorted by letting item. The list will be
published several times with the last time being one day prior to the letting.

IDOT Letting Plans

The IDOT Letting Plans are available by contract number on paper (11x17), CD-
ROM (11x17) and IDOT’s website (23x36): http://www.dot.state.il.us

Plans will be distributed as they become available.

IDOT Letting Proposals (Specifications)

The IDOT Proposal is a booklet that contains the bidding package, schedule of
prices, specifications and wage rate information for a selected job included on the
letting. Some of these Proposals contain fold up (FUP) plans for the jobs. Although
the Proposal contains all necessary information needed to bid, Authorization to Bid
must be requested and received in order for a bid to the Department to be
considered. Bids submitted without Authorization to Bid will NOT be considered.

IDOT Local Roads Contractors Bulletin

The Contractors Bulletin is a weekly publication advertising locally let and "material
only, bids" for local agencies, counties, cities/villages, and road districts throughout
the state. The bulletin is in three parts: (1) previous advertisements for two weeks,
(2) new advertisements with a description of the job, the date and time of letting,
description of the material needed for bidding and any other information, and (3)
awarded projects identifying the successful bidder and the dollar amount.

IDOT News Flash from BDE

The IDOT News Flash is current information from the IDOT Bureau of Design and
Environment which all contractors should read. Usually this information becomes
available after the publishing of the IDOT Construction Contractor’s Transportation
Bulletin — Notice of Letting for a given letting but needs to be broadcast prior to the
issuance of a subsequent IDOT Construction Contractors Bulletin-Notice of Letting.
This information will be published on an as needed basis.

Page 2 of 5
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IDOT Not For Bid List of Bidders

The IDOT Not For Bid List of Bidders is a compilation of all parties who have
requested plans and/or proposals. A separate list is compiled for each letting and
the list is sorted by letting item. The list will be published several times.

IDOT Pay Item Report

The Pay Item Report is a listing of all pay items on a letting. For each pay item, the
listing identifies the quantity, letting item number, contract number, county, IDOT
district office and the unit of measure. The Pay Item Report will be published
approximately four weeks prior to each regularly scheduled letting.

IDOT Pay Item Report with Awarded Prices

The Pay Item Report with Awarded Prices is a listing of all pay items on a letting. For
each pay item, the listing identifies the quantity, letting item number, contract
number, county, IDOT district office and the unit of measure. This report has an
added column which is the awarded unit price of each item. The Pay ltem Report
with Awarded Prices will be published after the last item on the letting is awarded.

IDOT Unit Price Tabulation of Bids

The IDOT Unit Price Tabulation of Bids is a listing of all unit price bids on awarded
jobs for the letting, sorted by letting item. Whereas the As Read Tabulation of Bids
and the Corrected Tabulation of Bids provide the sum total amount bid for each
letting item, the Unit Price Tabulation of Bids provides the break down of all bids per
line item unit price, and it is only provided for awarded jobs. The listing identifies the
actual bidders, the as-read bid amounts, the corrected bid amounts (if applicable)
and the low bidders. The listing is not published until jobs are awarded. Typically,
Unit Price Tabulation of Bids listings begin to be published within three weeks after
the letting and may continue for up to 60 days. Jobs through the Division of
Aeronautics and the Department of Natural Resources are not included.

IDOT Weekly Transportation Procurement Bulletin

The Weekly Procurement Bulletin is a source for announcements to the public and
the construction industry regarding special notices, invitations to bid that do not
qualify for the letting process, sole source procurements, emergency purchases,
change orders which exceed $30,000 and publishing the important dates relative to
each highway construction project. The bulletin will be published each Wednesday.

INSTRUCTIONS FOR SUBSCRIBING

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address
and with the information as noted below:

1. Address the e-mail message to: listserv@lists.dot.state.il.us
Type the letters ‘sub’, a space and then the subscription listhame in the body of
the message. Please Note: There are no spaces in the listname.
For example:  sub IDOTContractorsPacket (Do Not Include Any Other Text)
3. Send the message.
4. A confirmation e-mail will be sent to you.
5. Click on the reply button and type OK in the body of the message and send the
message back to IDOT.
6. Once the Department receives the OK, you will be added to the subscription list.
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7. You will then receive a confirmation e-mail stating that you have been added to
the list and automatically receive the publications and reports for which you have
subscribed when they are published.

If you have any questions, please contact Roseanne Nance by phone at (217)785-5875 or by
e-mail at nancer(@nt.dot.state.il.us.

To subscribe to each item individually, please follow the above subscription
instructions. Substitute the appropriate listname for each item to which you want
to subscribe. Please Note: There are no spaces in the listname and you must
follow these steps for each list that you to want to receive.

IDOT Contractor's Packet
Subscription listhame: IDOTContractorsPacket

IDOT Addendum Checklist
Subscription listhame: IDOTAddendumChecklist

IDOT Aeronautics Unit Price Tabulation of Bids
Subscription listhame: IDOTAeroUnitPriceTabulationofBid

IDOT As Read Tabulation of Bids
Subscription listhame: IDOTAsReadTabulationOfBids

IDOT Construction Contractor’s Transportation Bulletin — Notice of Letting
Subscription listname: IDOTBulletinNoticeOfL etting

IDOT Corrected Tabulation of Bids
Subscription listhame: IDOTCorrectedTabulationOfBids

IDOT Federal Wage Rates Listing
Subscription listhame: IDOTFederalWageRatesListing

IDOT For Bid List of Bidders
Subscription listhame: IDOTForBidListOfBidders

IDOT Letting Plans
Subscription listhame: IDOTLettingPlans

IDOT Letting Proposals (Specifications)
Subscription listhame: IDOTLettingProposals

IDOT Local Roads Contractor Bulletin
Subscription listhame: IDOTLocalRoadsContractorBulletin

IDOT News Flash from BDE
Subscription listhame: IDOTNewsFlashFromBDE

IDOT Not For Bid List of Bidders
Subscription listhame: IDOTNotForBidListOfBidders
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e IDOT Pay Item Report
Subscription listhame: IDOTPayltemReport

e IDOT Pay Item Report with Awarded Prices
Subscription listhame: IDOTPayltemAwarded

e IDOT Unit Price Tabulation of Bids
Subscription listhame: IDOTUnitPriceTabulationOfBids

e |IDOT Weekly Transportation Procurement Bulletin
Subscription listhame: IDOTBulletinWeeklyProcurement

INSTRUCTIONS FOR UNSUBSCRIBING

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address
and with the information as noted below:

1. Address the e-mail message to: listserv(@lists.dot.state.il.us

2. Type the letters ‘signoff’, a space and then the subscription listname in the body
of the message. Please Note: There are no spaces in the listname.

For example:  signoff IDOTContractorsPacket (Do Not include Any Other Text)

3. Send the message.

4. A confirmation e-mail will be sent to you removing you from the subscription list.

Please Note: You must follow these steps for each list that you no longer want to
receive.

If you have any questions, please contact Roseanne Nance by phone at (217)785-
5875 or by e-mail at nancer@nt.dot.state.il.us.
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Getting Around IDOT’s Homepage

IDOT’S Bureaus of Design and Environment and Construction have a significant presence on the
department’s website. The following information is available under the section entitled “DOING
BUSINESS” at http://www.dot.state.il.us

BUREAU OF CONSTRUCTION FORMS

BUREAU OF DESIGN & ENVIRONMENT BULLETINS
CONSULTANT’S PROFESSIONAL TRANSPORTATION BULLETIN & SCHEDULE
CONSTRUCTION TRANSPORTATION BULLETIN & SCHEDULE
CONTRACTORS BULLETIN NOTICE OF LETTING
TRANSPORTATION BULLETIN WEEKLY PROCUREMENT

BUREAU OF DESIGN & ENVIRONMENT FORMS

BUREAU OF DESIGN & ENVIRONMENT MANUALS

BUREAU OF DESIGN & ENVIRONMENT SUBSCRIPTION SERVICE

CONSTRUCTION GUIDES
AERONAUTICS SPECIFICATIONS/SPECIAL PROVISIONS
AIRPORT CONSTRUCTION DOCUMENTATION MANUAL
BUREAU OF LOCAL ROADS SPECIAL PROVISIONS

/CHECKSHEET/USAGE SHEET

CONSTRUCTION INSPECTOR’S CHECKLISTS
EQUAL EMPLOYMENT OPPORTUNITY OFFICERS
GUIDE BRIDGE SPECIAL PROVISIONS (GBSP)
SPECIFICATIONS/SPECIAL PROVISIONS/HIGHWAY STANDARDS
ICORS REPORT TOOLS
SCHEDULE OF AVERAGE ANNUAL EQUIPMENT OWNERSHIP EXPENSE
TSL DRAWINGS

CONTRACTOR FORMS FOR PREQUALIFICATION

CONTRACTOR SERVICES
APPLICATION FOR PRIME CONTRACTOR
CONTRACTOR’S MARKET PLACE
CONTRACTOR'S PAY ESTIMATES
GETTING PAID GUIDE
LIST OF PREQUALIFIED FIRMS
LIST OF REGISTERED SUBCONTRACTORS
RULES FOR PREQUALIFICATION OF CONTRACTORS AND ISSUANCE OF
PLANS AND PROPOSALS
PAY ITEM SUMMARY
SUBCONTRACTOR REGISTRATION FORM
SURETY COMPANY CONTRACT STATUS INFORMATION

LETTING & BIDDING INFORMATION
ADDENDUM CHECK LIST
“AS READ” TABULATION OF BIDS
CBID EXCEL FILES
CORRECTED TABULATION OF BIDS
ELECTRONIC PROPOSALS
FINAL BIDDERS LIST
FINAL FEDERAL WAGE RATE INFORMATION
FORBID LIST
NOT FOR BID LIST
PAY ITEM REPORT
PAY ITEM REPORT WITH AWARDED PRICES
UNIT PRICE TABULATION OF BIDS
AERONAUTICS CBID EXCEL FILES & UNIT PRICE TABULATION OF BIDS

TRANSPORTATION BULLETIN FORMS
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http://www.dot.state.il.us/const/conforms.html
http://www.dot.state.il.us/dobuisns.html
http://www.dot.state.il.us/desenv/deform.html
http://www.dot.state.il.us/desenv/demanuals.html
http://www.dot.state.il.us/desenv/subsc.html
http://www.dot.state.il.us/dobuisns.html
http://www.dot.state.il.us/const/pqforms.html
http://www.dot.state.il.us/dobuisns.html
http://www.dot.state.il.us/desenv/delett.html
http://www.dot.state.il.us/desenv/deform.html

NOTICE TO ALL BIDDERS

TO REPORT BID RIGGING, BIDDER COLLUSION OR OTHER FRAUDULENT ACTIVITIES

The U.S. Department of Transportation (USDOT) maintains a Hotline Complaint Center
and operates a toll-free “hotline” Monday through Friday, 8:00 a.m. to 5:00 p.m., eastern
time. Anyone with knowledge of possible bid rigging, bidder collusion, DBE fraud or
other fraudulent activities should use the following hotline number or address to report
such activities:

Hotline Number:
(202) 755-1855 or 800-424-9071

Hotline Address:

Office of Inspector General

P. O. Box 23178

L’Enfant Plaza Station

Washington, D.C. 20024-0178
The hotline is part of USDOT’s continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of USDOT'’s

Inspector General. All information will be treated confidentially and caller anonymity will
be respected.
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LETTING SCHEDULE FOR 2004 THROUGH 2005

Transportation Pre-Qualification Joint Venture Bid Authorization
Bulletin Date "Cut Off" Date "CutOff" Date "Cut Off" Date

Letting Date

03/19/04 04/02/04 04/16/04 04/20/04 04/23/04
05/07/04 05/21/04 06/04/04 06/08/04 06/11/04
06/25/04 07/09/04 07/23/04 07/27/04 07/30/04
08/13/04 08/27/04 09/10/04 09/14/04 09/17/04
10/01/04 10/15/04 10/29/04 11/03/04 11/05/04
12/10/04 01/03/05 01/14/05 01/18/05 01/21/05
02/04/05 02/18/05 03/04/05 03/08/05 03/11/05
03/25/05 04/08/05 04/22/05 04/26/05 04/29/05
05/13/05 05/27/05 06/10/05 06/14/05 06/17/05
07/01/05 07/15/05 07/29/05 08/02/05 08/05/05
08/19/05 09/02/05 09/16/05 09/20/05 09/23/05
10/14/05 10/28/05 11/14/05 11/15/05 11/18/05
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Partnering

The Department encourages the establishment of a cooperative and productive partnership with
the contractor, and through the contractor, with principal subcontractors and suppliers. This
partnership will be structured to draw on the strengths of each organization to identify and
achieve mutual objectives. It is anticipated that these objectives will include effective and efficient
contract performance, and completion within budget, on schedule, and in accordance with plans
and specifications. A safe working environment will always be a consideration.

The partnership will be bilateral in makeup and participation will be totally VOLUNTARY. Any
costs associated with effectuating the partnership, whether informal or formal, will be agreed to by
both parties and will be shared equally.

The District Engineer (DE) or the successful contractor can initiate an invitation to partner. Where
there is an agreement to partner, the DE and the contractor will promptly arrange for a meeting
between themselves and their respective staffs to develop a partnering agreement. The location
and duration of the meeting will be established by agreement between the DE and the contractor.

If the DE and the contractor agree to develop the partnering agreement between themselves and
their respective staffs, the partnering approach will be considered informal. Any costs associated
with informal partnering will be paid by the contractor with the department reimbursing 50% of
such costs as an item of extra work. If the department and the contractor mutually agree that a
facilitator is needed to help develop the agreement and to aid in team building exercises, etc., the
approach will be considered formal.

When formal partnering is the chosen option, the DE and the contractor will jointly select a
facilitator and work together on an appropriate contract for services and fee structure. The
contractor will pay for the services of the facilitator and meeting facilities, and be reimbursed for
50% of such costs as an item of extra work. The cost of partnering, whether informal or formal,
will be considered a part of construction engineering.

A model partnering agreement is attached and may be used as a guide to aid in development of a
project specific agreement.

The establishment of a partnership agreement on a project will not change the legal relationship
of the partners to the contract nor relieve either partner from any of the terms of the contract.
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MODEL PARTNERING AGREEMENT
Partnering Agreement for (Project)

The lllinois Department of Transportation and (Company) agree to work as a team dedicated to
building a quality project in accordance with the contract. We are committed to both employee
and public safety, protection of the environment, and minimizing inconvenience to the public.

COMMUNICATION OBJECTIVES

We intend to deal with each other in a fair, reasonable, trusting and professional manner. To
accomplish this, we will:

e Have frequent, open and honest communication.

e Communicate as soon as possible on all issues.

» Make decisions at lowest possible level.

e Listen with understanding.

e Treat each other with mutual respect; resolve personal conflicts immediately.

» Keep all team members informed on project activities.

« Hold (daily/weekly) meetings to assure smooth project operations.

» Define response time needed to avoid project delays.

* When appropriate, establish and maintain relationship with the public and the news

media.

PERFORMANCE OF OBJECTIVES

« Construct project within the intent of plans and specifications.

»  Promote highest quality workmanship.

« Utilize cost reduction incentive proposals.

« Handle necessary work changes expeditiously.

* Meet environmental commitments.

» Provide safe passage of the public through the project.

e Promote positive public relations.

* Provide a safe, enjoyable work environment.

e Construct and administer the contract so that all parties are treated fairly.
« Finish project on time, within budget, and with a fair profit for the contractor.
» Complete the project without unresolved disputes.

» Final paperwork to district office within days of completion of work on contract.
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CONFLICT RESOLUTION SYSTEM

All issues which arise on the project will be resolved quickly to avoid any delay of work. Every
effort will be made to resolve issues at the level at which they originate. Timeliness of decisions
is essential. If agreement cannot be reached at the originating level, issues will be promptly
elevated through the chain of command for resolution. The lllinois Department of Transportation
and (Company) agree to the following organizational/time structure for issue resolution:

Step 1
Step 2
Step 3
Step 4

Step 5

Foreman/Inspector (Time)
Project Foreman/Superintendent/Resident Engineer (Time)
Project Manager/Field Engineer/Construction Engineer (Time)
Project Mgr./Company Principal/District Office/Mgmt. Officials (Time)
Company Principal/Central Office/Management Officials (Time)

We, the undersigned, agree to make a good faith effort to undertake and implement the above as
applicable to each of us.

General Contractor Personnel Department Personnel
Subcontractors Subcontractors
NOTE: The mission statement and objectives of the stakeholders from the Partnering

Agreement. The Agreement for each project, therefore, will be unique to that project.
The agreement may be a simple statement about communication and cooperation in all
matters affecting the project and resolution of conflicts at the lowest level. The model
provides an idea of objectives which might be included in an agreement. Desirably, all
partnering agreements should include a system for the stakeholders to regularly evaluate
performance in terms of the project goals.
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Special Notice Regarding
IDOT Proposals, Authorization To Bid &
Requests For Plans & Proposals

ABOUT IDOT PROPOSALS

All proposals issued by IDOT are potential bidding proposals. Each proposal contains all Certifications
and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to
submit a bid after written AUTHORIZATION TO BID has been issued by IDOT’s Central Bureau of
Construction.

ABOUT AUTHORIZATION TO BID

WHO CAN BID?: Bids will be accepted from only those companies that request and receive written
Authorization to Bid from IDOT’s Central Bureau of Construction. To request authorization, a potential
bidder must complete and submit Part B of the Request for Proposal Forms and Plans & Request for
Authorization to Bid form (BDE 124).

WHAT CONSTITUTES AUTHORIZATION TO BID?: When a prospective prime bidder submits a
“Request for Proposal Forms and Plans” he/she must indicate at that time which items are being
requested for Bidding purposes. Only those items requested For Bidding will be analyzed. After the
request has been analyzed, the bidder will be issued a Proposal Denial and/or Authorization Form,
approved by the Central Bureau of Construction, that indicates which items have been approved for
Bidding. If Authorization to Bid cannot be approved, the Proposal Denial and/or Authorization Form
will indicate the reason for denial.

FIRMS UNSURE AS TO AUTHORIZATION STATUS? Firms that have not received an authorization
form within a reasonable time of complete and correct original document submittal should contact the
department as to status. This is critical in the week before the letting. These documents must be
received by three days before the letting date. Firms unsure as to authorization status should call the
Prequalification Section of the Bureau of Construction at 217/785-4927.

ABOUT REQUESTS FOR PLANS & PROPOSALS

The request form used for ordering plans and proposals, Form BDE 124 (Revised 3/2000), has been
designed to provide better communication between requesters and IDOT personnel who are responsible
for processing plan and proposal orders. If requesters follow the instructions printed on the reverse side
of the form, it will help save time, eliminate errors and expedite the processing of requests.

Requests for plans and proposals will not be honored unless submitted on the proper form, a copy of
which is included in this issue of the Transportation Bulletin.

Notice

NO AUTHORIZATION TO BID WILL BE ISSUED UNTIL A COMPLETED PART B OF FORM BDE 124
and THE ORIGINAL AFFIDAVIT OF AVAILABILITY HAS BEEN FILED WITH THE CENTRAL BUREAU
OF CONSTRUCTION
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SPECIAL NOTICE REGARDING JOINT VENTURES

On July 29, 1997, the lllinois Department of Transportation adopted amended administrative rules governing
“Prequalification of Contractors & Issuance of Plans & Proposals”. Pursuant to those rules, procedures for
analysis and Authorization to Bid on for joint ventures on state lettings will henceforth be as follows:

1)

2)

3)

4)

5)

6)

7

Prequalified contractors may combine their available bidding capacity and request Authorization to Bid for
a single contract to bid as a joint venture after department approval.

Each request for approval of a joint venture shall be indicated by the filing of a Certificate of Joint Venture
for each contract for which approval is sought. It identifies the managing party and indicates the conditions
under which the joint venture exists. The joint venture agreement shall be available to the Department for
inspection. Each joint venture party shall also submit an Affidavit of Availability. The original Certificate of
Affidavits must be received no later than 4:30 p.m. prevailing time seven days prior to the scheduled date
of the letting for which Authorization to Bid is sought.

Very large and complex projects may be designated as being eligible for “unrestricted joint venturing”, and
will be clearly denoted as such in the Transportation Bulletin. These projects will not be subject to
restrictions with respect to the number of parties or other joint ventures conditions, but will still be required
to submit a Certificate of Joint Venture and individual affidavits by the aforementioned time and date before
Authorization to Bid will be considered.

On projects estimated by the department at greater than $1,000,000 and not designated for (unrestricted
joint venturing), Joint Ventures shall have no more than three parties.

On projects estimated by the department at less than $1,000,000 Joint Ventures shall have no more than
three parties. One or more of the parties must have insufficient available individual prequalification ratings
to be Authorized to Bid, unless one of the following conditions exist:

a) There is fifty-one percent or more common controlling ownership between the parties.

b) There common management between the firms where the officers, directors or general partners control
the board of directors and/or management of each party.

Contractors with financial ratings are based upon unaudited financial statements will not be permitted to
joint venture with each other to bid contracts which the department estimates at greater than $500,000.
However, such firms may be permitted to joint venture with firms who have a financial rating based upon
an audited statement to bid on contracts the department estimates at greater than $500,000.

If a party’s work rating is limited by its maximum financial rating, the full value of the computed work rating
will be used in analyzing the joint venture request. However, the combined maximum work rating in any
category shall not exceed the combined financial ratings of the joint venture.

Copies of all required joint venture forms are attached to each Transportation Bulletin.

Please note that signed and notarized originals of all required joint venture forms mentioned above must be
received by 4:30 p.m. prevailing time seven days prior to the scheduled letting date. These forms should be
mailed to the following address:

Illinois Department of Transportation
Bureau of Construction

2300 S. Dirksen Parkway, Room 322
Springfield, lllinois 62764

Any questions should be directed to the Prequalification Engineer, at 217/782-3413.
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lllinois Department
of Transportation Certificate of Joint Venture

Letting:
Item No.:

Joint Venture Name:
Managing Party:  Firm #1 is the managing party and must be the first company named in the joint venture.

Firm #1/Managing Party Firm #2 Firm #3
Name: Name: Name:
Address: Address: Address:

Indicate the circumstances which apply to the Joint Venture.
[] The project is estimated at less than $1,000,000 and the following conditions exist:

[] 1. One or more of the firms do not have the required financial capacity.

|:| Firm #1 |:| Firm #2 |:| Firm #3
does not have sufficient available prequalification financial rating to perform the work.

[ ] 2. One or more firms do not have the required work capacity.

[] Firm#1 [] Firm#2 [] Firm #3
does not have sufficient available prequalification work ratings to perform fifty percent of the work.

[ ] 3. There is fifty-one percent or more common controlling ownership between the firms.

] Firm #1 L] Firm #2 [ ] Firm #3
A statement indicating the relationship of the firms is attached.

[ 1 4. The firms have common management.

[] Firm#1 [] Firm #2 [] Firm #3
A statement indicating the nature of common management is attached.

[] The project is estimated at greater than $1,000,000 and has been designated for restricted joint venturing. Joint
venture restricted to three firms.

[] The project is estimated at greater than $1,000,000 and has been designated for unrestricted joint venturing. Names of
additional firms are attached.

BC 2267 (1/2000)
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I / We being duly sworn, do hereby declare this to be a true and correct statement.

Subscribed and sworn to before me this day of ,

My commission expires

(Notary Public)

(Notary Seal)

Firm #1/Managing Party

Print Name Title

Signature (Proprietor, Partner, Officer or Director)

Subscribed and sworn to before me this day of ,

My commission expires

(Notary Public)

(Notary Seal)
Firm #2
Print Name Title
Signature (Proprietor, Partner, Officer or Director)
Subscribed and sworn to before me this day of

My commission expires

(Notary Public)

(Notary Seal)

Firm #3

Print Name Title

Signature (Proprietor, Partner, Officer or Director)

This form must be received by the Department at the following address no later than 4:30 pm prevailing time at least seven (7)
days prior to the letting of interest.

lllinois Department of Transportation
Bureau of Construction

Room 322

2300 South Dirksen Parkway
Springdfield, lllinois 62764
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SPECIAL NOTICE REGARDING DISADVANTAGED BUSINESS ENTERPRISES
April 23, 2004 LETTING

1. The proposals for the following items contain the Special Provision “Required Disadvantaged Business Participation”. It is the
responsibility of each bidder to determine the results of the letting and for the "as read" low bidder to submit a DBE Utilization Plan
(Plan), Form SBE 2026, to the Department within 7 working days after the date of the bid opening as required by the Special Provision.
Forms for the submittal of the Plan are available in each district’'s Bureau of Construction office or by calling the Department’s Bureau of
Small Business Enterprises at (217) 782-5490. Plans are to be submitted to the lllinois Department of Transportation, Bureau of Small
Business Enterprises, Harry R. Hanley Building, 2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764. Failure to submit a
plan within 7 working days may be cause for rejection of the bid as nonresponsive and may subject the bidder to a penalty.

The Bureau of Small Business Enterprises maintains a Disadvantaged Business Enterprises Directory (Directory) of certified Disadvantaged
Business Enterprises (DBEs) for the purpose of providing a reference source to assist bidders in meeting the requirements of the Special
Provision. Only those firms certified as of the letting date may be included in the Plan. You can view and download the most current
listing of DBE firms/work categories at http://www.dot.state.il.us. Those who need a printed copy must contact the Bureau of Small Business
Enterprises at (217) 782-5490.

Prime contractors may contact the individuals/consultants in #2 for information regarding available DBE firms. For assistance in meeting OJT
and EEO goals, contractors may contact the consultants in #3. The complete listing of DBE, OJT and EEO consultants is available on
IDOT’s web site under Small Business Enterprises.

ITEM - % ITEM - % ITEM - % ITEM - % ITEM - %

1. 4.00% DBE 2. 2.00% DBE 3. 7.00% DBE 9. 8.00% DBE 10. 4.00% DBE
20. 10.00% DBE 24. 12.00% DBE 42. 4.00% DBE 47. 2.00% DBE 48. 4.00% DBE
49. 5.00% DBE 50. 10.00% DBE 51. 4.00% DBE 52. 4.00% DBE 53. 5.00% DBE
55. 10.00% DBE 57. 3.00% DBE 58. 6.00% DBE 59. 10.00% DBE 60. 10.00% DBE
61. 15.00% DBE 63. 6.00% DBE 64. 9.00% DBE 65. 6.00% DBE 70. 10.00% DBE
90. 10.00% DBE 96. 21.00% DBE 97. 12.00% DBE 98. 12.00% DBE 99. 21.00% DBE
100. 9.00% DBE 101. 11.00% DBE 102. 6.00% DBE 103. 4.00% DBE 104. 7.00% DBE
106. 6.00% DBE 107. 5.00% DBE 108. 7.00% DBE 109. 5.00% DBE 111. 16.00% DBE
112. 15.00% DBE 113. 13.00% DBE 114. 12.00% DBE 115. 6.00% DBE 116. 9.00% DBE
117. 2.00% DBE 118. 10.00% DBE 120. 3.00% DBE 123. 3.00% DBE 124. 10.00% DBE
125. 10.00% DBE 127. 25.00% DBE 130. 8.00% DBE 131. 6.00% DBE 132. 6.00% DBE
133. 2.00% DBE 134. 3.00% DBE 135. 5.00% DBE 138. 3.00% DBE 143. 5.00% DBE
156. 25.00% DBE 157. 4.00% DBE 158. 8.00% DBE 159. 9.00% DBE 160. 7.00% DBE
161. 2.50% DBE 162. 5.00% DBE 163. 12.00% DBE 164. 4.00% DBE 165. 10.00% DBE
166. 4.00% DBE 167. 6.00% DBE 168. 10.00% DBE 169. 6.00% DBE 170. 10.00% DBE
171. 6.00% DBE 173. 10.00% DBE 174. 8.00% DBE 175. 8.00% DBE 176. 8.00% DBE
178. 6.00% DBE 186. 10.00% DBE 1A. 3.00% DBE 2A. 3.00% DBE 3A. 9.00% DBE
4A. 3.00% DBE 5A. 4.00% DBE 6A. 1.00% DBE TA. 8.00% DBE 8A. 5.00% DBE
9A. 4.00% DBE 10A. 11.60% DBE 1LR. 10.00% DBE

SMALL PROJECTS LISTING

The following items on this letting are small projects designated to encourage the participation of prequalified small businesses and or
prequalified Disadvantaged Business Enterprises.

3 6 8 9 12 13 14 15 16 17
20 21 22 23 24 25 26 28 29 30
31 32 33 34 35 36 37 38 39 40
41 43 44 45 46 58 66 67 68 69
70 71 72 74 75 76 77 78 79 80
81 82 83 86 87 88 89 90 91 92
93 94 95 101 103 109 110 122 129 136

137 138 139 140 141 143 144 145 146 147
148 149 150 151 152 153 154 169 178 179
180 181 185 186

The following items on this letting are small projects designated to encourage the participation of prequalified small businesses and or
prequalified Disadvantaged Business Enterprises. These items have up to 3,000 tons of bituminous products; however, the ownership of a
bituminous plant is not required in accordance with 44 lllinois Administrative Code 650.70. These designated projects are open for bidding by any
pre-qualified contractor with a Miscellaneous Bituminous Paving work rating, a Bituminous Aggregate Mixtures work rating or a Bituminous Plant
Mix work rating. All other prequalification requirements are unchanged.

2 4 5 7 11 27 107
166 172 173
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DBE Financial Institutions

It is the policy of the Department to investigate the full extent of services offered by
financial institutions owned and controlled by socially and economically disadvantaged
individuals in the community, to make reasonable efforts to use these institutions, and to
encourage prime contractors on US DOT-assisted contracts to make use of these
institutions. As of April 16, 2003, the list of Minority Depository Institutions in lllinois are

as follows:

WoNOORrWN =

American Metro BanK...........o.viuiiiiiii e, Chicago, lllinois
Community Bank of Lawndale .................oooooiiiiiiiiiiiiieeeee, Chicago, lllinois
(RO 1Y (=T g = 1= 11 G Chicago, lllinois
Highland Community BankK .............ccccuiiiiiiiiiiiiiieeeee s Chicago, lllinois
iN0IS-SEervice FS & LA .. oeeiieeeee et Chicago, lllinois
International Bank of Chicago...........ccouvvvieiiiiiiiiiiiiiieee e, Chicago, lllinois
1Y (SR LU= = 2= a1 G Harvey, lllinois
NAB BanK... ... Chicago, lllinois
National Republic Bank of Chicago ...........ccccccvvviceiiiiieiiiennnnn, Chicago, lllinois

. Pacific GIobal BanK .........ooeieeeeee e Chicago, lllinois

CPremier BanK.. ... Wilmette, lllinois

. Seaway National Bank of Chicago............ccccceeeiiiiiiiiiiiiieeeeennns Chicago, lllinois

. Security Bank of DUPage ..........cccccoiiiiiiiiiiiicci e Naperville, lllinois

.United Trust & Federal SB........cooouiiiiiiie e Bridgeview, lllinois

LUNIVErSal FSB ..o Chicago, lllinois
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April 23, 2004 Letting
Index Listing

PAVEMENT

42. Bureau (139,140)RS-4 FAP 587 IL 92

47. Champaign 14N-1 FAP 804/FAU 7197 PROSPECT AVENUE

48. Christian 43RS-6,44RS-4 FAP 322 us 51

58. Clay 7N FAP 327 us 50
125. Clinton 02-05111-00-PV & 02-04108-00-PV TR 81 & TR 166 WIEDLE RD & COLES CREEK RD
107. Coles 8RS-2 FAP 325 IL 16
156. Cook (1919&1919.15A)K FAI 94/90 I1-94/90 (DAN RYAN EXPRWY)
99. Cook (1919.15&1919.15A)R-6 FAI 90/94 I1-90/94 (DAN RYAN EXPRWY)
113. Cook 00-00156-00-FP FAU 2779 EAST AVENUE
163. Cook 01-00077-00-PV FAU 2562 SPRINGINGSGUTH ROAD
50. Cook 03-00066-00-RP FAU 1622 183RD STREET

96. Cook 2425R-3&2425-711B FAI 80 I1-80/94/IL 83
111. Cook 96-00230-00-PV FAU 1334 HOWARD STREET
112. Cook 98-00072-00-PV FAU 3799 ROHLWING ROAD

7. Crawford-Lawrence D-7 BIT RESURF 2004-3 FAP 332 IL 1
114. DuPage 02-00049-00-RS FAU 1551 83RD STREET

53. Edgar 00-00011-01-WR FAS 678 CH 1

2. Hancock (117,118,119)RS-1 FAP 685 IL 9
116. Henderson 02-00067-00-RS FAS 419 CH 7

44 . Henry (118)RS-3 FAS 1188 us 150
164. Henry 6RS-5 FAS 1247 us 6

51. Iroquois 04-00195-02-RS FAS 319 CH 8
166. Jackson 4-1 FAP 322 us 51
167. Jackson 5-(2,3)I-1,TS-2 FAP 331 IL 13
120. Jefferson 110Z,110Y,RS FAU 8736 IL 37

6. Jefferson D-7 BIT. RESURF. 2004-4 FAS 2826 oLD IL 37
168. Johnson (44-5,6)RS,BSMART FY04-3 FAI 24 I1-24
159. Kankakee (109N, 110N)RS-2, (15-E-N)RS-1 FAP 631 IL 102
158. Kendall (14,15)R, TS FAP 591 us 34
115. Knox 02-00155-00-RS FAU 6778 CH 30
160. Knox 48-28RS-4,48-29RS-6 FAI 74 I-74 (EB)

98. Lake 135N-3 FAP 303 IL 173 (ROSECRANS ROAD)
97. Lake D-R-N-1 FAU 2711 IL 131

46. LaSalle (30,31)R-2 FAP 623 us 6

45. Lee-Ogle-DeKalb D2 MRS 2004-9 FAP573&68, FAU5454&FAS 1042 Us 30, IL 23 & IL 251
106. Livingston 25N,I-1 FAP 317 us 24
108. Macoupin-Montgomery 15RS-5 FAP 325 IL 16

9. Madison (R-1)I-3 FAP 793 us 40
165. Madison 94-00073-00-RP FAU 8883 GERBER ROAD
123. Marion 02-00119-00-RS FAS 1793 CH 9
122. Marion 29Z(RS-1) FAP 322 uUs 51

8. Marion D-7 BIT RESURF 2004-2 FAP 327 us 50
101. McHenry 28R-2-RS-2 FAP 305 us 14

49. Menard 1RS-3 FAP 737 IL 123
119. Morgan 03-00090-00-FP FAS 611 CH 19
161. Moultrie 104(Z,Z-1)RS&(104Z)N FAP 320 IL 121 & IL 32

3. Pike (20,21)RS-3 FAP 757 IL 106

55. Pike D 6 BRIDGE REHAB & RESURF 2004 FAP 745 IL 104
110. Randolph DIST. 8 FC 2004-1 PARK ROADS
104. Rock Island (116,1-15D,I-15D-BR-1)W&RS-4 FAU 5797 us 150
105. Rock Island (142-1)M-1 FAP 595 IL S5

43. Rock Island (33,40-1)M-2 FAU 5789 US 6 (27TH STREET)
10. Rock Island 102RS-2 FAP 599 IL 92

11. Saline-Gallatin D-9 CONT MAINT FY04-12 FAP 776 IL 142
126. Saline 03-00134-00-RS FAS 896 RALEIGH CHAPEL ROAD
118. Sangamon 00-00415-00-WR FAU 7967 SANGAMON AVENUE

4. Scott 19RS-6 FAS 743 HILLVIEW ROAD

52. Shelby 99-00220-05-RS FAS 713 CH 15

60. St. Clair 00-00006-00-PV FAU 9266 SOUTH MAIN STREET
59. st. Clair 01-00049-00-RS FAU 9166 WEST HIGHWAY 50
109. St. Clair 124-2TS FAU 9170 GREEN MOUNT ROAD
124. st. Clair 99-00176-00-RS FAU 9182 & FAU 9253 W. MAIN ST. & 74TH ST.
103. Stephenson 107 M FAS 1087 IL 73
102. Stephenson 19Z-RS-6 FAP 5 US BR 20

54. Vermilion 02-00049-00-RS FAU 6982 MARKET STREET
117. Vermilion 99-00209-00-PV FAU 6998 WINTER AVENUE

57. Wabash (102RS-2, 103RS-1) FAP 332 IL 1

5. Wabash D-7 BIT. RESURF. 2004-5 FAS 811 OoLD IL 15
162. Washington 9-3RS-2, 102I-1 FAP 42 IL 127

56. White-Gallatin 102RS FAP 877 IL 141

1. Whiteside (111R,195-3)RS FAP 646 IL 40
100. Will 15N-5 FAP 349 us 30
157. Winnebago (76-Y-1)RS-2 FAP 734 IL 2

BRIDGES

133. Adams 96-00152-00-BR FAS 432 CLAYTON ROAD
129. Champaign (14HB-4)1 FAI 74 I-74
132. Christian 01-00002-00-BR 4TH STREET
173. Clinton 26-2BI FAS 1780 OLD US 50
174. Coles 96-09118-00-BR TR 41
127. Cook 2323-R-1 FAI 94/90 I1-94/90 (DAN RYAN EXPRWY)
134. Crawford 01-06127-00-BR TR 312

64. Cumberland 02-07127-00-BR TR 91

_l_
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135.
62.
130.
131.
177.
61.
169.
12.
172.
170.
171.
13.
63.
136.
176.
65.
128.
175.

68.
73.
15.
75.
14.
137.
69.
72.
138.
67.
70.
178.
66.
71.
141.
140.
74.
139.

95.
146.
85.
91.
149.
33.
31.
152.
27.
28.
29.
90.
78.
20.
24.
143.
182.
34.
77.
93.
80.
81.
94.
179.
23.
22.
21.
26.
25.
83.
39.
30.
154.
87.
144.
38.
40.
36.
82.
88.
89.
150.
155.
180.
84.
35.
151.
186.

Edwards
Fulton
Fulton
Hancock
Jackson
Kane

Kane
Logan
Macon
McHenry
McLean
Morgan
Piatt
Saline
Saline
Vermilion
Whiteside
Williamson

Cook

DeKalb
Effingham-Jefferson
Fayette

Fayette

Henry

Kane

Kankakee

Kankakee

Lake

Lake

Macon

McHenry

McLean

Sangamon

Shelby

Various
Woodford-Tazewell

Alexander

Bureau

Bureau
Champaign-Vermilion
Champaign

Champaign

Champaign

Christian

Coles

Coles

Coles

Coles

Cook

Cook

Cook

Cook

DeWitt-Piatt
Douglas

DuPage
Effingham-Fayette-Clay
Henry

Henry

Jefferson

JoDaviess
Kane-Cook-Lake

Lake

Lake
LaSalle-Livingston-Woodford
LaSalle
Lee-Whiteside

Logan

Macon

Madison

McDonough

McHenry
Montgomery-Sangamon
Montgomery
Morgan-Sangamon
Ogle-DeKalb

Peoria

Peoria

Piatt

Pulaski

Rock Island

Rock Island-Whiteside
Sangamon

Sangamon

Various
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03-01129-00-BR TR 29
02-00046-01-BR FAU 6882
02-00120-00-BR CH 1
94-00086-00-BR FAS 422
01-16117-00-BR TR 200
85-00168-00-BR FAU 1502
8R-HB-3-1-2 FAU 3887
1171, 1181 FAP 315
D-5 CONTRACT MAINT 2004-8 FAP 710
2004-0151 FAP 324
(57-24)BR,BR-1 FAI 74
(69-6HB)I-1 FAI 72
00-08132-00-BR TR 105
(103-B)-1 FAP 869
(2-B)-1&(2B-1)-1 FAP 778
02-15136-00-BR TR 146
195- (2&3)BR. DECKS FAI 88
(X1-4)B-1,(X1-6)B-1 FAI 57
2001-079TS FAP 338
02-00163-00-SP FAU 5348
D-7 FLASHING BEACONS 2004-1 VARIOUS
(22-2)TS-2 FAP 322
23L FAP 322
10Y-TS-3 FAP 22
2001-110TS FAP 326
(116N)I-2&(110)N-2 FAP 631
(46-3)TS-1&(1)TS-1 FAP 330
2001-068TS FAU 1238
2003-009TS FAP 344
(56CS)N FAP 712
2001-067TS FAP 326
(62R-1), (62ZR), (62Z-3)TS-1 FAP 730 & 730A 51B
D6 TS 2004 FAP 662
D-5 VIDEO SYSTEM 2004-1 TR 389A
D7 SIGNAL MODERNIZATION 2004-1 VARIOUS
D4 SIGNAL WORK 2004-2 VARIOUS
MISCELLANEOUS
D-9 HOAN DETAIL REPAIR FY04-1 FAI 57/FAP 726
(13X)VB-M FAS 2247
D2 BRIDGE PAINTING 2004-2 FAI 80
D-5 ROUT & SEAL 2004-1 VARIOUS
D-5 BRIDGE PAINTING 2004-1 VARIOUS
D-5 CONTRACT MAINT 2004-9 FAI 57
D-5 STORM SEWER MAINT 2004-3 FAP 800
D6 BUILDING DEMOLITION 2004 FAP 322
D-5 CONTRACT MAINT 2004-5 FAS 674

D-5 CONTRACT MAINT 2004-6

D-5 CONTRACT MAINT 2004-7

LLC HISTORIC SITE 2003-1
0707-608HB-I-3

2003-0481

2003-059BP

2003-0811

D-5 CONTRACT MAINT 2004-10
D-5 CONTRACT MAINT 2004-11
22-1HB-4-1I-1

D-7 PAVT. PATCHING 2004-3

D2 CS 2004-4

D2 CS 2004-5

D-7 PAVT PATCHING 2004-2
(43)M-4

2003-0841

2003-0451

3PCC-PP

D-3 CRACK & JOINT SEAL 2004-6
D-3 CRACK & JOINT SEAL 2004-7
D2 CS 2004-8

D6 REHAB BR PAINTING 2004-1
D-5 STORM SEWER MAINT 2004-1
520-2-2DM3

D4 BRIDGE REPAIR 2004
2004-0091

D6 REHAB BRIDGE PAINTING 2004
D6 WEED CONTROL SPRAYING 2004
D6 BRIDGE PAINTING 2004

D2 CS 2004-7

D4 BOX CULVERT EXT 2004-1

D4 BUILDING DEMO 2004-1

D-5 BRIDGE PAINTING 2004-2
02-00061-01-DR

(62MFT)T

D2 BRIDGE PAINTING 2004-1
(102)I-4

(107-2-VB)1I

2001-1581

FAU 7620/FAS 1670
FAS 673/FAS 1667/FAS 699
PARK ROADS

FAP 373

VARIOUS

FAI 57

VARIOUS

FAI 74

FAI 57

FAI 290

FAI 57 & FAI 70
FAI 74/280

FAP 22

FAI 57 & FAI 64
FAP 301

FAP 339 & FAP 337
VARIOUS

FAP 352

FAP 653 & FAP 673
FAI 39

FAP 573 & FAP 646
FAI 55

VARIOUS

FAP 788

FAP 618

FAP 334

VARIOUS

FAI 55

FAI 72

VARIOUS

FAU 6659

FAP 646

FAI 72

FAS 938

FAP 599

FAI 88

FAP 658

FAP 67

VARIOUS

VINE STREET
DEPLER SPRINGS ROAD
CH 24

WISELY ROAD
SULLIVAN ROAD
IL 31

Us 136

UsS 51 BUS

IL 23

I1-74

I1-72

IL 34
IL 34

IL 59

ANNIE GLIDDEN ROAD
VARIOUS

Us 51

Us 51

IL 78

UsS 30/IL 47

IL 102 & IL 113

IL 17

IL 176

IL 83

IL 105

IL 47

us 51

IL 4/VETERAN'S PARKWAY
THOMPSON MILL ROAD
VARIOUS

VARIOUS

I-57/US 51

us 6

I1-80

VARIOUS
VARIOUS

I-57

UsS 45

Us 51

PARADISE ROAD
MADISON AVENUE
LERNA ROAD
PARK ROADS

IL 171 (FIRST AVENUE)
VARIOUS

I-57

VARIOUS

I-74

I-57

1-290 (EB)
I-57 & I-70
I1-74/280

IL 78

I-57 & I-64

us 20

IL 62 & IL 22
VARIOUS

IL 137

IL 18 & IL 116
I-39

US 30 & IL 40
I-55

VARIOUS

IL 3

IL 41

us 12

VARIOUS

I-55

I-72

VARIOUS
FARMINGTON ROAD
IL 40

I1-72

SHAWNEE COLLEGE ROAD
10TH AVENUE WEST
I1-88

IL 29

IL 29 (CLEAR LAKE AVENUE)
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79.
145.
148.
147.

92.
181.

41.
153.

16.

86.
. Various
185.

76.

18.

19.
142.

32.

17.

3A.
8A.
6A.
7A.
5A.

4A.
10A.
2A.
1A.

1LR.

1P.
2P.
3P.
4P.

Various
Various
Various
Various
Various
Various
Various
Various
Various
Various

Various
Various
Various
Various
Various
Vermilion
Will

Alexander
Edgar
Lawrence
Logan
McDonough
Ogle

Peoria

Rock Island
Stephenson
Winnebago

Will

Peoria-Tazewell
Peoria
Peoria-Tazewell
Tazewell

2004-0041

2004-0111

D-3 WEED SPRAYING 2004-1

3 WEED SPRAYING 2004-2

5 ROUT & SEAL 2004-2

-5 ROUT & SEAL 2004-3

7 CRACK SEALING 2004-1

-7 WEED CONTROL SPRAYING 2004
1 RAISED REFL PVT MKR 2004-17
D2 BRIDGE PAINTING 2004-3

D6 BRIDGE WASHING 2004

D6 EXP PVT MKG 2004-6

D7 REFLECTOR REPL 2004-18

D8-9 H-T PVT MKG REP 2004-05
OVHD SIN STR REP & REPL 2004-7
STWDE FRWY SIGN MAINT 2004-05
D-5 STORM SEWER MAINT 2004-4
D1 APP PAINT PVT MRKG 2004-16

AERONAUTICS

CAIRO REGIONAL

EDGAR COUNTY
LAWRENCEVILLE-VINCENNES
LOGAN COUNTY

MACOMB MUNICIPAL

DIXON MUNICIPAL

MT. HAWLEY AUXILIARY
QUAD-CITY INTERNATIONAL
FREEPORT-ALBERTUS
GREATER ROCKFORD

ILLINOIS DEPARTMENT OF NATURAL RESOURCES

RECLAMATION OF CINDER RIDGE

REVIEW AND INSPECTION

72(9,9-1)R-1

(72-7)R-1

72(7,8,9,9-1)R-2
(90-11)R-1;90(13,14,14-1)R

VARIOUS VARIOUS
VARIOUS VARIOUS
FAI 55 & FAI 57 I-55 & I-57
FAI 55 & FAI 57 I-55 & I-57
VARIOUS VARIOUS
VARIOUS VARIOUS
VARIOUS VARIOUS
VARIOUS VARIOUS
VARIOUS VARIOUS
VARIOUS VARIOUS
VARIOUS VARIOUS
VARIOUS VARIOUS
VARIOUS VARIOUS
VARIOUS VARIOUS
VARIOUS VARIOUS
VARIOUS VARIOUS
FAP 711 IL 119
VARIOUS VARIOUS
FAL 74 I1-74
FAL 74 1-74
FAL 74 I1-74
FAI 74 1-74
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lllinois Department of Transportation

INVITATION FOR BIDS

Volume VII Springfield, lllinois, March 19, 2004 No. 11a

This invitation is the official advertisement and solicitation for bids issued by the lllinois
Department of Transportation to secure the performance of highway work by contract, airport
work by contract and contract work solicited by the lllinois Department of Natural Resources.
The Invitation for Bids is published in the Transportation Bulletin and is available on the
Department’s Internet website at http://www.dot.il.gov and through electronic subscription.
Questions concerning this invitation should be directed to:

Mr. Jim Duncan
Chief Contract Official
Harry R. Hanley Building
Room 323
2300 South Dirksen Parkway
Springfield, IL 62764
(217)782-7806
Fax: (217)785-1141
TDD: (217)524-4875
duncanjr@nt.dot.state.il.us

NOTICE OF LETTING - April 23, 2004

1. LETTING DUE DATE AND TIME FOR SUBMISSION AND OPENING OF BIDS. The
Department of Transportation is requesting offers in the form of sealed bids from
responsible contractors to fill the State’s needs as described in this invitation. Sealed bids
for the contract items described herein will be accepted at the above address of the Chief
Contract Official and at the auditorium in the Harry R. Hanley Building by U.S. Mail, delivery
service or hand deposit until 10:00 a.m. prevailing local time April 23, 2004, at which time
the bids will be publicly opened and read. The Department will not open or read bids
received after the stated opening date and time.

2. RULES GOVERNING LETTING. This letting is subject to and governed by the rules of the
Department adopted at 44 lllinois Administrative Code 650 and 44 lllinois Administrative
Code 660, and by the provisions of this invitation. Copies of the rules are available by
contacting the above address of the Chief Contract Official.

3. INSTRUCTIONS TO BIDDERS. Read the following instructions carefully before submitting
any bid. Failure to follow these instructions and the rules may result in the rejection of your
bid. The Department reserves the right to reject any and all bids, to waive minor or
immaterial irregularities, informalities or technicalities, to advertise for new bids, or to
request confirmation or clarification from any bidder regarding a bid.
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CONTRACT ITEM DESCRIPTIONS. A summary description of each contract item

advertised in this invitation is given following these instructions by Item numbers.
Bids shall be submitted by Item number. A contract number appears after the Iltem
number. The contract number will also be shown on the contract documents for the
contract that the Item number represents. The summary description provided for the
proposed work, quantities and time for completion for each ltem are for information
only and are subject to the terms published in the contract documents for bidding.

CONTRACT DOCUMENTS FOR BIDDING. Contract documents for bidding include

a Notice to Bidders, Specifications, Proposal, Contract and Contract Bond document
and a set of Plan documents. These documents may be separate or combined into
one document. Contract documents for bidding applicable to each ltem number
advertised in this invitation may be examined at the above address of the Chief
Contract Official. In addition, contract documents for bidding highway work may be
examined at the respective District Offices in which the prospective work is located.
The names and addresses of the District Engineers are as follows:

District District Engineer Address
1 J. P. Kos 201 West Center Court, Schaumburg, IL 60196-1196
2 G. Mounts 819 Depot Avenue, Dixon, IL 61021
3 D. O'Keefe 700 East Norris Drive, Ottawa, IL 61350
4 J. E. Crowe 401 Main Street, Peoria, IL 61602-1111
5 D. Clark Route 133 West, Paris, IL 61944
6 C. Reed 126 East Ash Street, Springdfield, IL 62704-4766
7 S. E. Grabski State Highway Building, Effingham, IL 62401
8 M. Lamie 1102 Eastport Plaza Dr., Collinsville, IL 62234
9 T. Zerrusen State Highway Building, P.O. Box 100, Carbondale,

IL 62901-0100

Contract documents for bidding will not be loaned to prospective bidders. They may
be purchased at the above address of the Chief Contract Official. A form for
purchases is included in the Transportation Bulletin, and is entitled “Request for
Proposal Forms and Plans & Request for Authorization to Bid” (BDE 124). A charge
of $35 will be made for each contract item requested. Payment shall be made by
check, bank draft, or money order payable to the order of Treasurer, State of Illinois.
Currency will not be accepted. No refunds will be made for contract documents
returned or not bid.

PREQUALIFICATION. Any contractor desiring to bid shall be prequalified in
accordance with the rules of the Department, adopted at 44 lllinois Administrative
Code 650, prior to being granted Authorization to Bid. Prequalification may be waived
for particular contract items. In such cases, the manner of determining bidder
responsibility will be stated in the contract documents for bidding. Contractors who
desire to become prequalified or to renew their prequalification for this letting must file
with the Department of Transportation, Bureau of Construction, Room 322, 2300
South Dirksen Parkway, Springfield, lllinois 62764, a Contractor's Statement of
Experience and Financial Condition no later than 4:30 p.m. prevailing local time,
April 2, 2004. A Contractor will not be prequalified for this letting unless the statement
is received before the time and day established.
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(d)

(e)

AUTHORIZATION TO BID. Contractors planning to bid MUST request Authorization
to Bid prior to 4:30 p.m. prevailing time April 20, 2004. No Authorization to Bid will be
issued after that time. Requests for Authorization to Bid submitted by U.S. Mail or
courier delivery will not be honored unless received prior to 4:30 p.m. prevailing local
time April 20, 2004, at the Department of Transportation, Bureau of Construction,
Room 322, 2300 South Dirksen Parkway, Springfield, lllinois 62764. A form to
request authorization to bid is included in the Transportation Bulletin, and is entitled
“Request for Proposal Forms and Plans & Request for Authorization to Bid” (BDE
124).

AFFIDAVIT OF AVAILABILITY. With each request for Authorization to Bid,
prospective bidders shall submit a sworn statement, showing all uncompleted
contracts awarded to them and all low bids pending award for all public and private
work using the format shown in the Affidavit of Availability Form attached to this
bulletin. The sworn statement relative to contracts and pending awards must be in
complete detail, and must be properly signed and acknowledged. Facsimiles of the
sworn statement will be accepted for analysis, but Authorization to Bid will be issued
only upon receipt of a signed and properly completed original statement. Any
omission or misstatement of fact in the sworn statement will be considered as
sufficient grounds for the disqualification of the bidder and the rejection of bids.
Prospective bidders shall notify the Department promptly of any low bids pending
award or contracts awarded which might occur between the date of submission of the
sworn statement and the date of letting. A form to report this information is included
in the Transportation Bulletin, and is entitled “Affidavit of Availability” (BC 57).

JOINT VENTURES. The Transportation Bulletin includes a Special Notice Regarding
Joint Ventures. The Special Notice explains the procedures for approval to bid as a
joint venture. Prequalified contractors desiring to bid as a joint venture must submit
the properly completed documentation no later than 4:30 p.m. prevailing local time
April 16, 2004. The required joint venture forms are included in the Transportation
Bulletin, and entitled “Request for Proposal Forms and Plans & Request for
Authorization to Bid” (BDE 124), “Affidavit of Availability” (BC 57) and Certificate of
Joint Venture” (BC 2267). The original BC 2267 must be submitted.

EXAMINATION OF CONTRACT DOCUMENTS AND SITE OF THE WORK. The
bidder shall, before submitting a bid on any contract item, carefully examine the
provisions of the contract documents for bidding and all contract documents
referenced therein that comprise the contract as defined in Article 101.09 of the
Standard Specifications for Road and Bridge Construction. The bidder shall inspect
in detail the site of the proposed work, investigate and become familiar with all the
local conditions affecting the contract and the detailed requirements of construction.

If the Department has made a sub-surface examination of the site of the work, the
borings, test pits, or other information pertaining thereto are available for examination
by all bidders by written request to the office of the District Engineer of the district in
which the work is to be performed. The availability of subsurface information from the
Department is solely for the convenience and information of the bidder and shall not
relieve the bidder of the duty to make, and the risk of making, examinations and
investigations as required to assess conditions affecting the work. Any data furnished
in the contract plans is for information only and does not constitute a part of the
contract. The Department makes no representation or warranty, express or implied,
as to the information conveyed or as to any interpretations made from the data.
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Submission of a bid shall be a conclusive assurance and warranty the bidder has
made these examinations and the bidder understands all requirements for the
performance of the work. If the bid is accepted, the bidder will be responsible for all
errors in the proposal resulting from a failure or neglect to comply with these
instructions. The Department will not be responsible for any costs, expenses, losses,
or change in anticipated profits resulting from such failure or neglect of the bidder to
make these examinations.

The bidder shall take no advantage of any error or omission in the proposal and
advertised contract. Any prospective bidder who desires an explanation or
interpretation of the plans, specifications, or any of the contract documents, shall
request such in writing from the Central Bureau of Design and Environment at the
above address of the Chief Contract Official. The request should be made in
sufficient time to allow a written reply by the Department that can reach all
prospective bidders before submission of their bids. Any reply given a prospective
bidder concerning any of the contract documents, plans, and specifications will be
furnished to all prospective bidders in the form determined by the Department
including, but not limited to, an addendum, if the information is deemed by the
Department to be necessary in submitting bids or if the Department concludes the
information would aid competition. Oral explanations, interpretations, or instructions
given before the submission of bids unless at a prebid conference will not be binding
on the Department.

(h) ADDITIONAL INSTRUCTIONS. The Notice to Bidders, Specifications, Proposal,
Contract and Contract Bond document for each contract item includes specific and
additional information and instructions pertaining to submission of bids. That
information should be carefully read and the instructions followed by the bidder.

4. IMPORTANT DATES FOR BIDDERS. All due dates published in this invitation are
summarized for convenient reference by potential bidders on the page entitled “Important
Dates for Bidders”. Bidders are cautioned that all due dates are strictly enforced.

5. PART OF THE CONTRACT. This invitation is made part of the contract by operation of
Article 101.09 of the Standard Specifications for Road and Bridge Construction.

This invitation issued under the authority of the Department of Transportation, State of lllinois.

Timothy W. Martin, Secretary of Transportation
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IMPORTANT DATES FOR BIDDERS
April 23, 2004 Bid Opening
There are five important dates that bidders must be aware of when planning to bid on projects advertised

by the Illinois Department of Transportation. Those dates for the | April 23, 2004 | Letting are as
indicated below:

PREQUALIFICATION

Any contractor who desires to become prequalified to bid on work advertised by IDOT must
submit the properly completed prequalification forms to the Bureau of Construction no later than
4:30 p.m. prevailing time twenty-one days prior to the letting of interest. This prequalification
requirement applies to first time contractors, contractors renewing expired ratings, contractors
maintaining continuous prequalification or contractors requesting revised ratings.

The prequalification cut-off date is 4:30 p.m. prevailing time | April 2, 2004 |
Also, to be eligible to bid, existing prequalification ratings must be effective through the date of letting.

JOINT VENTURES

Prequalified contractors wishing to combine bidding capacity and bid items as joint ventures must submit
the appropriate properly completed forms no later than 4:30 p.m. prevailing time, seven (7) days prior to
the letting date. The required joint venture forms are the “Request for Proposal Forms and Plans &
Request for Authorization to Bid” (BDE 124), the ORIGINAL “Affidavit of Availability” (BC 57) and the
ORIGINAL “Certificate of Joint Venture” (BC 2267).

The Joint venture cut-off date is 4:30 p.m. prevailing time | April 16, 2004 |

REQUESTS FOR AUTHORIZATION TO BID

Contractors wanting to bid on items included in a particular letting must submit the properly completed
“Request for Proposal Forms and Plans & Request for Authorization to Bid” (BDE 124) and the properly
completed ORIGINAL “Affidavit of Availability” (BC 57) to the proper office no later than 4:30 p.m.
prevailing time, three (3) days prior to letting date. The Authorization to Bid request cut-off date is

4:30 p.m. prevailing time | April 20, 2004 |

SUBMITTAL OF BIDS
The time and place of letting is always listed in the Transportation Bulletin. Most lettings are held at 10:00
a.m. prevailing time in the Auditorium of the IDOT Harry R. Hanley Building located at 2300 South Dirksen
Parkway, Springfield, lllinois.

No bid will be accepted unless delivered prior to the time specified in the Transportation Bulletin. Bidders
submitting bids by U.S. Mail or courier are cautioned to allow sufficient time for delivery.

DBE UTILIZATION PLANS

Projects requiring DBE participation require the AS-READ-LOW-BIDDER to submit the required utilization
plan to the Bureau of Small Business within seven (7) working days after the letting.

The cut-off date for the submittal of required DBE utilization plans is | May 4, 2004 |
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Letting Item Descriptions

Pavement
Bridge
Electrical
Miscellaneous
Division of Aeronautics

Division of Natural Resources

Review and Inspection
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PAVEMENT SECTION

Contract No. 64874 Whiteside County District 2

Section (111R,195-3)RS

FAP Route 646 (IL 40) Project ACF-646(59)

0.82 miles of 2 @ 24 feet width of cold milling and bituminous concrete resurfacing on lllinois Route 40 from U.S. Route
30 to Interstate Route 88 in Rock Falls; includes 410 sq yds subbase granular material; 310 sq yds concrete base course
widening; 334 sqg yds bituminous surface removal-butt joint; 27,537 sq yds bituminous surface removal; 1,218 ft curb and
gutter removal; 565 sq yds concrete median surface removal; 3,987 sq ft median removal; 3,124 sq yds paved shoulder
removal; 995 sq yds patching; 429 ft crack control treatment; 100 tons aggregate shoulders; 3,124 sq yds bituminous
shoulders, Superpave; 1,498 ft curb and gutter; 565 sq yds concrete median surface; 25,592 ft thermoplastic pavement
marking line; 340 pavement markers; 1,551 ft detector loop; 5,855 tons bituminous concrete binder and surface course,
Superpave Mix D; mobilization; traffic control and protection. (40 Working Days) (Job No. C-92-026-04) (2-15230-0000)
(SUPERPAVE) (4.00% DBE)

In accordance with the requirements of the Governor’'s Executive Order #2003-13, this project is under evaluation for the
use of a Project Labor Agreement (PLA). Bids will not be accepted for this project before the decision is made concerning
the use of a PLA. A decision to use a PLA in connection with this project will be published by addendum in conformance
with the procurement rules of the Department.

Contract No. 72870 Hancock County District 6

Section (117,118,119)RS-1

FAP Route 685 (IL 9)

1.30 miles of 24 ft to 26 ft width milling and bituminous concrete surface on IL Route 9 in LaHarpe; includes 450 sq yds
patching; 28 sq yds temporary ramp; 18,778 sq yds milling; 17,898 ft paint pavement marking; 1,577 tons bituminous
concrete surface course, Superpave, Mixture C, N50; mobilization; traffic control and protection. (15 Working Days) (Job
No. C-96-021-04) (0-00844-6024) (SUPERPAVE) (2.00% DBE)

In accordance with the requirements of the Governor’s Executive Order #2003-13, this project is under evaluation for the
use of a Project Labor Agreement (PLA). Bids will not be accepted for this project before the decision is made concerning
the use of a PLA. A decision to use a PLA in connection with this project will be published by addendum in conformance
with the procurement rules of the Department.

Contract No. 72871 Pike County District 6

Section (20,21)RS-3

FAP Route 757 (IL 106)

0.70 mile of 22 ft and variable width milling, bituminous concrete surface, widening, and pavement marking on IL Route
106, located 3 miles east of Pittsfield; includes 6.1 units grading and shaping shoulders; 0.2 acre seeding; 125 sq yds
concrete base course widening; 30 sq yds preparation of base; 33 sq yds temporary ramp; 9,048 sq yds milling; 187 tons
aggregate shoulders; 2.7 cu yds concrete; 425 ft steel plate beam guardrail; 2 traffic barrier terminals; 1,014 tons
bituminous concrete surface course, SUPERPAVE, Mix C, N 50; 14,766 ft paint pavement marking; mobilization; traffic
control and protection. (15 Working Days) (Job No. C-96-022-04) (0-00844-6019) (SUPERPAVE) (7.00% DBE)

Contract No. 72872 Scott County District 6

Section 19RS-6

FAS Route 743 (HILLVIEW ROAD)

1.74 miles of 22 ft width bituminous concrete surface, aggregate shoulders and pavement marking along Hillview Road
from IL Route 106 to the Scott/ Greene County line located southwest of Glasgow; includes 330 sq yds preparation of
base; 37 sq yds temporary ramp; 535 tons aggregate shoulders; 2,512 tons bituminous concrete surface course,
SUPERPAVE, Mix C, N 70; 28,852 ft paint pavement marking; mobilization; traffic control and protection. (15 Working
Days) (Job No. C-96-023-04) (0-00844-6025) (SUPERPAVE) (0.00% DBE)

Contract No. 74010 Wabash County District 7

Section D-7 BIT. RESURF. 2004-5

FAS Route 811 (OLD IL 15)

1.08 miles of 18 ft and 21 ft intermittent bituminous surface on Old lllinois Route 15 located 0.5 mile north of Belmont;
includes 114 tons aggregate surface course; 434 tons aggregate shoulders; 14,004 ft paint pavement marking; 225 sq
yds temporary ramp; 1,407 tons bituminous concrete surface course, SUPERPAVE, Mix C, N50; traffic control and
protection; mobilization. (15 Working Days) (Job No. C-97-057-03) (0-00844-7011) (0.00% DBE)

Contract No. 74011 Jefferson County District 7

Section D-7 BIT. RESURF. 2004-4

FAS Route 2826 (OLD IL 37)

0.69 mile of 22 ft width bituminous concrete surface on Old lllinois 37 located 4.0 miles north of Mt.Vernon; includes 53
tons aggregate surface course; 9,811 sq yds milling; 175 tons aggregate shoulders; 835 tons bituminous concrete surface
course, SUPERPAVE, Mix C, N50; 10,361 ft paint pavement marking; traffic control and protection; mobilization. (20
Working Days) (Job No. C-97-058-03) (0-00844-7010) (SUPERPAVE) (0.00% DBE)
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Contract No. 74013 Crawford-Lawrence Counties District 7

Section D-7 BIT RESURF 2004-3

FAP Route 332 (IL 1)

Intermittent milling and bituminous concrete surface on lllinois Route 1 from 4 miles south of lllinois Route 33 south of
Robinson to 1 mile south of Crawford County line; includes 34 tons aggregate surface course; 17,920 sq yds milling;
4,480 sq yds bituminous shoulder removal; 587 tons aggregate shoulders; 1,882 tons bituminous concrete surface
course, SUPERPAVE, Mix C, N50; 19,715 ft paint pavement marking; traffic control and protection; mobilization. (20
Working Days) (Job No. C-97-060-03) (0-00844-7008,0-00844-7009) (SUPERPAVE) (0.00% DBE)

Contract No. 74014 Marion County District 7

Section D-7 BIT RESURF 2004-2

FAP Route 327 (US 50)

Removal and replacement of the concrete wearing surface on US Route 50 from Salem to Lucas; includes 139 sq yds
temporary ramp; 3,153 sq yds milling; 265 tons bituminous concrete surface course, SUPERPAVE, Mix D, N9O; 3,273 ft
paint pavement marking; traffic control and protection; mobilization. (15 Working Days) (Job No. C-97-061-03) (0-00844-
7006) (SUPERPAVE) (0.00% DBE)

Contract No. 76698 Madison County District 8

Section (R-1)I-3

FAP Route 793 (US 40) Project ACHS-793(17)

Improvement consists of bituminous widening for a left turn lane on U.S. Route 40 at Plaza Drive in Highland; includes
1,881 cu yds earth excavation; 86 sq yds bituminous surface removal-butt joint; 80 sq yds concrete surface removal-butt
joint; 1,805 sq yds bituminous surface removal; 352 ft curb and gutter removal; 466 sq yds paved shoulder removal; 90 sq
yds patching; 263 sq yds aggregate shoulders; 525 sq yds bituminous shoulders, SUPERPAVE; 159 ft pipe culverts; 507
ft concrete curb and gutter; 4,758 ft paint pavement marking line; 819 sq yds bituminous base course, SUPERPAVE; 502
tons bituminous concrete binder and surface course, SUPERPAVE, Mix D; mobilization; traffic control and protection. (25
Working Days) (Job No. C-98-097-03) (8-08800-1305) (SUPERPAVE) (8.00% DBE)

Contract No. 84804 Rock Island County District 2

Section 102RS-2

FAP Route 599 (IL 92) Project ACF-599(16)

7.46 miles of 24 feet width of cold milling and bituminous concrete resurfacing on lllinois Route 92 from the Mississippi
River to 238th Street in lllinois City; includes 50 sq yds stone riprap; 498 tons aggregate base course; 1,067 sq yds
bituminous surface course-butt joint; 7,748 sq yds bituminous surface removal; 750 ft gutter removal; 188 sq yds
patching; 69,800 ft crack control treatment; 3,429 tons aggregate shoulders, Superpave; 3,950 ft guardrail; 203,739 ft
paint pavement marking line; 493 pavement markers; 20,940 tons bituminous concrete binder and surface course,
Superpave, Mix D; 750 ft curb and gutter; mobilization; traffic control and protection. (45 Working Days) (Job No. C-92-
027-04) (2-98460-0100) (SUPERPAVE) (4.00% DBE)

1.

In accordance with the requirements of the Governor’'s Executive Order #2003-13, this project is under evaluation for the
use of a Project Labor Agreement (PLA). Bids will not be accepted for this project before the decision is made concerning
the use of a PLA. A decision to use a PLA in connection with this project will be published by addendum in conformance
with the procurement rules of the Department.

Contract No. 98861 Saline-Gallatin Counties District 9

Section D-9 CONT MAINT FY04-12

FAP Route 776 (IL 142)

2.91 miles of 24 feet and variable width of coldmilling and bituminous concrete resurfacing at two locations. First location
is on IL Route 142 from Raleigh Road north of Eldorado to a structure south of Eldorado. Second location is also on IL
Route 142 from IL Route 13 north for approximately two miles ending at Mine Road; includes 29,303 sq yds bituminous
concrete resurfacing; 872 sq yds pavement patching; 1,000 ft crack control treatment; 23,133 ft paint pavement marking
line; 1,285 tons material transfer device; 2,462 tons polymerized bituminous concrete surface course, SUPERPAVE, Mix
D; mobilization; traffic control and protection. (15 Working Days) (Job No. C-99-020-04) (0-00844-9019) (SUPERPAVE)
(0.00% DBE)

SEE MORE PAVEMENT
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BRIDGE SECTION

Contract No. 72866 Logan County District 6

Section 1171, 118l

FAP Route 315 (US 136)

0.20 mile of bituminous approaches and microsilica concrete wearing surface on U.S. Route 136 on 2 structures over
Sugar Creek located 1.1 and 1.2 miles east of Armington road in Logan County; includes 13 sq yds stone riprap; 84 sq
yds temporary ramp; 2,602 sq yds bituminous concrete removal (deck); 10 tons aggregate shoulders; 3,689 sq yds bridge
deck grooving; 3,035 ft paint pavement marking; 103 ft silicone joint sealer; 16 cu ft polymer concrete; 154 plug existing
drains; 222 tons bituminous concrete surface course, Superpave, Mix C, N50; 3,886 sq yds concrete bridge deck
scarification; 3,886 sq yds bridge deck microsilica concrete overlay; 7.4 cu yds controlled low-strength material; 106 deck
drain extensions; 301 sq yds deck slab repair; mobilization; traffic control and protection. (60 Working Days) (Job No. C-
96-017-04) (0-00844-6020) (SUPERPAVE) (0.00% DBE)

Contract No. 72867 Morgan County District 6

Section (69-6HB)I-1

FAI Route 72 (I-72)

Removal of the existing bituminous wearing surface and replacement with microsilica concrete wearing surface on the
bridge carrying TR 50 over FAI Route 72 and Lynnville, located 1.4 miles east of the Scott County line; includes 124 cu
yds earth excavation (widening); 0.25 acre seeding; 0.25 acre mulch; 26 sq yds temporary ramp; 223 sq yds milling; 842
sq yds bituminous concrete removal (deck); 4 tons aggregate shoulders; 748 sq yds bridge deck grooving; 4 traffic barrier
terminals; 445 sq yds bituminous concrete base course widening; 19 tons bituminous concrete surface course,
SUPERPAVE, Mix C, N 50; 35 sq yds deck slab repair; 842 sq yds bridge deck microsilica concrete overlay; 842 sq yds
concrete bridge deck scarification; 300 sq yds protective shield; mobilization; traffic control and protection. (30 Working
Days) (Job No. C-96-018-04) (0-00844-6021) (SUPERPAVE) (0.00% DBE)

SEE MORE BRIDGE

ELECTRICAL SECTION

Contract No. 94975 Fayette County District 7

Section 23L

FAP Route 322 (US 51) Project ACHS-322(66)

Installation of highway lighting at the intersection of U.S. Route 51 and U.S. Route 40/IL Route 185 southeast of Vandalia;
includes 4 steel galvanized light poles; 1,495 ft trench and backfill; 1,750 ft unit duct; 6 luminaires; 1 lighting controller
photocell relay; mobilization; traffic control and protection. (20 Working Days) (Job No. C-97-022-03) (7-82370-0000)
(0.00% DBE)

Contract No. 94986 Effingham-Jefferson Counties District 7

Section D-7 FLASHING BEACONS 2004-1

Various Routes (VARIOUS) Project ACHS-000S(435)

Installation of flashing beacons at 3 locations along various routes near Teutopolis and Mt. Vernon; includes 340 ft
locating underground cable; 3 service installation; 351 ft conduit, augered; 71 ft conduit attached to structure; 2,071 ft
trench and backfill; 3 flasher controllers; 2,493 ft electric cable; 2 directional louvers; 4 signal heads; mobilization; traffic
control and protection. (20 Working Days) (Job No. C-97-033-03) (7-82390-0000, 7-82380-0000, 7-82410-0000); (0.00%
DBE)

SEE MORE ELECTRICAL

MISCELLANEOUS SECTION

Contract No. 44840 Various Counties District 1

Section D1 RAISED REFL PVT MKR 2004-17

Various Routes (VARIOUS)

Installing raised reflective pavement markers at various locations in the district; includes 15,400 raised reflective
pavement markers; mobilization; traffic control and protection. (Completion Date: November 01, 2004) (Job No. C-60-022-
04) (0-00524-0000) (0.00% DBE)

Contract No. 44841 Will County District 1

Section D1 APP PAINT PVT MRKG 2004-16

Various Routes (VARIOUS)

Application of various types and widths of pavement markings and removal of existing pavement markings at various
locations; includes 1,000 sq ft pavement marking removal; 4,200,000 ft paint pavement marking; mobilization; traffic
control and protection. (Completion Date: November 01, 2004) (Job No. C-60-021-04) (0-00484-0000) (0.00% DBE)
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18. Contract No. 44842 Various Counties District TR
Section D8-9 H-T PVT MKG REP 2004-05
Various Routes (VARIOUS)
Repairing various widths of thermoplastic, epoxy hot spray, thermoplastic and polyurea pavement marking lines, letters
and symbols in District 8 and 9 on a call out basis; includes 150 ft aerial speed check marking; 109,000 ft thermoplastic
pavement marking line; 491,000 ft hot spray thermoplastic pavement marking line; 96,800 ft epoxy pavement marking
line; 132,000 ft polyurea pavement marking line; 57,000 sq ft pavement marking removal; 14,000 polyurea pavement
marking, special, line; mobilization. (Completion Date: June 30, 2005) (Job No. C-60-018-04) (0-00484-0000) (0.00%
DBE)

19. Contract No. 44843 Various Counties District TR
Section OVHD SIN STR REP & REPL 2004-7
Various Routes (VARIOUS)
Repairing or replacing damaged or deteriorated overhead sign structure components and supports, at various locations;
includes 699 ft remove and reinstall walkway; 1,059 ft overhead sign structure walkway; 6,564 sq ft remove and reinstall
sign panel; 29 replace U-bolts; 199 repair handrail locking pin connection; 186 ft furnish and install handrail; 1,247 ft
overhead sign structure — span; 247 cu yds drilled shaft concrete foundation; 1,115 ft temporary concrete barrier; 115 ft
remove and re-erect steel plate beam guardrail; 108 sq yds concrete removal; mobilization; traffic control and protection.
(Completion Date: July 14, 2004) (Job No. C-60-007-04) (0-01014-0000) (0.00% DBE)

20. Contract No. 62605 Cook County District 1
Section 2003-048I
Various Routes (VARIOUS)
Curb and gutter repair at various locations in Chicago and Park Ridge; includes 8,586 sq ft concrete sidewalk; 1,375 sq
yds bituminous concrete surface removal (full-depth); 7,752 ft combination concrete curb and gutter removal and
replacement; 5 frames and lids; 239 tons bituminous concrete surface course, SUPERPAVE, Mix D, N50; traffic control
and protection; mobilization. (50 Working Days) (Job No. C-91-121-03) (0-00844-1035) (SUPERPAVE) (10.0% DBE)

21. Contract No. 62610 Lake County District 1
Section 3PCC-PP
FAP Route 352 (IL 137)
Pavement patching along lllinois Route 137 east of U.S. Route 45 in Libertyville; includes 398 sq yds patching; 398 sq
yds patching reinforcement; 1,398 ft saw cuts; 456 ft paint pavement marking; 668 ft joint sealer; traffic control and
protection; mobilization. (15 Working Days) (Job No. C-91-126-03) (0-00844-1014) (0.00% DBE)

22. Contract No. 62611 Lake County District 1
Section 2003-045I
Various Routes (VARIOUS)
Curb and gutter repair at various locations; includes 2,000 ft combination concrete curb and gutter removal and
replacement; 483 sq yds bituminous concrete surface removal (full-depth); 4 frames and grates; 81 tons bituminous
concrete surface course, SUPERPAVE, Mix D, N50; traffic control and protection; mobilization. (25 Working Days) (Job
No. C-91-127-03) (0-00844-1029) (SUPERPAVE) (0.00% DBE)

23. Contract No. 62619 Kane-Cook-Lake Counties District 1
Section 2003-084|
FAP Route 339 & FAP Route 337 (IL 62 & IL 22)
Crack and joint sealing along IL Route 62 and IL Route 22 in Barrington Hills and Long Grove; includes 280,000 ft crack
routing (pavement); 112,000 Ibs crack filling; mobilization; traffic control and protection. (15 Working Days) (Job No. C-91-
148-03) (0-05014-1004,1006) (0.00% DBE)
Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 lllinois Administrative
Code 650.70,... "This contract requires, in addition to the normal IDOT prequalification requirements, that the Contractor
be SSPC - QP1 & QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid."

24, Contract No. 62626 Cook County District 1

Section 2003-059BP

FAI Route 57 (1-57)

Bridge cleaning and painting along FAI Route 57 over Little Calumet River, Broadway Street and Railroads in Blue Island
and Cook County; includes cleaning and painting 2 steel bridges; containment and disposal of lead paint cleaning
residue; mobilization; traffic control and protection. (105 Working Days) (Job No. C-91-155-03) (0-01004-1001) (12.00%
DBE)
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25. Contract No. 66451 LaSalle County District 3
Section D-3 CRACK & JOINT SEAL 2004-7
FAI Route 39 (1-39)
18.5 miles of routing and sealing random longitudinal and transverse cracks in the ramp pavement at six interchanges
along Interstate 39 from lllinois Route 251 to U.S. Route 34; includes 2,504 ft joint or crack routing (PCC pavement and
shoulder); 66,013 Ibs joint or crack filling; 44,360 ft epoxy pavement marking line; 39,510 ft polyureau pavement marking
line; traffic control and protection; mobilization. (15 Working Days) (Job No. C-93-058-04) (0-05014-3007) (0.00% DBE)

26. Contract No. 66452 LaSalle-Livingston-Woodford Counties District 3
Section D-3 CRACK & JOINT SEAL 2004-6
FAP Route 653 & FAP Route 673 (IL 18 & IL 116)
13.0 miles of routing and sealing random longitudinal and transverse and centerline cracks in the mainline pavement on
Illinois Route 18 from Streator in LaSalle County and proceeding east to Illinois Route 17 in Livingston County also on
Illinois Route 116 from lllinois Route 251 in Woodford County to the Livingston County line; includes 161,810 ft crack
routing (pavement); 53,397 Ibs crack filling; 89,878 ft paint pavement marking line; traffic control and protection;
mobilization. (15 Working Days) (Job No. C-93-057-04) (0-05014-3006) (0.00% DBE)
In accordance with the requirements of the Governor’s Executive Order #2003-13, this project is under evaluation for the
use of a Project Labor Agreement (PLA). Bids will not be accepted for this project before the decision is made concerning
the use of a PLA. A decision to use a PLA in connection with this project will be published by addendum in conformance
with the procurement rules of the Department.

27. Contract No. 70363 Coles County District 5
Section D-5 CONTRACT MAINT 2004-5
FAS Route 674 (PARADISE ROAD)
2.71 miles of patching and seal coating on Paradise Road from Lake Paradise to the Cumberland county line; includes
2,557 gals bituminous materials (prime coat); 52 gons aggregate (prime coat); 306 sq yds patching; 775 tons aggregate
shoulders; 36,369 ft paint pavement marking line; 5,111 gals bituminous materials (cover and seal coats); 171 tons seal
coat aggregate; 1,429 tons leveling binder (machine method), SUPERPAVE; traffic control and protection; mobilization.
(15 Working Days) (Job No. C-95-020-04) (0-00844-5007) (SUPERPAVE) (0.00% DBE)

28. Contract No. 70365 Coles County District 5
Section D-5 CONTRACT MAINT 2004-6
FAU Route 7620/FAS 1670 (MADISON AVENUE)
1.59 miles of patching and seal coat on Madison Avenue from lllinois Route 130 to lllinois Route 16, located just east of
Charleston; includes 1,465 gals bituminous material; 213 sq yds patching; 215 tons aggregate shoulders; 19,636 ft paint
pavement marking line; 2,929 gals bituminous materials (cover and seal coats); 98 tons seal coat aggregate; 821 tons
leveling binder, SUPERPAVE; traffic control and protection; mobilization. (15 Working Days) (Job No. C-95-021-04) (0-
00844-5008) (SUPERPAVE) (0.00% DBE)

290. Contract No. 70366 Coles County District 5
Section D-5 CONTRACT MAINT 2004-7
FAS Route 673/FAS Route 1667/FAS Route 699 (LERNA ROAD)
7.2 miles of bituminous surface treatment (Class A-2) on Lerna Road from County Highway 9 at Lerna to the Cumberland
County line; includes 4,883 gal bituminous materials (prime coat); 34,873 gal bituminous material (cover and seal coats);
1,246 tons cover coat aggregate; 86,061 ft paint pavement marking line; 34,873 gal bituminous materials (cover and seal
coats), special; 1,246 tons seal coat aggregate; traffic control and protection; mobilization. (15 Working Days) (Job No. C-
95-022-04) (0-00844-5009) (0.00% DBE)

30. Contract No. 70395 Macon County District 5
Section D-5 STORM SEWER MAINT 2004-1
Various Routes (VARIOUS)
Improvement of drainage and replacement of failed storm sewers at various locations in Decatur; includes 112 sq yds
bituminous surface removal; 132 ft curb and gutter removal; 54 sq yds patching; 174 ft saw cuts; 144 ft curb and gutter;
15 ft storm sewers; mobilization; traffic control and protection. (15 Working Days) (Job No. C-95-039-04) (0-03514-5005)
(0.00% DBE)

31. Contract No. 70397 Champaign County District 5

Section D-5 STORM SEWER MAINT 2004-3

FAP Route 800 (US 45)

Construction of a storm sewer to alleviate the flooding along U.S. Route 45 at Airport Road in Urbana; includes 40 cu yds
trench and backfill; 30 sq yds patching; 60 ft storm sewer; traffic control and protection; mobilization. (15 Working Days)
(Job No. C-95-041-04) (0-03514-5007) (0.00% DBE)
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32. Contract No. 70406 Vermilion County District 5
Section D-5 STORM SEWER MAINT 2004-4
FAP Route 711 (IL 119)
Removal and replacement of the inlets, curb and gutter to alleviate the flooding at the CSX Railway subway. Located on
lllinois Route 119 near Alvin; includes 1,510 ft curb and gutter removal; 35 ft storm sewers; 1,510 ft curb and gutter; 4
inlets; traffic control and protection; mobilization. (15 Working Days) (Job No. C-95-050-04) (0-03514-5008) (0.00% DBE)
In accordance with the requirements of the Governor’'s Executive Order #2003-13, this project is under evaluation for the
use of a Project Labor Agreement (PLA). Bids will not be accepted for this project before the decision is made concerning
the use of a PLA. A decision to use a PLA in connection with this project will be published by addendum in conformance
with the procurement rules of the Department.

33. Contract No. 70408 Champaign County District 5
Section D-5 CONTRACT MAINT 2004-9
FAI Route 57 (1-57)
4.83 miles of pavement patching on Interstate 57 from Interstate 74 to North Leverett Road; includes 836 sq yds patching;
4,370 ft saw cuts; 186 sq yds patching reinforcement; 800 dowel bars; mobilization; traffic control and protection. (15
Working Days) (Job No. C-95-053-04) (0-00844-5014) (0.00% DBE)
In accordance with the requirements of the Governor’s Executive Order #2003-13, this project is under evaluation for the
use of a Project Labor Agreement (PLA). Bids will not be accepted for this project before the decision is made concerning
the use of a PLA. A decision to use a PLA in connection with this project will be published by addendum in conformance
with the procurement rules of the Department.

34. Contract No. 70410 Douglas County District 5
Section D-5 CONTRACT MAINT 2004-11
FAI Route 57 (1-57)
6.67 miles of pavement patching on Interstate 57 from IL Route 16 to the Champaign County line; includes 311 sq yds
patching; mobilization; traffic control and protection. (15 Working Days) (Job No. C-95-055-04) (0-00844-5016) (0.00%
DBE)

35. Contract No. 72811 Sangamon County District 6
Section (102)I-4
FAP Route 658 (IL 29)
Dip correction using Uretek pavement jacking located approximately 2 miles north of Springfield; includes pavement
jacking; mobilization; traffic control and protection. (15 Working Days) (Job No. C-96-002-04) (0-00844-6007) (0.00%
DBE)

36. Contract No. 72868 Morgan-Sangamon Counties District 6
Section D6 BRIDGE PAINTING 2004
FAI Route 72 (I-72)
Cleaning and painting of 3 bridges along FAI Route 72 in Morgan and Sangamon Counties; includes cleaning and
painting 3 steel bridges; containment and disposal of lead paint cleaning residues; traffic control and protection;
mobilization. (40 Working Days) (Job No. C-96-019-04) (0-00844-6022) (0.00% DBE)

37. Contract No. 72869 Various Counties District 6
Section D6 BRIDGE WASHING 2004
Various Routes (VARIOUS)
Washing 4 bridges at various locations in Hamilton, Quincy and Meredosia; includes washing 4 bridges; mobilization;
traffic control complete. (15 Working Days) (Job No. C-96-020-04) (0-00844-6023) (0.00% DBE)
Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 lllinois Administrative
Code 650.70,... "This contract requires, in addition to the normal IDOT prequalification requirements, that the Contractor
be SSPC - QP1 & QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid."

38. Contract No. 72887 Montgomery-Sangamon Counties District 6
Section D6 REHAB BRIDGE PAINTING 2004
Various Routes  (VARIOUS)
Cleaning and painting 5 bridges at various locations; includes cleaning and painting 5 steel bridges; containment and
disposal of lead paint cleaning residue; mobilization; traffic control complete. (60 Working Days) (Job No. C-96-028-04)
(0-01004-0000) (0.00% DBE)

39. Contract No. 72888 Logan County District 6

Section D6 REHAB BR PAINTING 2004-1

FAl Route 55 (1-55)

Cleaning and painting of 2 bridges over FAlI Route 55 near Lincoln; includes cleaning and painting 2 steel bridges;
containment and disposal of lead paint cleaning residues; traffic control complete; mobilization. (35 Working Days) (Job
No. C-96-029-04) (0-01004-0000) (0.00% DBE)
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40. Contract No. 72901 Montgomery County District 6
Section D6 WEED CONTROL SPRAYING 2004
FAI Route 55 (1-55)
Weed control spraying along approximately 22 miles of FAI Route 55 from Litchfield to Farmersville; includes 31.25 Ibs
Escort; 101.50 gals Transline herbicide; mobilization. (Completion Date: July 30, 2004) (Job No. C-96-030-04) (Formal
Contract) (0.00% DBE)

41. Contract No. 74017 Various Counties District 7
Section D-7 CRACK SEALING 2004-1
Various Routes  (VARIOUS)
Crack routing, cleaning and sealing cracks and joints along various routes and locations; includes 1,135,162 ft crack
routing (pavement); 340,549 Ibs crack filling; traffic control and protection; mobilization. (60 Working Days) (Job No. C-97-
064-03) (0-05014-7002) (0.00% DBE)
SEE MORE MISCELLANEOUS

PAVEMENT SECTION

42. Contract No. 64899 Bureau County District 2
Section (139,140)RS-4
FAP Route 587 (IL 92)
9.74 miles of 24 ft width milling and bituminous concrete surface on lllinois Route 92 from lllinois Route 26 at Ohio to US
Route 34 at Lamoille; includes 223 cu yds furnished excavation; 135 sq yds patching; 3,231 tons aggregate shoulders;
169 sq yds bituminous shoulders, SUPERPAVE; 24 traffic barrier terminals; 317,063 ft paint pavement marking; 283 ft
grading and shaping shoulders; 19,621 tons bituminous concrete binder and surface course, SUPERPAVE, Mix C, N50;
23 cu yds granular subgrade replacement; 5,906 sq yds milling; traffic control and protection; mobilization. (40 Working
Days) (Job No. C-92-025-04) (2-16200-0000) (SUPERPAVE) (4.00% DBE)

43. Contract No. 64946 Rock Island County District 2
Section (33,40-1)M-2
FAU Route 5789 (US 6 (27" STREET)) Project ACHS-5789(4)
Traffic signal modernization and extending the left turn lane at the intersection of U.S. Route 6 and 69" Avenue in Moline
near the airport; includes 596 sq yds subbase granular material; 536 sq yds concrete base course; 206 sq yds pavement
removal; 683 ft curb and gutter removal; 3,724 sq ft concrete median surface removal; 681 ft concrete curb and gutter;
1,239 sq ft concrete median surface; 469 ft thermoplastic pavement marking line; 184 ft conduit; 3,575 ft electrical cable;
2 mast arm assemblies and poles; 90 tons polymerized bituminous concrete binder and surface course, SUPERPAVE,
Mix E; ftraffic control and protection; mobilization. (20 Working Days) (Job No. C-92-066-04) (2-17422-0000)
(SUPERPAVE) (0.00% DBE)
In accordance with the requirements of the Governor’s Executive Order #2003-13, this project is under evaluation for the
use of a Project Labor Agreement (PLA). Bids will not be accepted for this project before the decision is made concerning
the use of a PLA. A decision to use a PLA in connection with this project will be published by addendum in conformance
with the procurement rules of the Department.

44, Contract No. 64962 Henry County District 2
Section (118)RS-3
FAS Route 1188 (US 150)
Intersection improvement consisting of patching and resurfacing US Route 150 at lllinois Route 17 (W) just north of Alpha;
includes 7,344 ft thermoplastic pavement marking; 896 tons bituminous concrete binder and surface course,
SUPERPAVE, Mix C, N50; 290 sq yds temporary ramp; 179 tons aggregate shoulders; 20 sq yds patching; traffic control
and protection; mobilization. (15 Working Days) (Job No. C-92-087-04) (2-97624-0007) (SUPERPAVE) (0.00% DBE)

45, Contract No. 64986 Lee-Ogle-DeKalb Counties District 2
Section D2 MRS 2004-9
FAP Route 573&68,FAU Route 5454 &FAS Route 1042 (US 30, IL 23 & IL 251)
Variable width bituminous concrete surface on bridge approaches at various locations on US Route 30, Illinois Route 251
and lllinois Route 23 in Lee, Ogle and DeKalb Counties; includes 647 tons aggregate shoulders; 43,950 ft paint pavement
marking; 34 sq yds rumble resurfacing; 8,938 tons bituminous concrete binder and surface course, SUPERPAVE, Mix C,
N50; traffic control and protection; mobilization. (20 Working Days) (Job No. C-92-045-04) (0-00844-2036,2037,2038)
(SUPERPAVE) (0.00% DBE)

46. Contract No. 66450 LaSalle County District 3

Section (30,31)R-2

FAP Route 623 (US 6)

0.26 mile of bituminous shoulder removal and replacement with concrete shoulders along US Route 6 located near Peru;
includes 392.1 cu yds earth excavation; 3,564 sq yds subbase granular material; 3,860 sq yds pavement fabric; 2,922 sq
yds bituminous shoulder removal; 938 sq yds concrete shoulder removal; 3,860 sq yds concrete shoulders; 3,860 sq yds
protective coat; 2,661 ft paint pavement line; traffic control and protection; mobilization. (20 Working Days) (Job No. C-93-
055-04) (3-31664-3002,0-00844-3019) (0.00% DBE)
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Contract No. 70190 Champaign County District 5

Section 14N-1

FAP Route 804/FAU Route 7197 (PROSPECT AVENUE) Project ACHS-000S(437)

Modernization of traffic signals includes widening and resurfacing of Prospect Avenue from Marketview Drive to
Bloomington Road in Champaign; includes 1,965 sq yds bituminous base course, SUPERPAVE; 5,474 sq yds subbase
granular material; 2,295 ft perimeter erosion barrier; 234 sq yds concrete base course; 210 sq yds concrete base course,
widening; 964 sq yds bituminous surface removal-butt joint; 6,453 sq ft concrete sidewalk; 20,991 sq yds bituminous
surface removal; 1,996 ft curb and gutter removal; 6,550 sq ft sidewalk removal; 1,477 sq ft median surface removal;
1,012 sq yds paved shoulder removal; 222 tons aggregate shoulder; 239 ft storm sewer; 1,231 ft pipe underdrains; 1,404
ft curb and gutter; 1,087 sq ft concrete median; 9,391 ft thermoplastic pavement marking line; 711 ft epoxy coated
pavement marking line; 171 pavement markers; 1,785 ft conduit; 896 ft unit duct; 20,137 ft electrical cable; 3 mast arm
assemblies and poles; 22 signal heads; 2,205 ft detector loop; 19,204 ft remove electric cable from conduit; 1,084 ft
coaxial cable in conduit; 1,704 sq yds bituminous concrete base course; 256 sq yds bituminous concrete base course,
widening; 3,488 tons polymerized bituminous concrete binder and surface course, SUPERPAVE, Mix E; 1,207 ft pipe
underdrain removal; traffic control and protection; mobilization. (50 Working Days) (Job No. C-95-074-01) (5-51620-0000)
(SUPERPAVE) (2.00% DBE)

Contract No. 72527 Christian County District 6

Section 43RS-6,44RS-4

FAP Route 322 (US 51) Project ACNHF-322(69)

9.36 miles of 26 ft and variable width milling and bituminous concrete surface on U.S. Route 51 from IL Route 16 near
Pana to the north limits of Assumption; includes 61 tons aggregate surface course; 877 sq yds patching; 62 tons
bituminous shoulders, SUPERPAVE; 128,336 ft paint pavement marking; 1,075 sq yds preparation of base; 138,881 sq
yds milling; 3,756 tons aggregate shoulders; 2 traffic barrier terminals; 17,334 tons polymerized bituminous concrete
binder and surface course, SUPERPAVE, Mix D, N 70; mobilization; traffic control and protection. (60 Working Days) (Job
No. C-96-553-04) (6-72450-0000) (SUPERPAVE) (4.00% DBE)

Contract No. 72764 Menard County District 6

Section 1RS-3

FAP Route 737 (IL 123) Project ACF-737(8)

6.93 miles of 24 ft and variable width milling, bituminous concrete surface, patching and gutter on lllinois Route 123 from
lllinois Route 97 in Petersburg to lllinois Route 29; includes 111,099 sq yds milling; 400 ft curb and gutter removal and
replacement; 2,896 sq yds patching; 1,622 tons aggregate shoulders; 772 tons bituminous shoulders, SUPERPAVE; 220
ft concrete gutter; 10.2 cu yds concrete; 75 ft steel plate beam guardrail; 86,056 ft paint pavement marking; 25 ft electric
cable; 121 ft detector loop; 26,042 tons bituminous concrete binder and surface course, SUPERPAVE, Mix C, N50; traffic
control and protection; mobilization. (50 Working Days) (Job No. C-96-506-05) (6-00128-0000) (SUPERPAVE) (5.00%
DBE)

Contract No. 83741 Cook County District 1

Section 03-00066-00-RP (HAZEL CREST)

FAU Route 1622 (183"° STREET) Project M-8003(364)

0.99 mile concrete patching on the westbound lanes of FAU Route 1622 (183" Street) from Crawford Street to Kedzie
Avenue in Hazel Crest; includes 20 sq yds median surface removal; 2,292 sq yds Class B patches; 115 ft Class B
expansion joint; 2,922 sq yds pavement fabric; 9 adjust catch basins; 3 adjust manholes; 9 adjust inlets; 20 sq yds
stabilized median surface; 1,183 ft paint pavement marking; 13 raised reflective pavement markers; 155 ft detector loop
replacement; 1,037 ft curb and gutter removal and replacement; traffic control and protection. (30 Working Days) (Job No.
C-91-116-04) (1-10936-0000) (10.00% DBE)

Contract No. 87264 Iroquois County District 3

Section 04-00195-02-RS

FAS Route 319 (CH 8) Project RS-319(110)

This project consists of 6 miles of bituminous concrete resurfacing and aggregate shoulders on FAS Route 319 (CH 8)
from lllinois Route 116 extending northerly to the Kankakee County line; includes 3,651 gals bituminous materials (prime
coat); 142 tons aggregate (prime coat); 6,065 tons bituminous concrete surface course; 6,065 tons leveling binder
(machine method); 585 sq yds bituminous surface removal-butt joint; 344 tons incidental bituminous surfacing; 4,845 tons
aggregate shoulders; 6,376 ft short-term pavement marking; 15,291 ft temporary pavement marking; 1,053 sq ft work
zone pavement marking removal; 15,291 ft paint pavement marking; traffic control and protection. (15 Working Days) (Job
No. C-93-056-04) (3-10178-0000) (4.00% DBE)
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Contract No. 91259 Shelby County District 5

Section 99-00220-05-RS

FAS Route 713 (CH 15) Project SR-713(110)

0.52 mile pavement and parking lane resurfacing and drainage improvements on FAS Route 713 (CH 15) from the
Fayette County line to the north edge of Herrick; includes 255 cu yds earth excavation; 93 cu yds trench backfill; 1.2 acre
seeding; 324 Ibs fertilizer; 300 tons aggregate surface; 1,981 gals bituminous materials (prime coat); 855 sq ft sidewalk
removal and replacement; 1,480 sq yds bituminous surface removal; 1,032 ft pipe culverts; 1,442 ft storm sewers; 209 ft
concrete curb; 9,755 ft pavement marking; 2,640 tons bituminous concrete Superpave; 1,190 tons leveling binder
machine method Superpave; 240 ft slotted pipe drain. (70 Working Days) (Job No. C-95-001-02) (5-10037-0000)
(SUPERPAVE) (4.00% DBE)

Contract No. 91279 Edgar County District 5

Section 00-00011-01-WR

FAS Route 678 (CH 1) Project SR-678(105)

2.49 miles of widening and resurfacing FAS Route 678, intersection improvements at U.S. Route 150 and at Clinton Road
and the removal of two cross road culverts from U.S. Route 150 to FAS Route 684; includes 1,335 cu yds earth
excavation; 6,882 cu yds furnished excavation; 80.2 tons aggregate base course; 2,262 sq yds bituminous base course
8”; 6,677 gals bituminous materials (prime coat); 129 tons aggregate (prime coat); 2,306 tons aggregate shoulders;
14,720 Ibs reinforcement bars; 477 ft gutter; 37,879 ft paint pavement marking; 2,804 tons bituminous concrete surface
course; 4,218 tons bituminous concrete binder course; traffic control and protection. (75 Working Days) (Job No. C-95-
002-03) (5-10020-0000) (5.00% DBE)

Contract No. 91298 Vermilion County District 5
Section 02-00049-00-RS (HOOPESTON)
FAU Route 6982 (MARKET STREET) Project ACM-5031(7)

0.57 mile resurfacing, removal of flagstone curbs, construction of combination concrete curb and gutter, some milling,
storm sewers, patching and pavement markings on FAU Route 6982 (Market Street) from IL Route 9 (Orange Street) to
Main Street in Hoopeston; includes 540 cu yds earth excavation; 0.5 acre seeding; 135 Ibs nitrogen, phosphorus and
potassium fertilizer; 225 sq yds PCC base course; 1,100 tons bituminous concrete surface course, SUPERPAVE; 460 sq
yds PCC driveway pavement; 6,850 sq yds PCC sidewalk; 4,783 ft curb removal; 6,583 sq ft sidewalk removal; 278 sq
yds Class D patches; 256 ft storm sewer; 9 catch basins; 4,484 ft combination concrete curb and gutter; 3,360 ft
thermoplastic pavement marking; 3 removing and resetting street signs; traffic control and protection. (65 Working Days)
(Job No. C-95-088-03) (5-10162-0000) (SUPERPAVE) (0.00% DBE)

Contract No. 92391 Pike County District 6

Section D 6 BRIDGE REHAB & RESURF 2004

FAP Route 745 (IL 104) Project ACF-745(152)

13.90 miles of 24 ft to 26 ft width milling and bituminous concrete surface on IL Route 104 from the Pike/Adams County
line to McKee Creek in Chambersburg, also bridge rehabilitation on the structure carrying IL Route 104 over Fishhook
Creek and overlay on the structures over Brower Creek and Liehr Creek; includes 133 cu yds earth excavation
(widening); 576 cu yds furnished excavation; 1 acre seeding; 62 tons stone riprap; 983 sq yds preparation of base; 220 sq
yds bridge approach pavement; 229,544 sq yds milling; 264 sq yds pavement removal; 756 sq yds bituminous concrete
surface removal complete; 231 sq yds patching; 3,482 tons aggregate shoulders; 1,643 tons bituminous shoulders,
SUPERPAVE; 8 cu yds concrete removal; 10 cu yds concrete; 1,355 sq yds bridge deck grooving; 135 sq ft formed
concrete repair; 6,018 sq ft precast, prestressed concrete deck beams; 19,040 Ibs epoxy coated reinforcement bars; 774
ft steel bridge rail; 1,175 ft steel plate beam guardrail; 211,390 ft paint pavement marking; 9 cu ft polymer concrete; 80 ft
silicone joint sealer; 66 ft bridge joint system (expansion); 462 tons bituminous concrete base course widening,
SUPERPAVE; 17,763 tons bituminous concrete binder and surface course, SUPERPAVE, N 50; 1,372 sq yds concrete
wearing surface; 75 ft grout repair; 42 bearing pad adjustments; 1,029 ft keyway repair; mobilization; traffic control and
protection. (Completion Date: October 01, 2004) (Job No. C-96-528-04) (6-73710-0000, 6-07320-0400) (SUPERPAVE)
(10.00% DBE)

Contract No. 94717 White-Gallatin Counties District 7

Section 102RS

FAP Route 877 (IL 141) Project ACF-877(11)

6.29 miles of 22 ft width milling and bituminous concrete surface on lllinois Route 141 from east of New Haven to the
Indiana State line; includes 121 tons aggregate surface course; 1,198 sq yds patching; 2,056 tons aggregate shoulders;
73,972 ft paint pavement marking; 15,309 tons bituminous concrete binder and surface course, SUPERPAVE, Mix C,
N50; traffic control and protection; mobilization. (45 Working Days) (Job No. C-97-112-00) (7-79040-0000)
(SUPERPAVE) (0.00% DBE)
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Contract No. 94945 Wabash County District 7

Section (102RS-2, 103RS-1)

FAP Route 332 (IL1)  Project ACNHF-332(71)

5.10 miles of 23 ft to 26 ft and variable width milling and bituminous concrete surface on lllinois Route 1 from North Oak
Street in Mt.Carmel to northeast of Keensburg; includes 184 tons aggregate surface course; 79,442 sq yds milling; 727 sq
yds patching; 2,466 tons aggregate shoulders; 422 ft steel plate beam guardrail; 8 traffic barrier terminals; 70,768 ft paint
pavement marking; 10,281 tons bituminous concrete binder and surface course, SUPERPAVE, Mix C; traffic control and
protection; mobilization. (65 Working Days) (Job No. C-97-039-02) (7-79080-0000) (3.00% DBE)

Contract No. 94969 Clay County District 7

Section 7N

FAP Route 327 (US 50) Project ACHS-327(30)

0.31 mile of 24 ft and variable width milling, bituminous concrete surface and widening on US Route 50 at Clay City;
includes 1,548 cu yds earth excavation; 386 cu yds removal and disposal of unsuitable material; 139 cu yds trench
backfill; 478 cu yds topsoil excavation and placement; 1 acre seeding; 1 acre mulch; 1,285 tons subbase granular
material; 7,569 sq yds milling; 188 sq yds pavement removal; 275 tons aggregate shoulders; 970 sq yds bituminous
shoulders, SUPERPAVE; 2.5 cu yds concrete; 51 ft concrete curb and gutter; 11,448 ft thermoplastic pavement marking;
1,692 sq yds bituminous base course, SUPERPAVE; 860 tons bituminous concrete surface course, SUPERPAVE, Mix D,
N90; traffic control and protection; mobilization. (45 Working Days) (Job No. C-97-014-03) (7-82350-0000)
(SUPERPAVE) (6.00% DBE)

Contract No. 97222 St. Clair County District 8

Section 01-00049-00-RS (O’FALLON)

FAU Route 9166 (WEST HIGHWAY 50) Project M-5011(167)

0.85 mile bituminous milling and resurfacing on FAU Route 9166 (West Highway 50) from Long Drive to Old Collinsville
Road in O’Fallon; includes 2,458 gals bituminous materials (prime coat); 46 tons aggregate (prime coat); 3,872 tons
polymerized bituminous concrete surface, SUPERPAVE; 30,727 sq yds bituminous surface removal; 207 sq yds Class D
Patch; 27,024 ft reflective crack control treatment; manhole adjustment; valve vault adjustment; 25,128 ft pavement
marking; 317 raised reflective pavement markers; 5,280 ft detector loop; 266 raised reflective pavement marker removal;
traffic control complete. (Completion Date: August 31, 2004) (Job No. C-98-338-03) (8-10109-0000) (SUPERPAVE)
(10.00% DBE)

Contract No. 97224 St. Clair County District 8

Section 00-00006-00-PV  (SHILOH)

FAU Route 9266 (SOUTH MAIN STREET) Project M-CMM-5011(164)

0.32 mile of widening, resurfacing, sidewalks, storm sewers and all other related work on South Main Street from just
west of Shiloh Road to Selbert Road in Shiloh; includes 576 cu yds furnished excavation; 3.2 acre seeding; 864 Ibs
fertilizer nutrients; 3.2 acre mulch; 521 sq yds aggregate base course; 44 tons aggregate surface course; 1,308 gals
bituminous materials; 22 tons aggregate; 694 sq yds PCC driveway pavement; 1,355 sq yds bituminous surface removal;
166 sq yds pavement patching; 3,267 ft storm sewers; 46 manholes; 25 inlets; 3,748 ft combination concrete curb and
gutter; 8,189 ft temporary pavement marking; 11,198 ft thermoplastic pavement marking; 9 ft trench and backfill for
electrical work; 100 tons aggregate for temporary access; 88 tons incidental bituminous surfacing, SUPERPAVE; 3,241
sq yds bituminous base course, SUPERPAVE 10”; 623 tons polymerized bituminous concrete surface course; 484 tons
leveling binder (machine method); traffic control and protection; (85 Working Days) (Job No. C-98-332-03) (5-10028-
0000) (10.00% DBE)

SEE MORE PAVEMENT
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BRIDGE SECTION

Contract No. 83699 Kane County District 1
Section 85-00168-00-BR (AURORA)
FAU Route 1502 (SULLIVAN ROAD) Project CMM-HPD-403(1)

Improvement consists of constructing a five-span, four-lane welded plate girder bridge with concrete deck over the Fox
River, reconstruction of lllinois Route 25 with PCC pavement, reconstruction of Sullivan Road with bituminous pavement,
modernization of traffic signals at lllinois Route 31 and Sullivan Road and the installation of traffic signals at Illinois Route
25 and Sullivan Road in the city of Aurora; includes 1,474 tree removal; 17,360 cu m earth excavation; 562 cu m rock
excavation; 44,974 cu m furnished excavation; 625 sq m riprap; 758 cu m structure excavation; 1,132 cu m cofferdam
excavation; 4 cofferdams; 2 removal of existing structures; 897,580 kg structural steel, furnished and erecting; 2,058.6 cu
m concrete structures and super structures; 14,030 kg reinforcement bars; 319,150 kg reinforcement bars epoxy coated;
12,060 stud shear connectors; 42 elastomeric bearings; 15,064 sq m pavement removal; 1,376 meter curb and gutter
removal; 2,807 sq m PCC sidewalk; 314 sq m PCC shoulders; 11,952 sq m PCC pavement; 13,457 sq m stabilized
subbase; 268.6 sq m precast concrete panel; 3,111 meter concrete curb and gutter; 432 sq m concrete median; 11,354
sq m bituminous base course, SUPERPAVE; 3,910 m tons bituminous concrete binder course, SUPERPAVE; 3,178 m
tons bituminous concrete surface course, SUPERPAVE; 664 meter storm sewer removal; 1,707 meter storm sewers;
2,749 meter conduit in trench, galvanized steel; 709 meter conduit pushed; 17,768 meter electric cable in conduit; 32 light
poles; 6 traffic signal posts; 7 steel mast arm assemblies and poles; 34 signal heads, LED; 2 full actuated controllers and
cabinets; 2 transceivers fiber optic; 564 raised reflective markers; 7,849 meter thermoplastic pavement marking line;
5,642 meter preformed plastic pavement marking; 65,695 meter temporary pavement marking line; 280 trees; 40,722 sq
m topsoil furnish and place; 2.66 ha seeding; 1,023 kg fertilizer; 5.66 ha mulch; 26,623 sq m erosion control blanket;
10,667 sq m sodding; 24 cal mo portable changeable message sign; 16 traffic barrier terminals; traffic control and
protection. (Completion Date: November 15, 2005 Plus 10 Working Days) (Job No. C-91-057-04) (1-00240-0100)
(SUPERPAVE) (15.00% DBE)

Contract No. 89306 Fulton County District 4

Section 02-00046-01-BR (CANTON)

FAU Route 6882 (VINE STREET) Project BRM-5007(18)

Concrete deck repairs, scarification, microsilica concrete overlay and associated approach work on the existing structure
carrying FAU Route 6882 (Vine Street) over Big Creek in Canton; includes 14 gals bituminous materials (prime coat); 12
tons bituminous mixture complete; 142 sq yds bituminous surface removal-butt joint; 71 sq yds temporary ramp; 48 ft
combination curb and gutter removal; 320 sq yds bridge deck grooving; 320 sq yds protective coat; 2 adjusted inlets; 48 ft
combination concrete curb and gutter; 365 sq ft high performance enhanced shotcrete; 320 sq yds bridge deck microsilica
concrete overlay; 320 sq yds concrete bridge deck scarification; 14 cu yds controlled low strength material; 8.7 sq yds
deck slab repair; traffic control and protection. (40 Working Days) (Job No. C-94-096-03) (4-10177-0000) (0.00% DBE)

Contract No. 91284 Piatt County District 5
Section 00-08132-00-BR
TR 105 Project BROS-147(58)

Remove and replace the structure carrying Township Road 105 over Wildcat Creek three miles southeast of Monticello
with a single span precast, prestressed concrete deck beam bridge (33" depth) with aggregate surface approaches;
includes 0.6 acre tree removal; 560 cu yds earth and channel excavation; 658 cu yds furnished excavation; 0.8 acre
seeding; 40 tons stone riprap; 627 tons aggregate base course; 84 tons aggregate surface course; 1,499 gals bituminous
materials; removal of existing structure; 20.4 cu yds concrete structures; 2,052 sq ft precast, prestressed concrete deck
beams (33" depth); 2,220 Ibs reinforcement bars; 320 ft furnishing and driving concrete piles. (30 Working Days) (Job No.
C-95-127-02) (5-10028-0000) (6.00% DBE)

Contract No. 91301 Cumberland County District 5
Section 02-07127-00-BR
TR 91 Project BROS-35(38)

Remove existing bridge and replace with a 1-span precast, prestressed concrete deck beam bridge on Township Road 91
over Lost Creek one mile northeast of Timothy, including earthwork, aggregate base course and miscellaneous items;
includes 0.2 acre tree removal; 406 cu yds earth excavation; 192 cu yds channel excavation; 0.5 acre seeding; 238 tons
stone riprap; 520 tons aggregate base course; 10 tons aggregate surface; 29.4 cu yds concrete structures; 2,052 sq ft
precast, prestressed concrete deck beams; 3,110 Ibs reinforcement bars; 152 ft steel railing; 440 ft furnishing steel piles;
5.7 cu yds concrete encasement; 38 ft pipe culverts; 4 traffic barrier terminals; traffic control and protection. (40 Working
Days) (Job No. C-95-105-03) (5-10186-0000) (9.00% DBE)

SEE MORE BRIDGE
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ELECTRICAL SECTION
Contract No. 91303 Vermilion County District 5
Section 02-15136-00-BR
TR 146 Project BROS-183(83)

Removal of existing structure and construction of a single span precast, prestressed concrete deck beam bridge (33"
depth) supported on steel H-piles, re-alignment of the roadway, and other incidental work required to complete the project
on TR 146 three miles north of Newtown over Gimlet Branch; includes 0.34 acre tree removal; 1.41 acres seeding; 1.41
acres mulch; 3,792 sq yds aggregate base course; 86 tons aggregate surface course; 286 gals bituminous materials
(prime coat); 8.6 tons aggregate (prime coat); 2,400 sq ft precast, prestressed concrete deck beams (33" deep); 2,240 Ibs
reinforcement bars; 544 ft furnishing and driving steel piles; 325 ft steel plate beam guardrail; 362 tons bituminous
concrete surface course; 321 tons bituminous concrete binder course. (70 Working Days) (Job No. C-95-112-03) (5-
10195-0000) (6.00% DBE)

Contract No. 62212 McHenry County District 1

Section 2001-067TS

FAP Route 326 (IL 47) Project ACCMF-326(54)

Fiber optics communication network along IL Route 47 from IL Route 176 (South Junction) to IL Route 176 (North
Junction) located northwest of Lake Wood; includes 4,285 ft conduit in trench; 355 ft conduit pushed; 4,285 ft trench and
backfill; 3 controllers; 6,328 ft electric cable; 4,696 ft fiber optic cable; 2 signal heads; remove 337 ft electric cable in
conduit; mobilization; traffic control and protection. (40 Working Days) (Job No. C-91-223-01) (1-76971-0000) (0.00%
DBE)

Contract No. 62214 Lake County District 1

Section 2001-068TS

FAU Route 1238 (IL 176) Project ACCMM-1238(7)

Fiber optics communication network on IL Route 176 (Rockland Road) from IL Route 43 (Waukegan Road) to IL Route
131 (Greenbay Road) at Lake BIuff; includes 5,600 ft conduit in trench; 725 ft conduit pushed; 4 handholes; 5,600 ft
trench and backfill; 3 controllers; 8,987 ft electric cable; 2 signal heads; 104 ft detector loop; 6,939 ft fiber optic cable;
mobilization; traffic control and protection. (50 Working Days) (Job No. C-91-225-01) (1-76968-0000) (0.00% DBE)

Contract No. 62218 Cook County District 1

Section 2001-079TS

FAP Route 338 (IL 59) Project ACCMF-338(29)

Fiber optics communication network along lllinois Route 59 (Hough Street) from Hillside Avenue to Barrington Road in
Barrington; includes 151 ft conduit in trench; 148 ft conduit pushed; 151 ft trench and backfill; 3 controllers; 1,345 ft
electric cable; 2 steel mast arm assemblies and poles; 2 signal heads; 27 ft detector loop; 813 ft electric cable; 734 ft fiber
optic cable; traffic control and protection; mobilization. (35 Working Days) (Job No. C-91-230-01) (1-76969-0000) (0.00%
DBE)

Contract No. 62275 Kane County District 1

Section 2001-110TS

FAP Route 326 (US 30/IL 47) Project ACCMF-326(53)

Traffic signal modification at the intersection of IL Route 47/U.S. Route 30 and Jericho Road and at IL Route 47/U.S.
Route 30 and Baseline Road in Sugar Grove; includes 1,700 ft conduit in trench; 275 ft conduit pushed; 1,700 ft trench
and backfill; 3 controllers; 2,958 ft electric cable; 2,064 ft fiber optic cable; 4 signal heads; 54 ft detector loop; mobilization;
traffic control and protection. (35 Working Days) (Job No. C-91-322-01) (1-76987-0000) (0.00% DBE)

Contract No. 62560 Lake County District 1

Section 2003-009TS

FAP Route 344 (IL 83) Project ACCMF-344(35)

Fiber optic communications network on IL Route 83 from IL Route 22 to Westmoreland Drive near Vernon Hills; includes
40 sq ft sign panel; 7,792 ft conduit in trench; 53 ft conduit pushed; 7,792 ft trench and backfill; 3 controllers; 10,761 ft
electric cable; 8,897 ft fiber optic cable; mobilization; traffic control and protection. (50 Working Days) (Job No. C-91-039-
03) (1-77169-0000) (10.00% DBE)

Contract No. 66114 McLean County District 3
Section (62R-1),(62ZR),(62Z-3)TS-1
FAP Route 730 & 730A 51B (US 51) Project ACF-730(19)

Removal and replacement of traffic signals at 9 locations along US Route 51 (NB & SB) located in Normal; includes 41 sq
ft concrete sidewalk; 41 sq ft sidewalk removal; 4,047 ft conduit in trench; 1,691 ft conduit pushed; 15 concrete
handholes; 4,047 ft trench and backfill; 10 controllers; 8,306 ft electric cable; 7 traffic signal posts; 18 pedestrian push-
buttons; 106 signal heads; 56 pedestrian signal heads; 14,827 ft fiber optic cable; traffic control and protection;
mobilization. (90 Working Days) (Job No. C-93-012-03) (3-39210-0000) (0.00% DBE)
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Contract No. 66444 Kankakee County District 3

Section (110N)I-2&(110)N-2

FAP Route 631 (IL 102 & IL 113) Project ACHS-631(14)

Installation of a 4 way flasher at two intersections: lllinois Route 102 and Warner Road Bridge and lllinois Route 113 and
Warner Bridge Road near Kankakee State Park; includes 1,875 ft conduit; 4,108 ft electrical cable; 2,260 ft remove cable
from conduit; 4 signal heads; 4 steel strain poles; traffic control and protection; mobilization. (25 Working Days) (Job No.
C-93-047-04) (3-36140-1500) (0.00% DBE)

Contract No. 85334 DeKalb County District 2

Section 02-00163-00-SP  (DEKALB)

FAU Route 5348 (ANNIE GLIDDEN ROAD) Project HS-5017(31)

The project consists of the removal of existing signals and installation of a partially actuated traffic signal system and
related work at the intersection of Annie Glidden Road and Stadium Drive in the City of DeKalb; includes 2,055 sq ft pcc
sidewalk; 152 ft combination concrete curb and gutter; 1,392 ft thermoplastic pavement marking; 150 ft conduit in trench;
174 ft trench and backfill for electrical work; 5,791 ft electric cable in conduit; 2 steel combination mast arm assemblies
and poles; 53 ft concrete foundation; 460 ft detector loop; 4 illuminated signs, LED; 12 signal heads, LED, 1-face, 3-
section; 900 sq ft pavement marking removal; 100 tons aggregate for temporary access; (Completion Date: August 15,
2004) (Job No. C-92-102-03) (2-10186-0000) (0.00% DBE)

Contract No. 94987 Various Counties District 7
Section D7 SIGNAL MODERNIZATION 2004-1
Various Routes (VARIOUS) Project ACHS-000S(436)

Traffic signal modernization at various locations in the district; includes 14 pedestrian signal heads; retrofit 810 LED signal
faces; traffic control and protection; mobilization. (20 Working Days) (Job No. C-97-034-03) (7-82360-0000 7-82400-
0000) (0.00% DBE)

Contract No. 94988 Fayette County District 7

Section (22-2)TS-2

FAP Route 322 (US 51) Project ACHS-322(70)

Traffic signal modernization on US Route 51 at the intersection of Third Street in Vandalia; includes 8 pedestrian push-
buttons; 8 signal heads; 4 pedestrian signal heads; traffic control and protection; mobilization. (15 Working Days) (Job No.
C-97-035-03) (7-82110-0000) (0.00% DBE)

SEE MORE ELECTRICAL

MISCELLANEOUS SECTION

Contract No. 44839 Various Counties District 7

Section D7 REFLECTOR REPL 2004-18

Various Routes (VARIOUS)

Removal and replacement of damaged raised reflective pavement markers and castings at various locations in the
district; includes 1,072 raised reflective pavement markers; 35,725 replacement reflectors; raised reflective pavement
marker removal; mobilization. (Completion Date: November 01, 2004) (Job No. C-60-023-04) (0-00524-0000) (0.00%
DBE)

Contract No. 62704 DuPage County District 1

Section 22-1HB-4-I-1

FAI Route 290  (I-290 (EB))

Bridge joint repair, bearing replacement, bridge deck patching and roadway patching along FAI Route 290 (EB) over FAI
Route 355 in Addison; includes 132 sq yds patching; 376 ft saw cuts; 22.5 cu yds concrete removal; 22.5 cu yds concrete;
19,820 Ibs structural steel; 12 jack and remove bearings; 3,820 Ibs epoxy coated reinforcement bars; 0.2 cu ft polymer
concrete; 2.3 sq yds approach slab repair; 0.3 cu yds deck slab repair; 46 ft silicone joint sealer; 12 bearing assemblies;
traffic control and protection; mobilization. (35 Working Days) (Job No. C-91-086-04) (0-00844-1040) (0.00% DBE)

Contract No. 62711 Cook County District 1

Section 0707-608HB-1-3

FAP Route 373 (IL 171 (FIRST AVENUE))

Bridge repairs consisting of concrete deck and steel beam removal and replacement on the structure carrying lllinois
Route 171 (First Avenue) over FAI Route 55 in Summit; includes 17.9 cu yds concrete removal; 17.9 cu yds concrete;
21.6 sq yds bridge deck grooving; 6,140 Ibs structural steel; 3,720 Ibs epoxy coated reinforcement bars; 125 sq yds
protective shield; temporary shoring and cribbing; 136 stud shear connectors; traffic control and protection; mobilization.
(25 Working Days) (Job No. C-91-103-04) (MCHD) (0.00% DBE)
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Contract No. 62722 Various Counties District 1

Section 2004-0041

Various Routes (VARIOUS)

Landscape maintenance at 8 wetland mitigation sites in the district; includes 30 units perennial plants, wetland type; 61
acres mowing; 4 gals weed control, teasel; 26.6 gals weed control, selective; 2,660 sq yds weed control, alien or
aggressive; 22.8 gals weed control, non-selective and non-residual; mobilization. (Completion Date: October 15, 2004)
(Job No. C-91-148-04) (1-76917-0300) (0.00% DBE)

Contract No. 64982 Henry County District 2

Section D2 CS 2004-4

FAI Route 74/280 (1-74/280)

Routing and sealing surface cracks along FAI Route 74/280 from FAI Route 80 to the Henry/Rock Island County line;
includes 197,299 ft crack routing (pavement); 82,208 Ibs crack filling; 132,120 ft paint pavement marking; traffic control
and protection; mobilization. (20 Working Days) (Job No. C-92-041-04) (0-05014-2008,2009) (0.00% DBE)

Contract No. 64983 Henry County District 2

Section D2 CS 2004-5

FAP Route 22 (IL 78)

Routing, sealing and cleaning surface cracks along lllinois Route 78 from 5.5 miles north of Kewanee to just south of
South Street in Kewanee; includes 153,000 ft crack routing (pavement); 61,200 Ibs crack filling; 87,281 ft paint pavement
marking; traffic control and protection; mobilization. (15 Working Days) (Job No. C-92-042-04) (0-05014-2010) (0.00%
DBE)

Contract No. 64984 Ogle-DeKalb Counties District 2

Section D2 CS 2004-7

Various Routes (VARIOUS)

Routing and sealing surface cracks at various locations in Ogle and DeKalb counties; includes 281,707 ft crack routing
(pavement); 117,378 Ibs crack filling; 236,143 ft paint pavement marking; traffic control and protection; mobilization. (15
Working Days) (Job No. C-92-043-04) (0-05014-2012,2013,2014) (0.00% DBE)

Contract No. 64985 Lee-Whiteside Counties District 2

Section D2 CS 2004-8

FAP Route 573 & FAP Route 646 (US 30 & IL 40)

Routing and sealing surface cracks along US Route 30 and lllinois Route 40 in Lee and Whiteside counties; includes
157,028 ft crack routing (pavement); 65,428 Ibs crack filling; 104,098 ft paint pavement marking; traffic control and
protection; mobilization. (20 Working Days) (Job No. C-92-044-04) (0-05014-2015,2016) (0.00% DBE)

84.

Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 lllinois Administrative
Code 650.70,... "This contract requires, in addition to the normal IDOT prequalification requirements, that the Contractor
be SSPC - QP1 & QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid."
Contract No. 64993 Rock Island-Whiteside Counties District 2

Section D2 BRIDGE PAINTING 2004-1

FAI Route 88 (1-88)

Cleaning and painting 3 overpass structures along FAI Route 88 in Rock Island and Whiteside Counties; includes
cleaning and painting 3 steel bridges; 3 containment and disposal of lead paint cleaning residues; 3 bridge cleaning and
painting warranties; traffic control and protection; mobilization. (Completion Date: November 15, 2004) (Job No. C-92-
062-04) (0-01004-0000) (0.00% DBE)

85.

Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 lllinois Administrative
Code 650.70,... "This contract requires, in addition to the normal IDOT prequalification requirements, that the Contractor
be SSPC - QP1 & QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid."
Contract No. 64994 Bureau County District 2

Section D2 BRIDGE PAINTING 2004-2

FAI Route 80 (1-80)

Cleaning and painting 5 overpass structures along FAI Route 80 in Bureau County; includes 5 cleaning and painting steel
bridges; 5 containment and disposal of lead paint cleaning residues; 5 bridge cleaning and painting warranties; 2,300 ft
pavement marking tape; traffic control and protection; mobilization. (Completion Date: October 01, 2004) (Job No. C-92-
063-04) (0-00844-2029) (0.00% DBE)

86.

Contract No. 64995 Various Counties District 2

Section D2 BRIDGE PAINTING 2004-3

Various Routes  (VARIOUS)

Clean and paint beam ends under expansion joints on 8 weathering steel superstructures at various locations; includes
cleaning and painting 8 steel bridges; 8 containment and disposal of lead paint cleaning residues; traffic control and
protection; mobilization. (Completion Date: September 15, 2004) (Job No. C-92-064-04) (0-00844-2045) (0.00% DBE)
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87. Contract No. 68324 McDonough County District 4
Section D4 BRIDGE REPAIR 2004
FAP Route 618 (IL 41)
Bridge repairs consisting of replacing joints, polymer overlay, clean and paint bearings and other work on the structure
carrying IL Route 41 over (BNSF) Burlington Northern and Santa Fe Railroad, south of Bushnell; includes 13.6 cu yds
concrete removal; 13.6 cu yds concrete; 1,873 Ibs epoxy coated reinforcement bars; 48 ft bridge joint system, fixed; 100
sq yds deck slab repair; 1,053 sq yds concrete bridge deck scarification; 1,053 sq yds bridge deck thin polymer overlay;
traffic control and protection; mobilization. (20 Working Days) (Job No. C-94-018-03) (0-00844-4004) (0.00% DBE)

88. Contract No. 68377 Peoria County District 4
Section D4 BOX CULVERT EXT 2004-1
FAU Route 6659 (FARMINGTON ROAD)
Box culvert extensions on Farmington Road located 0.2 miles west of Kickapoo Creek and near Norwood School;
includes inlet; 0.69 cu yds concrete; concrete flat slab top; grating for box culvert; 85 sq yds miscellaneous bituminous
removal; traffic control and protection; mobilization. (15 Working Days) (Job No. C-94-017-04) (0-00844-4006) (0.00%
DBE)

89. Contract No. 68392 Peoria County District 4
Section D4 BUILDING DEMO 2004-1
FAP Route 646 (IL 40)
Demolition of a commercial/office building located at 12025 North Knoxville Avenue in Dunlap; includes 35 units trees;
removal of one building; removal of one septic tank; removal and disposal of non-friable asbestos; mobilization. (15
Working Days) (Job No. C-94-036-04) (4-40714-0002) (0.00% DBE)

90. Contract No. 70328 Coles County District 5
Section LLC HISTORIC SITE 2003-1
PARK ROADS (PARK ROADS)
Improvement of the parking lots at Lincoln Log Cabin Historic site located south of Charleston; includes 290 cu yds earth
excavation; 915 sq yds erosion control blanket; 216 ft perimeter erosion barrier; 267 tons aggregate base course; 100
tons incidental bituminous surfacing; 185 sq ft concrete sidewalk; 33 ft pipe culverts; 317 ft concrete curbs; 269 ft paint
pavement marking line; 200 ft conduit; 690 ft electric cable; mobilization. (15 Working Days) (Job No. C-95-087-03) (5-
93240-0401) (10.00% DBE)

91. Contract No. 70382 Champaign-Vermilion Counties District 5
Section D-5 ROUT & SEAL 2004-1
Various Routes (VARIOUS)
Crack and joint sealing at various locations in Champaign and Vermilion counties; includes 89,000 ft crack routing
(pavement); 35,600 Ibs crack filling; 30,673 ft paint pavement marking; traffic control and protection; mobilization. (20
Working Days) (Job No. C-95-026-04) (0-05014-5001) (0.00% DBE)

92. Contract No. 70383 Various Counties District 5
Section D-5 ROUT & SEAL 2004-2
Various Routes (VARIOUS)
Crack and joint sealing at various locations; includes 298,576 ft crack routing (pavement); 119,430 Ibs crack filling; 22,300
ft paint pavement marking; traffic control and protection; mobilization. (35 Working Days) (Job No. C-95-027-04) (0-
05014-5002) (0.00% DBE)
In accordance with the requirements of the Governor’'s Executive Order #2003-13, this project is under evaluation for the
use of a Project Labor Agreement (PLA). Bids will not be accepted for this project before the decision is made concerning
the use of a PLA. A decision to use a PLA in connection with this project will be published by addendum in conformance
with the procurement rules of the Department.

93. Contract No. 74015 Effingham-Fayette-Clay Counties District 7
Section D-7 PAVT. PATCHING 2004-3
FAI Route 57 & FAI Route 70 (I-57 & 1-70)

Pavement patching on FAI Route 57 & 70 in Effingham, Fayette and Clay counties; includes 978 sq yds patching; 281 sq
yds patching reinforcement; 106 sq yds pavement patching; 6,719 ft saw cuts; 500 barricades; 2,000 dowel bars; traffic
control and protection; mobilization. (30 Working Days) (Job No. C-97-062-03) (0-00844-7004) (0.00% DBE)
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In accordance with the requirements of the Governor’s Executive Order #2003-13, this project is under evaluation for the
use of a Project Labor Agreement (PLA). Bids will not be accepted for this project before the decision is made concerning
the use of a PLA. A decision to use a PLA in connection with this project will be published by addendum in conformance
with the procurement rules of the Department.

94. Contract No. 74016 Jefferson County District 7
Section D-7 PAVT PATCHING 2004-2
FAI Route 57 & FAI Route 64 (I-57 & 1-64)
Full-depth pavement patching on FAI Route 57 from south of the lllinois Route 15 interchange to north of the north tri-
level and on FAI Route 57 from I-57 to the Wayne County line near Mt.Vernon; includes 667 sq yds patching; 667 sq yds
patching reinforcement; 4,230 ft saw cuts; 424 barricades; traffic control and protection; mobilization. (20 Working Days)
(Job No. C-97-063-03) (0-00844-7001,7002) (0.00% DBE)

95. Contract No. 98846 Alexander County District 9
Section D-9 HOAN DETAIL REPAIR FY04-1
FAI Route 57/FAP Route 726 (I-57/US 51)
Replacement of lateral bracing and stiffener intersection modification on 2 structures carrying FAlI Route 57 and US Route
51 over Cache River near Mound City; includes 12.9 cu yds concrete removal; 12.9 cu yds concrete; 93 ft neoprene
expansion joint; 50,000 Ibs structural steel; 2,230 Ibs epoxy coated reinforcement bars; 160 stiffener intersection
modification; traffic control and protection; mobilization. (65 Working Days) (Job No. C-99-013-04) (9-91244-0003,0-
00834-0000) (0.00% DBE)
SEE MORE MISCELLANEOUS

PAVEMENT SECTION
96. Contract No. 62109 Cook County District 1

Section 2425R-3&2425-711B

FAI Route 80 (1-80/94/IL 83)  Project ACNHI-80-5(58)162

Reconstruction of lllinois Route 83 (Torrence Avenue) including reconfiguration of the FAI Route 80/94 interchange,
replacement of the bridge carrying Torrence Avenue over |-80/94 (Kingery Expressway) and reconstruction and relocation
of 1-94 (WB) and 1-80 (EB) CD Road, storm sewer, traffic signals and pavement marking from 178th Street to Bernice
Road in Lansing; includes 97,080 stud shear connectors; 6 traffic barrier terminals; 678 raised reflective pavement
markers; 19 handholes; 59 luminaires; 12 underpass luminaires; 74,910 cu m earth excavation; 43,875 cu m removal and
disposal of unsuitable material; 165,655 cu m furnished excavation; 61,524 cu m porous granular embankment; 24,947 cu
m trench backfill; 18,559 sq m topsoil; 16.1 ha seeding; 72,000 sq m erosion control blanket; 7,719 sq m sodding; 62,220
sq m subbase granular material; 73,149 sq m stabilized subbase; 26,785 sq m concrete pavement (jointed); 3,775 sq m
bridge approach pavement; 26,556 sq m continuously reinforced concrete pavement; 26,556 sq m pavement
reinforcement; 2,829 sq m concrete sidewalk; 66,667 sq m pavement removal; 15,726 sq m concrete shoulders; 9.2 cu m
concrete removal; 8,853 cu m structure excavation; 4,586 cu m concrete; 3,331 sq m rustication finish; 14,844 sq m
bridge deck grooving; erecting 2,636,940 kg structural steel; 6,429 kg structural steel; 444,300 kg reinforcement bars;
1,849,380 kg epoxy coated reinforcement bars; 6,940 m storm sewers; adjusting 23 m water main; 252 sq m bridge seat
sealer; 3,958 m concrete curb and gutter; 32 manholes; 36,300 liters special waste ground water disposal; 166 sq m sign
panel; 9,831 m epoxy pavement marking; 1,241 m conduit in trench; 3,545 m conduit embedded in structure; 1,453 m
trench and backfill; 2,077 m unit duct; 19,154 m electric cable; 6,146 m aerial cable; 8 steel mast arm assemblies and
poles; 360 m detector loop; 750 m storm sewer (water main requirements); 15,848 sq m temporary pavement; 50,077 sq
m whitewashing for concrete pavement; 866 sq m bituminous base course, SUPERPAVE; 7,103 sq m bituminous
concrete pavement (full-depth), SUPERPAVE; 238 m tons bituminous concrete binder and surface course, SUPERPAVE,
Mix D; 213 sq m bituminous shoulders, SUPERPAVE; 2,644 m drilled shaft in soil; 89 m drilled shaft in rock; 2,792 sq m
mechanically stabilized earth retaining wall; 66 signal heads; 118,111 m wick drains; 20 aluminum light poles; 440 sq m
aggregate shoulders; 959 sq m texturized concrete wall; removal of 2 buildings; 1,005 sq m protective shield; 28,598 sq m
aggregate subgrade; traffic control and protection; mobilization. (Completion Date: October 30, 2005 Plus 20 Working
Days) (Job No. C-91-015-01) (1-73514-1300) (SUPERPAVE) (21.00% DBE)

Notice of Letting, Volume 7 No. 11a, April 23, 2004 Letting Published March 19, 2004




97.

98.

-21-

Contract No. 62541 Lake County District 1

Section D-R-N-1

FAU Route 2711 (IL 131) Project ACHS-2711(15)

0.52 mile of 36 ft and variable width milling, bituminous concrete surface, widening, storm sewer installation and detector
loop replacement at the intersection of lllinois Route 131 with 21st Street, located in Beach Park, Wadsworth and Zion;
includes 10 shade trees; 513 shrubs; 24 intermediate trees; 3,943 cu yds earth excavation; 4,679 cu yds removal and
disposal of unsuitable material; 581 cu yds trench backfill; 26,753 sq yds topsoil; 4,800 ft grading and shaping ditches; 2
acres seeding; 17,073 sq yds sodding; 14,036 sq yds milling; 284 sq yds patching; 2,300 sq yds aggregate shoulders;
3,580 sq yds bituminous shoulders, SUPERPAVE; 1,579 ft storm sewers; 120 cu yds concrete; 656 ft concrete curb and
gutter; 33 sq ft sign panel; 23,890 ft thermoplastic pavement marking; 2,665 ft conduit in trench; 3,130 ft trench and
backfill; 3 controllers; 10,788 ft electric cable; 4 steel mast arm assemblies and poles; 1,128 ft detector loop; 49 shade
trees; 37 intermediate trees; 1,686 shrubs; 2 evergreens; 600 sq yds bituminous base course, SUPERPAVE; 1,638 tons
bituminous concrete binder and surface course, Mix C, N50; 3,078 tons bituminous concrete binder and surface course,
Mix D, N70; 700 ft concrete curb and gutter; 2,900 ft fiber optic cable; 2,336 sq yds aggregate subgrade; traffic control
and protection; mobilization. (Completion Date: October 31, 2004 Plus 05 Working Days) (Job No. C-91-365-02) (1-
74706-0100) (SUPERPAVE) (12.00% DBE)

Contract No. 62572 Lake County District 1

Section 135N-3

FAP Route 303 (IL 173 (ROSECRANS ROAD)) Project ACHS-303(28)

Intersection widening, milling, bituminous concrete surface and traffic signal installation on IL Route 173 (Rosecrans
Road) at Hunt Club Road in Old Mill Creek; includes 801 shrubs; 7,335 sq yds bituminous concrete binder course,
SUPERPAVE; 57 tons bituminous concrete surface course, SUPERPAVE, Mix C; 3,019 tons bituminous concrete binder
and surface course, SUPERPAVE, Mix D; 530 sq yds bituminous base course, SUPERPAVE; 7,725 sq yds aggregate
subgrade; 21,211 cu yds earth excavation; 4,943 cu yds removal and disposal of unsuitable material; 840 cu yds porous
granular embankment; 200 cu yds trench backfill; 3,673 sq yds topsoil; 15,803 sq yds compost; 3.77 acres seeding; 275
sq yds sodding; 14,176 sq yds milling; 544 sq yds patching; 2,416 sq yds aggregate shoulders; 4,664 sq yds bituminous
shoulders, SUPERPAVE; 1,324 ft detector loop; 4 steel mast arm assemblies and poles; 31 shade trees; 24 intermediate
trees; 12 evergreens; 1,150 ft electric cable; 12 signal heads; mobilization; traffic control and protection. (65 Working
Days) (Job No. C-91-061-03) (1-75886-0100) (SUPERPAVE) (12.00% DBE)

99.

This item may be bid in combination. Bids may be made as follows: 127, 99 and 156 individually; 127, 99 and 156
together; 127 and 99; 99 and 156; or 127 and 156. If there are any questions regarding these combinations, please
contact Jim Duncan at (217) 782-7806

Contract No. 62589 Cook County District 1

Section (1919.15&1919.15A)R-6

FAI Route 90/94 (1-90/94 (DAN RYAN EXPRWY))  Project ACIM-ACBHI-94-3(355)59

2.46 miles of reconstruction of the Skyway Interchange and local lanes along with the construction of ramps, retaining
walls and bridges along FAI Route 90/94 (Dan Ryan Expressway) from 67th Street to Wentworth Avenue in Chicago;
includes 122,535 cu yds earth excavation; 9,750 cu yds removal and disposal of unsuitable material; 10,379 cu yds
porous granular embankment; 3,517 cu yds trench backfill; 33,359 sq yds topsoil; 21,918 sq yds compost; 7.5 acres
seeding; 3,473 sq yds subbase granular material; 1,052 sq yds bridge approach pavement; 5,132 sq ft concrete sidewalk;
2,975 sq yds milling; 23,980 sq yds pavement removal; 13,880 sq yds paved shoulder removal; 3,453 sq yds bituminous
shoulders, SUPERPAVE; removal of 4 existing structures; 16,982 cu yds structure excavation; 7,201 cu yds concrete;
7,058 sq yds bridge deck grooving; 15,206 sq ft rustication finish; erecting 3,091,620 Ibs structural steel; 16,847 stud
shear connectors; 2,415 Ibs structural steel; 162,270 Ibs reinforcement bars; 1,361,541 Ibs epoxy coated reinforcement
bars; 24,897 ft metal pile shells; 2,309 ft steel pile shells; 1,982 ft steel plate beam guardrail; 15 traffic barrier terminals;
1,632 sq ft sign panel; 252 sq ft overhead sign structure-span; 75,750 ft epoxy pavement marking; 3,990 ft trench and
backfill; 18,448 ft electric cable; 2,670 ft aerial cable; 7,765 ft storm sewers; 400 cu yds braced excavation; 2,146 sq yds
bridge deck latex concrete overlay; 15,830 sq ft temporary soil retention system; 12,892 sq yds temporary pavement;
1,974 sq yds bituminous base course, SUPERPAVE; 599 tons bituminous concrete binder and surface course,
SUPERPAVE, Mix D; 8,978 sq yds concrete shoulders; 8,017 ft concrete curb and gutter; 35,693 sq yds stabilized
subbase; 6,030 sq ft mechanically stabilized earth retaining wall; 22,265 sq yds pavement reinforcement; 1,060 ft drilled
shaft in soil; 2,146 sq yds concrete bridge deck scarification; 22,265 sq yds continuously reinforced concrete pavement;
33,820 sq yds white washing for concrete pavement; 35,574 sq yds subbase granular material; 2,820 ft trench and backfill
with screenings; 51 luminaires; 23 signal heads; traffic control and protection; mobilization. (Completion Date: June 30,
2005 Plus 20 Working Days) (Job No. C-91-091-03) (1-74823-0508) (SUPERPAVE) (21.00% DBE)
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Contract No. 62634 Will County District 1

Section 15N-5

FAP Route 349 (US 30) Project ACHS-349(9)

Intersection improvement consisting of variable width widening, resurfacing and traffic signal installation on U.S. Route 30
(Lincoln Highway) at 111th Street, just west of IL Route 59 in Wheatland Township; includes 5,611 cu yds earth
excavation; 1,136 cu yds removal and disposal of unsuitable material; 568 cu yds porous granular embankment; 128 cu
yds trench backfill; 16,458 sq yds topsoil; 4,435 sq yds compost; 3.4 acres seeding; 4,119 sq yds subbase granular
material; 4,119 sq yds concrete base course widening; 6,132 sq yds milling; 1,844 sq yds pavement removal; 532 sq yds
patching; 750 tons aggregate shoulders; 1,749 sq yds bituminous shoulder, SUPERPAVE; 110 ft precast concrete box
culvert; 350 ft steel plate beam guardrail; 27 sq ft sign panel; 10,530 ft thermoplastic pavement marking; 1 controller; 878
ft trench and backfill; 5,784 ft electric cable; 4 steel mast arm assemblies and poles; 12 shade trees; 128 sq yds
bituminous base course, SUPERPAVE; 14 tons bituminous concrete surface course, SUPERPAVE, Mix C, N 50; 1,693
tons bituminous concrete binder and surface course, SUPERPAVE, Mix D, N 70; 16 signal heads; mobilization; traffic
control and protection. (Completion Date: October 15, 2004 Plus 05 Working Days) (Job No. C-91-170-03) (1-76646-
0101) (SUPERPAVE) (9.00% DBE)

Contract No. 62689 McHenry County District 1

Section 28R-2-RS-2

FAP Route 305 (US 14)

1.12 miles of 55 ft and variable width milling and bituminous concrete surface on US Route 14 from Borden Avenue to
Spring Beach Road in Cary; includes 38,806 sq yds milling; 125 sq ft sidewalk removal and replacement; 570 sq yds
patching; 5,433 tons bituminous concrete binder and surface course, SUPERPAVE, Mix F; 2,199 ft detector loop
replacement; 18,327 ft thermoplastic pavement marking; traffic control and protection; mobilization. (40 Working Days)
(Job No. C-91-067-04) (1-72914-0012) (SUPERPAVE) (11.00% DBE)

Contract No. 64508 Stephenson County District 2
Section 19Z-RS-6
FAP Route 5 (US BR 20) Project ACF-5(52)

1.8 miles of 2 @ 44 ft and variable width of fully reconstructed new pavement and signal upgrades for all existing
signalized intersections on US BR 20 (Galena Avenue) from Clark Street to South Street in Freeport; includes 962 units
tree removal; 32,760 cu yds earth excavation; 20,331 sq yds furnish and place topsoil; 4,719 ft perimeter erosion barrier;
44,137 tons subbase granular material; 6,217 sq yds concrete driveway; 80,392 sq ft concrete sidewalk; 53,582 sq yds
pavement removal; 4,223 sq yds driveway pavement removal; 20,486 ft concrete curb and gutter; 90,641 sq ft sidewalk
removal; 30,000 Ibs structural steel; 6,792 Ibs reinforcement bars; 10,193 ft storm sewers; 10,256 ft storm sewer removal,
12,431 ft ductile iron water main; 2,554 ft pipe underdrains; 69 manholes; 144 inlets; 23,518 ft curb and gutter; 347 sq ft
sign panels; 9,762 ft thermoplastic pavement marking line; 8,333 ft polyurea pavement marking line; 247 pavement
markers; 3,260 ft conduit; 24 handholes; 24,961 ft electrical cable; 21 luminaries; 20 mast arm assemblies and poles; 321
ft concrete foundations; 1,509 ft detector loop; 194 trees; 40 shrubs; 280 vines; 879 units perennial plants; 4,664 ft storm
sewer water main requirements; 4,823 sq ft segmental concrete blockwall; 54,664 sq yds bituminous concrete pavement
(full depth), SUPERPAVE; 64 signal heads; traffic control and protection; mobilization. (Completion Date: October 31,
2005 Plus 15 Working Days) (Job No. C-92-011-03) (2-03180-0100) (SUPERPAVE) (6.00% DBE)

Contract No. 64635 Stephenson County District 2

Section 107 M

FAS Route 1087 (IL 73)

0.18 mile of intersection reconstruction consisting of variable width widening and pavement construction on lllinois Route
73 at Lena Street in Lena; includes 4,295 cu yds earth excavation; 1,988 cu yds trench backfill; 2,341 sq yds topsoil;
2,341 sq yds sodding; 5,357 tons subbase granular material; 11,417 sq ft concrete sidewalk; 6,139 sq yds pavement
removal; 613 ft storm sewers; 670 ft water main; fire hydrant; 12 manholes; 2,773 ft concrete curb and gutter; 106 cu yds
non-special waste disposal; 6,181 ft thermoplastic pavement marking; 6 shade trees; 10 intermediate trees; 618 ft storm
sewer (water main requirements); 92 sq ft segmental concrete block wall; 7,840 sq yds bituminous concrete pavement
(full-depth), SUPERPAVE; 528 ft copper water service pipe; building removal; 1,895 ft sanitary sewer; traffic control and
protection; mobilization. (Completion Date: August 23, 2004 Plus 15 Working Days) (Job No. C-92-118-03) (2-12610-
0100) (SUPERPAVE) (4.00% DBE)
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Contract No. 64724 Rock Island County District 2
Section (116,l-15D,1-15D-BR-1)W&RS-4
FAU Route 5797 (US 150) Project ACF-5797(2)

2.08 miles of intersection channelization/signalization on US Route 150 from US Route 6 (E) to south of Indian Bluff Road
(78th Avenue) and Indian Bluff Road (78th Avenue) to southeast of Coal Valley. Includes realignment, pavement
replacement, bridge replacement and resurfacing; inicludes 2,802 units tree removal; 50,313 cu yds earth excavation;
1,144 tons quarry run granular embankment; 248 cu yds trench backfill; 10,043 sq yds erosion control blanket; 3,875 ft
perimeter erosion barrier; 2,527 sq yds stone riprap; 64,284 tons subbase granular material; 11,905 sq yds stabilized
subbase; 3,962 sq yds aggregate base course; 2,596 tons aggregate base course; 1,008 sq yds concrete base course;
2,093 tons aggregate surface course; 2,895 tons bituminous mix complete; 112 sq yds concrete surface removal-butt
joint; 11,474 sq yds concrete pavement; 892 sq yds concrete driveway pavement; 36,101 sq yds pavement removal;
2,793 sq ft median removal; 447 sq yds patching; 18,630 sq yds bituminous shoulders, SUPERPAVE; 2,458 sq yds
concrete shoulders; 403 cu yds structure excavation; 488 cu yds concrete; 446 sq yds bridge deck grooving; 14
elastromeric bearing assemblies; 36,115 Ibs structural steel; 1,995 stud shear connectors; 5,781 sq ft untreated timber
lagging; 11,609 Ibs reinforcement bars; 44,040 Ibs epoxy coated reinforcement bars; 68 cu yds box culverts; 1,926 ft pipe
culverts; 604 ft storm sewers; 2,325 ft guardrail; 65 right of way markers; 43,845 ft thermoplastic pavement marking line;
11,136 ft epoxy pavement marking line; 298 pavement markers; 1,966 ft conduit; 11 handholes; 9,830 ft electrical cable; 4
luminaires; 4 mast arm assemblies and poles; 1,060 ft detector loop; 115 trees; 111 shrubs; 1,898 sq yds silt curtain;
4,760 tons bituminous concrete binder and surface course, SUPERPAVE, Mix C; 22,362 sq yds bituminous concrete
pavement (full depth), SUPERPAVE; 1,900 ft concrete curb and gutter; 14 signal heads; 9,721 sq yds cellular
confinement system; 111 tons breaker run crushed stone; 4,198 sq yds geotechnical reinforcement; traffic control and
protection; mobilization. (Completion Date: September 30, 2005 Plus 15 Working Days) (Job No. C-92-115-03) (2-13040-
0000 & 2-06540-0106) (SUPERPAVE) (7.00% DBE)

Contract No. 64947 Rock Island County District 2

Section (142-1)M-1

FAP Route 595 (IL5)  Project ACHS-595(27)

0.31 mile of extending the left turn lanes on lllinois Route 5 at 38th Street in Moline; includes 1,213 cu yds earth
excavation; 0.5 acre seeding; 2,840 sq yds subbase granular material; 1,850 sq yds concrete base course; 1,850 sq yds
pavement fabric; 713 sq yds pavement removal; 272 tons aggregate shoulders; 746 sq yds bituminous shoulders,
SUPERPAVE; 30 Ibs reinforcement bars; 0.7 cu yds concrete; 2,922 ft thermoplastic pavement marking; 126 ft electric
cable; 113 ft detector loop; 96 ft conduit pushed; 259 tons polymerized bituminous concrete binder and surface course,
SUPERPAVE, Mix E, N70; 109 tons bituminous concrete binder and surface course, SUPERPAVE, Mix C, N50; traffic
control and protection; mobilization. (20 Working Days) (Job No. C-92-067-04) (2-17426-0000) (SUPERPAVE) (0.00%
DBE)

Contract No. 66343 Livingston County District 3

Section 25N, -1

FAP Route 317 (US 24) Project ACHS-317(61)

Intersection improvement at the intersection of US Route 24 and lllinois Route 47 in Forrest; includes 670 cu yds earth
excavation; 442 sq yds topsoil; 442 sq yds sodding; 1,530 sq yds subbase granular material; 1,108 sq yds concrete base
course; 755 sq yds bituminous surface removal-butt joint; 1,220 sq yds concrete driveway pavement; 2,648 sq ft concrete
sidewalk; 906 sq yds pavement removal; 644 sq yds driveway pavement removal; 1,233 ft curb and gutter removal; 3,050
sq ft sidewalk removal; 3,045 Ibs reinforcement bars; 400 ft storm sewer; 1,439 ft curb and gutter; 1,847 ft thermoplastic
pavement marking line; 148 ft electrical cable; 1,942 tons polymerized bituminous concrete binder and surface course,
SUPERPAVE, Mix D; 393 sq yds bituminous surface removal; traffic control and protection; mobilization. (65 Working
Days) (Job No. C-93-097-03) (3-42360-0002) (SUPERPAVE) (6.00% DBE)

Contract No. 70414 Coles County District 5

Section 8RS-2

FAP Route 325 (IL 16)

0.93 mile of 36 ft and variable width milling and bituminous concrete surface on lllinois Route 16 from 21st Street to 33rd
Street in Mattoon; includes 20,145 sq yds milling; 318 sq yds patching; 468 ft detector loop; 1,692 tons bituminous
concrete surface course, SUPERPAVE, Mix D, N70; 10,853 ft thermoplastic pavement marking; traffic control and
protection; mobilization. (20 Working Days) (Job No. C-95-059-04) (5-91184-0002) (5.00% DBE)

Contract No. 72769 Macoupin-Montgomery Counties District 6

Section 15RS-5

FAP Route 325 (IL 16) Project ACF-325(42)

8.0 miles of 24 ft milling and bituminous concrete surface on lllinois Route 16 from lllinois Route 4 in Gillespie to just west
of FAI Route 55; includes video vehicle detection system; 14,564 tons bituminous concrete binder and surface course,
SUPERPAVE, Mix D, N50; 145,377 sq yds milling; 180 sq yds patching; 225 ft steel plate beam guardrail; 2,924 tons
aggregate shoulders; 3,585 tons bituminous shoulders, SUPERPAVE; 91,628 ft paint pavement marking; 18 traffic barrier
terminals; traffic control and protection; mobilization. (60 Working Days) (Job No. C-96-555-04) (6-76280-0000)
(SUPERPAVE) (7.00% DBE)
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Contract No. 76483 St. Clair County District 8

Section 124-2TS

FAU Route 9170 (GREEN MOUNT ROAD) Project ACHS-9170(2)

Construction of 4.5 ft and variable width widening for left turn lanes and traffic signal installation on Green Mount Road at
SWIC entrance and Weatherstone Drive; includes 250 cu yds earth excavation; 0.3 acre seeding; 694 sq yds subbase
granular material; 524 sq yds concrete pavement; 694 sq yds pavement fabric; 690 sq yds bituminous shoulders,
SUPERPAVE; 8.9 cu yds concrete; 1,206 Ibs reinforcement bars; 2 concrete collars; 172 ft concrete curb and gutter; 125
sq ft concrete median surface; 74 sq ft sign panel; 4,608 ft paint pavement marking; 2,536 ft conduit in trench; 187 ft
conduit pushed; 2,470 ft trench and backfill; controller; 7,569 ft electric cable; 4 steel mast arm assemblies and poles;
1,242 ft detector loop; 16 signal heads; traffic control and protection; mobilization. (Completion Date: August 21, 2004)
(Job No. C-98-100-03) (8-08800-1308) (SUPERPAVE) (5.00% DBE)

Contract No. 76638 Randolph County District 8

Section DIST. 8 FC 2004-1

PARK ROADS

Resurfacing of 22 ft and variable width access roads and parking areas at the Fort De Charles State Historic Site located
just west of Prairie Du Rocher; includes 69 cu yds earth excavation; 0.5 acre seeding; 733 sq ft concrete sidewalk; 12,781
sq yds milling; 27 cu yds french drains; 10 sq ft sign panel; 5,916 sq ft interlocking concrete pavers; 25 sq yds concrete
removal; 713 sq ft accessible pathway, complete; 1,074 tons bituminous concrete surface course, SUPERPAVE, Mix C,
N30, Low ESAL; 4,996 ft paint pavement marking; traffic control and protection; mobilization. (30 Working Days) (Job No.
C-98-018-03) (8-00003-0100) (SUPERPAVE) (0.00% DBE)

Contract No. 83649 Cook County District 1

Section 96-00230-00-PV (SKOKIE)

FAU Route 1334 (HOWARD STREET) Project M-8003(110)

This project consists of 1.54 miles of pavement reconstruction, intersection improvements, traffic signal modernization
and drainage improvements on FAU Route 1334 (Howard Street) from Niles Center Road to East Prairie Road in the
village of Skokie; includes 484 tree removal; 783 Ibs fertilizer nutrients; 51,712 sq yds subbase granular material; 108
tons aggregate (prime coat); 25,606 sq ft PCC sidewalk; 12,840 ft storm sewers, rubber gasket; 28 manholes; 47 inlets;
7,910 ft combination concrete curb and gutter; 7,419 ft pavement marking tape; 3,850 ft temporary paint pavement
marking; 39,018 ft thermoplastic pavement marking; 2,352 ft conduit in trench; 12,742 ft electric cable in conduit; 156 ft
concrete foundation; 175 trees; 1,824 ft electric cable in conduit; 24 signal heads; 231 ft sanitary sewer. (Completion
Date: November 30, 2004 Plus 05 Working Days) (Job No. C-91-409-01) (1-10142-0000) (16.00% DBE)

Contract No. 83679 Cook County District 1

Section 98-00072-00-PV  (ROLLING MEADOWS)

FAU Route 3799 (ROHLWING ROAD) Project M-CMM-8003(87)

0.53 mile roadway reconstruction, bike path construction, and traffic signals on Rohlwing Road from Industrial Avenue to
Northwest Highway in the city of Rolling Meadows; includes 150 tree removal; 3,825 cu yds porous granular
embankment; 585 Ibs fertilizer; 9,817 sq yds sodding; 17,155 sq yds PCC pavement 10" jointed; 15,055 sq yds pavement
removal; 160 cu yds concrete structures; 16,800 Ibs reinforcement bars; 5,376 ft storm sewers; 991 ft storm sewer
removal; 2,775 ft water main; 8 fire hydrants; 13 catch basins; 23 manholes; 8,679 ft combination curb and gutter; 1,455 ft
chain link fence removal; 1,317 ft chain link fence; 9,737 ft pavement marking; 1,461 ft conduit in trench; 9,981 ft electric
cable in conduit; 7 traffic signal posts; 35 trees; 755 tons bituminous concrete surface course, SUPERPAVE; 22 signal
heads; 19,840 sq yds aggregate subgrade. (185 Working Days) (Job No. C-91-342-01) (1-10140-0000) (15.00% DBE)

Contract No. 83732 Cook County District 1

Section 00-00156-00-FP (BERWYN)

FAU Route 2779 (EAST AVENUE) Project M-8003(108)

The project consits of 0.95 miles of widening, resurfacing, combined sewer repair and traffic signal improvement on FAU
Route 2779 (East Avenue) from 39th Street to 31st Street in the City of Berwyn; includes 31 trees; 4,300 sq yds
bituminous base course, SUPERPAVE; 4,400 sq yds bituminous concrete base course widening, SUPERPAVE; 2,050
tons bituminous concrete surface course, SUPERPAVE; 3,150 tons bituminous concrete binder course, SUPERPAVE
280 tons leveling binder (machine method), SUPERPAVE; 1,000 sq yds PCC surface removal (variable depth); 610 tree
removal; 9,400 sq yds topsoil furnish and place; 330 Ibs fertilizer nutrients; 10,815 sq yds subbase granular material; 500
tons aggregate base course; 15 tons bituminous materials (prime coat); 400 tons PCC pavement; 625 sq yds PCC
driveway pavement; 18,000 sq ft PCC sidewalk; 15,900 sq yds bituminous surface removal; 4,100 sq yds pavement
patching; 24 manholes; 14,240 ft temporary pavement marking; 14,000 ft thermoplastic pavement marking; 7,435 ft
electric cable in conduit; 12 signal heads; 780 ft cured-in-place pipe; traffic control and protection. (Completion Date:
November 30, 2004 Plus 10 Working Days) (Job No. C-91-406-01) (1-10169-0000) (13.00% DBE)
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Contract No. 83744 DuPage County District 1

Section 02-00049-00-RS (WOODRIDGE)

FAU Route 1551 (83RD STREET) Project M-8003(387)

Construction consists of 1.13 miles of resurfacing, striping, sidewalk and minor landscaping on FAU Route 1551, 83rd
Street from North Bolingbrook Drive to North Janes Avenue in the Village of Woodridge; includes 152 tons bituminous
replacement over patches; 1,500 sq ft PCC sidewalk 5"; 27,428 sq yds bituminous surface removal; 1,000 ft combination
concrete curb and gutter; 27,428 sq yds area reflective crack control treatment; 17,118 ft thermoplastic pavement
marking-line; 250 ft detector loop; 7 temporary access; 3,042 tons bituminous concrete surface course; 1,140 tons
leveling binder; 1,360 sq yds Class D patches, SUPERPAVE; 5 drainage and utility structures to be adjusted; traffic
control and protection. (30 Working Days) (Job No. C-91-152-04) (1-10842-0000) (12.00% DBE)

Contract No. 89300 Knox County District 4

Section 02-00155-00-RS

FAU Route 6778 (CH 30) Project ACM-5025(33)

Construction consists of 1.94 miles of bituminous resurfacing with aggregate shoulders on FAU Route 6778, CH 30 from
CH 31 to US Route 150, Galesburg; includes 1,970 tons bituminous concrete binder and surface course; 49.5 tons
aggregate surface course; 462 tons aggregate shoulders; 40,972 ft paint pavement marking-line 4". (15 Working Days)
(Job No. C-94-090-03) (4-10149-0000) (6.00% DBE)

Contract No. 89310 Henderson County District 4

Section 02-00067-00-RS

FAS Route 419 (CH 7) Project RS-419(109)

Construction consists of 8.221 miles of bituminous overlay with aggregate shoulders on FAS Route 419, CH7, from
Carman-Lomax Road to lllinois Route 94 @ Stronghurst; includes 11,127 tons bituminous concrete surface course;
11,520 tons bituminous concrete binder course; railroad protective liability insurance; 7,978 tons aggregate shoulders;
121,229 ft paint pavement marking-line 4"; traffic control and protection. (25 Working Days) (Job No. C-94-098-03) (4-
10172-0000) (9.00% DBE)

Contract No. 91239 Vermilion County District 5
Section 99-00209-00-PV (DANVILLE)
FAU Route 6998 (WINTER AVENUE) Project ACM-5016(30)

0.51 mile pavement reconstruction on FAU Route 6998 (Winter Avenue), construction of a bicycle path and provide a
closed drainage system where an open one exists from Stony Creek Bridge to west of Bowman Avenue in Danville;
includes 485 units tree removal; 8,495.6 cu yds earth excavation; 11,972 sq yds topsoil furnish and place; 2.47 acres
seeding; 666 Ibs nitrogen, phosphorus and potassium fertilizer; 122 sq yds stone riprap; 3,422 tons aggregate; 722 sq yds
PCC driveway pavement; 26,657 sq ft PCC sidewalk; 6,106 sq yds pavement removal; 94 ft pipe culverts; 4,346 ft storm
sewers; 61 inlets; 5,734.5 ft combination concrete curb and gutter; 9,977 ft thermoplastic pavement marking; 26,335 ft
temporary pavement marking; 873 tons polymerized bituminous concrete surface, SUPERPAVE; 5,835 gals bituminous
materials (prime coat); traffic control and protection. (105 Working Days) (Job No. C-95-053-01) (5-10161-0000)
(SUPERPAVE) (2.00% DBE)

Contract No. 93363 Sangamon County District 6

Section 00-00415-00-WR (SPRINGFIELD)

FAU Route 7967 (SANGAMON AVENUE) Project ACM-5146(52)

0.67 mile widening and resurfacing FAU Route 7967 (Sangamon Avenue) from 5th Street to Peoria Road in Springfield;
includes 67 tree removal; 1,216 cu yds earth excavation; 67 cu yds trench backfill; 3,480 sq yds topsoil; 135 Ibs nitrogen,
phosphorus, and potassium fertilizer nutrient; 3,480 sq yds sodding; 581 tons aggregate; 3,771 gals bituminous materials;
14,637 sq yds bituminous surface removal; 12,505 sq ft PCC sidewalk; 1,467 sq yds pavement removal; 2,796 ft remove
and replace combination curb and gutter; 13,830 sq yds area reflective crack control treatment; 2,570 ft pipe underdrains;
14 inlets; 33,690 ft pavement marking; 9,157 ft thermoplastic pavement marking; 10,985 ft pavement marking removal;
246 ft storm sewer; 3,204 tons bituminous concrete, SUPERPAVE; ftraffic control and protection. (Completion Date:
August 04, 2004) (Job No. C-96-232-03) (6-10045-0000) (SUPERPAVE) (10.00% DBE)

Contract No. 93367 Morgan County District 6

Section 03-00090-00-FP

FAS Route 611 (CH 19) Project RS-611(105)

Construction consists of 2.504 miles of resurfacing on FAS Route 611, CH 19 from lllinois Route 78 to TR 220 south of
Literberry; includes 3,047 tons leveling binder; 2,768 tons bituminous concrete surface course; 2,200 tons aggregate
shoulders; 9,940 ft paint pavement marking-line 5"; traffic control complete. (20 Working Days) (Job No. C-96-211-04) (6-
10184-0000) (0.00% DBE)
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Contract No. 94452 Jefferson County District 7

Section 110Z,110Y,RS

FAU Route 8736 (IL 37) Project ACM-8736(4)

2.33 kilometers of pavement patching, bituminous surface removal, variable width bituminous base course widening,
variable width bituminous concrete resurfacing, bituminous and aggregate shoulders, curb and gutter removal and
replacement, sidewalks and traffic signal modernization of lllinois Route 37 in Mt. Vernon from Oakland Avenue northerly
to Loop Road (TR 298) for the construction of a bi-directional left turn lane. Also included is the removal of a single span
bridge (structure no. 041-0094) over a unnamed tributary to Casey Creek and the replacement with a 3.05m x 2.44m
concrete box culvert; includes special waste plans and report; 6 betx-pnas soil analysis; 2 soil disposal analysis; 3 lead
and ph soil analysis; 6 lead tclp soil analysis; 401 raised reflective pavement markers; full-actuated controller and cabinet;
33 shade trees; 50 intermediate trees; 1,249 unit tree removal; 23,617 cu m earth excavation; 725 cu m channel
excavation; 13,788 sq m subbase granular material; 2,052 sq m aggregate base course; 1,172 sq m bituminous base
course; 2,903 sq m PCC pavement; 7,300 sq m PCC driveway pavement; 3,174 sq m PCC sidewalk; 14,961 sq m
bituminous surface removal; 4,226 sq m pavement removal; 11,244 sq m driveway pavement removal; 3,585 m gutter
removal; 1,440 sq m sidewalk removal; 2,916 sq m paved shoulder removal; 1,178 sq m pavement patching; 1,718 sq m
bituminous shoulders; 33 cu m concrete removal; 572 cu m structure excavation; 78 cu m concrete structures; 37,960 kg
reinforcement bars; 49 sq m temporary sheet piling; 215 cu m concrete box culverts; 2,696 m storm sewers; 3,129 m
combination concrete curb and gutter; 6,856 m thermoplastic pavement marking line; 1,383 m electric cable in conduit; 19
m concrete foundations; 10,052 sq m bitumious base course, SUPERPAVE; 2,596 m tons bituminous concrete surface
course, SUPERPAVE, Mix D, N50; 1,033 m tons bituminous concrete binder course, SUPERPAVE, IL-19.0, N70; 1,113
m tons leveling binder, SUPERPAVE, N50; 9 signal heads; traffic control and protection; mobilization. (210 Working
Days) (Job No. C-97-050-96) (7-01420-0100, 7-73890-0100) (SUPERPAVE) (3.00% DBE)

THIS ITEM HAS BEEN DELETED FROM THE LETTING

122.

In accordance with the requirements of the Governor’'s Executive Order #2003-13, this project is under evaluation for the
use of a Project Labor Agreement (PLA). Bids will not be accepted for this project before the decision is made concerning
the use of a PLA. A decision to use a PLA in connection with this project will be published by addendum in conformance
with the procurement rules of the Department.

Contract No. 94973 Marion County District 7

Section 29Z(RS-1)

FAP Route 322 (US 51)

2.45 miles of 42 ft and variable width milling and bituminous concrete surface on US Route 51 from Pearcy Street in
Central City to Calumet Street in Centralia (southbound only); includes 59,586 sq yds milling; 263 sq yds patching; 5,006
tons bituminous concrete surface course, SUPERPAVE, Mix D, N90; 6,521 ft thermoplastic pavement marking; traffic
control and protection; mobilization. (25 Working Days) (Job No. C-97-020-03) (7-81830-0000) (SUPERPAVE) (0.00%
DBE)

123.

124.

Contract No. 95394 Marion County District 7

Section 02-00119-00-RS

FAS Route 1793 (CH9) Project RS-1793(104)

Construction consists of 3/4" leveling binder and 2 1/2" bituminous surface course with aggregate shoulders on FAS
Route 1793, CH 9 from Barham Road to CH 11, 4 miles east of Central City; includes 1,507 tons aggregate shoulders;
62,388 ft thermoplastic pavement marking-line 4"; 2,575 tons leveling binder (machine method); 6,968 tons bituminous
concrete surface course; traffic control and protection. (20 Working Days) (Job No. C-97-027-04) (7-10197-0000) (3.00%
DBE)

Contract No. 97221 St. Clair County District 8
Section 99-00176-00-RS (BELLEVILLE)
FAU Route 9182 & FAU 9253 (W. MAIN ST. & 74TH ST.) Project M-HS-5011(165)

Construction consists of 4,663 ft of pavement resurfacing and 842 ft of realignnment and reconstruction of West Main
Street and 74th Street in Belleville; includes 60 tree removal; 1,240 cu yds earth excavation; 1,579 sq yds PCC pavement
8"; 6,852 sq ft PCC sidewalk sidewalk 4"; 31,090 sq yds bituminous surface removal 1 1/2"; 18,654 ft strip reflective crack
control treatment; 503 ft storm sewers; 691 ft concrete curb; 1,126 ft combination concrete curb and gutter; 12,873 ft
thermoplastic pavement marking-line 4"; service installation; 305 ft conduit in trench; 6,468 ft electric cable in conduit; 4
steel mast arm assembly and pole; 2,457 ft detector loop; 22 signal head, polycarbonate; traffic control and protection.
(55 Working Days) (Job No. C-98-336-03) (8-10022-0000) (10.00% DBE)
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Contract No. 97232 Clinton County District 8
Section 02-05111-00-PV & 02-04108-00-PV
TR 81 & TR 166 (WIEDLE RD & COLES CREEK RD) Project NCPD-27(29)

Construction consists of 1.1 miles of aggregate base with oil and chip surfaces and 0.25 mile of improvement of Coles
Creek Road with bituminous widening and resurfacing 4 miles northeast of Huey; includes 0.5 acre tree removal; 7,988 cu
yds earth excavation; 1,425 cu yds furnished excavation; 14,159 sq yds geotechnical fabric for ground stabilization; 7.2
acres seeding; 2,160 Ibs temporary erosion control seeding; 7,866 tons aggregate base course; 390 tons cover and seal
coat aggregate; removal of existing structure; 84 ft precast concrete box culvert 9'x4'; 542 ft pipe culverts; 380 tons
bituminous concrete surface course; 260 tons leveling binder. (50 Working Days) (Job No. C-98-301-03) (8-10178-0000)
(10.00% DBE)

Contract No. 99197 Saline County District 9
Section 03-00134-00-RS
FAS Route 896 (RALEIGH CHAPEL ROAD) Project RS-165(21)

Construction consists of 2.62 miles of resurfacing with bituminous concrete binder and surface courses including
aggregate shoulders and other miscellaneous work; includes 4,535 tons bituminous concrete surface course; 4,430 tons
leveling binder; 5,800 tons aggregate shoulders; 258 ft telescoping steel sign support; 40,580 ft paint pavement marking-
line 4". (30 Working Days) (Job No. C-99-522-03) (9-10171-0000) (0.00% DBE)

SEE MORE PAVEMENT

BRIDGE SECTION

127.

This item may be bid in combination. Bids may be made as follows: 127, 99 and 156 individually; 127, 99 and 156
together; 127 and 99; 99 and 156; or 127 and 156. If there are any questions regarding these combinations, please
contact Jim Duncan at (217) 782-7806

Contract No. 62587 Cook County District 1

Section 2323-R-1

FAI Route 94/90 (1-94/90 (DAN RYAN EXPRWY))  Project ACBHI-ACIM-94-3(354)59

0.63 mile of variable width roadway reconstruction, bridge superstructure replacement, retaining wall construction and
traffic signal modernization on FAI Route 94/90 at Wells Street, Lafayette Avenue and Wentworth Avenue in Chicago;
includes 9,049 cu yds earth excavation; 966 cu yds removal and disposal of unsuitable material; 17,103 cu yds porous
granular embankment; 767 cu yds trench backfill; 2,264 sq yds topsoil; 2,264 sq yds sodding; 6,051 sq yds subbase
granular material; 5,242 sq yds concrete base course; 203 sq yds bridge approach pavement; 14,564 sq ft concrete
sidewalk; 7,621 sq yds milling; 5,350 sq yds pavement removal; removal of existing structures; 241 cu yds concrete
removal; 29,693 cu yds structure excavation; 7,161 cu yds concrete; 1,797 sq yds bridge deck grooving; 24,306 sq ft
rustication finish; erecting 992,230 Ibs structural steel; 5,007 stud shear connectors; 2,990 sq ft untreated timber lagging;
1,581 ft soldier piles; 972,050 Ibs epoxy coated reinforcement bars; 58 sq ft sign panel; 3,777 ft thermoplastic pavement
marking; 43,174 sq ft temporary soil retention system; 2,214 tons bituminous concrete binder and surface course,
SUPERPAVE, Mix D; 3,960 Ibs water main fittings; 2,943 sq yds protective shield; 450 ft combined sewer; 1,125 ft water
main; 27 luminaires; 2,322 ft trench and backfill with screenings; 4,400 Ibs reinforcement bars; traffic control and
protection; mobilization. (Completion Date: August 15, 2005 Plus 10 Working Days) (Job No. C-91-089-03) (1-73561-
0100,1-74823-0511) (SUPERPAVE) (25.00% DBE)

128.

129.

Contract No. 64971 Whiteside County District 2

Section 195-(2&3)BR. DECKS

FAI Route 88 (1-88)

Wearing surface and expansion joint placement on 5 overpass structures along FAI Route 88 from Yorktown Road to
Buell Road near Rock Falls; includes 90 cu yds earth excavation (widening); 140 tons aggregate base course; 110 tons
bituminous mixture complete; 138 sq yds concrete bridge approach shoulder pavement; 1,834 sq yds milling; 4,602 sq
yds bituminous concrete removal (deck); 47.4 cu yds concrete removal; 170 ft neoprene expansion joint; 50.4 cu yds
concrete; 50 sq ft formed concrete repair; 8,110 Ibs epoxy coated reinforcement bars; 136 ft silicone joint sealer; 4,530 sq
yds sheet waterproofing membrane system; 16 drainage scuppers; 189 ft bridge joint system (expansion); 381 tons
bituminous concrete surface course, SUPERPAVE, Mix C, N50; 543 sq yds deck slab repair; 1,363 sq yds protective
shield; traffic control and protection; mobilization. (Completion Date: October 31, 2004) (Job No. C-92-029-04) (0-00844-
2040;2041;2042; 2043; 2046) (SUPERPAVE) (0.00% DBE)

Contract No. 70152 Champaign County District 5

Section (14HB-4)I

FAI Route 74 (I-74)

Emergency repairs on the structure carrying FAI Route 74 over US Route 45 north of Urbana; includes 41.6 cu yds
concrete removal; 41.6 cu yds concrete; 163 sq yds bridge deck grooving; 23,410 Ibs structural steel; 840 stud shear
connectors; 11,880 Ibs epoxy coated reinforcement bars; 23,410 lIbs structural steel removal; 71.5 sq ft sign panel; 13 ft
overhead sign structure; 240 ft electric cable; 372 sq yds protective shield; traffic control and protection; mobilization. (25
Working Days) (Job No. C-95-010-01) (MCHD) (0.00% DBE)
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Contract No. 89326 Fulton County District 4
Section 02-00120-00-BR
CH1 (DEPLER SPRINGS ROAD) Project BROS-57(17)

The project consists of removing the existing structure and replacing it with a three-span precast, prestressed concrete
deck beam bridge, approaches, seeding and other collateral work three mile northwest of Lewiston on DePler Springs
Road over Big Creek; includes 863 cu yds earth excavation; 0.3 acre mulch; 60 Ibs temporary erosion control seeding;
1,363 tons stone riprap; 248 tons aggregate base course; 4,800 sq ft precast prestressed concrete deck beams
(27"depth); 5,620 Ibs reinforcement bars; 1,120 ft furnishing and driving steel piles; 25.6 cu yds concrete encasement; 50
ft steel plate beam guardrail; 2 traffic barrier terminal; 133 tons bituminous concrete surface course; traffic control and
protection. (55 Working Days) (Job No. C-94-027-04) (4-10051-0000) (8.00% DBE)

Contract No. 93358 Hancock County District 6

Section 94-00086-00-BR

FAS Route 422 (CH 24) Project ACBRS-422(104)

Removal and replacement of existing structure with a single span precast prestressed concrete deck beam bridge
carrying CH 24 (Connable Road) over South Branch of Larry Creek 7 miles west of Ferris; includes 290 tree removal;
12,036 cu yds earth excavation; 796 cu yds channel excavation; 17,379 cu yds furnished excavation; 3.7 acres seeding;
5.2 acres mulch; 6,270 sq yds erosion control blanket; 5,670 ft perimeter erosion barrier; 3,584 tons aggregate course;
2,511 gal bituminous materials (prime coat); 1,068 tons aggregate shoulders, Type B; 114.5 cu yds rock excavation for
structures; 713.3 cu yds concrete structures; 2,244 sq ft precast prestressed concrete deck beams (27" depth); 102,690
Ibs reinforcement bars; 250 ft pipe culverts; 256 sq yds waterproofing membrane system; 8 traffic barrier terminals; 2,428
tons bituminous concrete, SUPERPAVE; 2 underwater structure excavation protection; traffic control and protection. (100
Working Days) (Job No. C-96-239-00) (6-10018-0000) (SUPERPAVE) (6.00% DBE)

Contract No. 93366 Christian County District 6
Section 01-00002-00-BR (MORRISONVILLE)
4TH STREET Project BROS-D6(73)

Construction consists of a double 12'x7' box culvert carrying 4th Street over Diehl Creek in the Village of Morrisonville;
includes 238 cu yds earth and channel excavation; 12 ditch checks; 145 tons stone riprap; 500 sq yds aggregate base
course; 20 tons cover and seal coat aggregate; removal of existing structure; 17,070 Ibs reinforcement bars; 76.4 cu yds
concrete box culverts; 4 traffic barrier terminal; 150 cu yds granular culvert backfill. (40 Working Days) (Job No. C-98-209-
04) (6-10114-0000) (6.00% DBE)

Contract No. 93368 Adams County District 6
Section 96-00152-00-BR
FAS Route 432 (CLAYTON ROAD) Project RS-432(117)

Construction consists of a single span, 61 ft precast prestressed concrete deck beam bridge carrying FAS Route 432,
Clayton Road over Walnut Fork Creek, 2.6 miles south of Clayton; includes 990 cu yds earth and channel excavation;
0.80 acre seeding; 1.6 tons agricultural ground limestone; 600 tons riprap; 810 tons aggregate base course; removal of
existing structures; 20.4 cu yds concrete structures; 1,680 sq ft precast prestressed concrete deck beams; 2,260 Ibs
reinforcement bars; 308 ft driving steel piles; 11 metal shoes; 8 traffic barrier terminal; 310 tons bituminous concrete
surface and binder course. (40 Working Days) (Job No. C-96-219-04) (6-10103-0000) (2.00% DBE)

Contract No. 95381 Crawford County District 7
Section 01-06127-00-BR
TR 312 Project BROS-33(39)

Removal of existing bridge and construction of a single span precast prestressed concrete deck beam bridge (27" depth),
approaches and other work necessary to complete the project on TR 312 across Tributary Creek to Sugar Creek;
includes 57 tree removal; 617 cu yds earth and channel excavation; 389 cu yds furnished excavation; 0.6 acre seeding;
90 tons stone dumped riprap; 95 tons stone riprap ditch; 265 tons aggregate surface course; 20.8 cu yds concrete
structures; 1,680 sq ft precast prestressed concrete deck beams (27" depth); 2,100 Ibs reinforcement bars; 418 ft
furnishing and driving steel piles; 2.6 cu yds concrete encasement; traffic control and protection. (40 Working Days) (Job
No. C-97-010-04) (7-10124-0000) (3.00% DBE)

Contract No. 95393 Edwards County District 7
Section 03-01129-00-BR
TR 29 Project BROS-47(20)

Remove existing structure and replace with a 60 foot single span precast, prestressed concrete deck beam bridge,
aggregate surface and earthwork on TR 29 over Crooked Creek two miles north of West Salem; includes 350 cu yds
earth excavation; 425 cu yds channel excavation; 154 cu yds furnished excavation; 0.4 acre seeding; 251 tons stone
riprap; 240 tons aggregate surface course; 1,440 sq ft precast prestressed concrete deck beams; 2,100 Ibs reinforcement
bars; 120 ft steel railing; 189 ft furnish steel piles; 2.1 cu yds concrete encasement; 28 ft pipe culverts; 19.4 cu yds
concrete structures. (25 Working Days) (Job No. C-97-041-04) (7-10208-0000) (5.00% DBE)
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Contract No. 98674 Saline County District 9

Section (103-B)-1

FAP Route 869 (IL 34) Project ACBRF-869(27)

Replacement of an existing structure with a triple concrete box culvert carrying lllinois Route 34 over an unnamed
tributary to Middle Fork Saline River, located 2 miles southeast of the Franklin County Line; includes 125 cu yds earth
excavation; 330 cu yds removal and disposal of unsuitable material; 190 cu yds channel excavation; 800 cu yds porous
granular embankment; 1.0 acre seeding; 344 sq yds concrete base course; 89 sq yds bituminous concrete base course
widening; 949 sq yds bituminous shoulders, SUPERPAVE; 60 stud shear connectors; 42,990 Ibs reinforcement bars;
229.4 cu yds concrete box culverts; 788 ft steel plate beam guardrail; 1,362 ft paint pavement marking; 29 tons
bituminous concrete surface course, SUPERPAVE, Mix C, N90; 2,535 sq ft permanent steel sheet piling; 677 tons rockfill;
traffic control and protection; mobilization. (100 Working Days) (Job No. C-99-010-04) (9-98430-0100) (SUPERPAVE)
(0.00% DBE)

SEE MORE BRIDGE

ELECTRICAL SECTION

Contract No. 64950 Henry County District 2

Section 10Y-TS-3

FAP Route 22  (IL 78) Project ACHS-22(62)

Traffic signal modernization at the intersection of lllinois Route 78 and Prospect, located in Kewanee; includes 120 sq ft
sidewalk removal and replacement; 727 ft thermoplastic pavement marking; 205 ft conduit in trench; 143 ft conduit
pushed; 111 ft trench and backfill; 4,091 ft electric cable; controller; steel mast arm assembly and pole; steel combination
mast arm assembly and pole; 723 ft detector loop; 8 signal heads; traffic control and protection; mobilization. (30 Working
Days) (Job No. C-92-140-03) (2-17423-0000) (0.00% DBE)

Contract No. 66447 Kankakee County District 3

Section (46-3)TS-1&(1)TS-1

FAP Route 330 (IL 17)

Traffic signal modernization and installation of interconnect on lllinois Route 17 at the intersections of the FAI Route 57
east and west ramps and Eastgate located in Kankakee; includes 78 sq ft concrete sidewalk; 114 sq ft sign panel; 242 ft
conduit in trench; 735 ft conduit pushed; 237 ft trench and backfill; 132 ft unit duct; luminaire; 4 controllers; 1,024 ft fiber
optic cable; 7,311 ft electric cable; 7 steel combination mast arm assemblies and poles; 100 ft detector loop; 42 signal
heads; traffic control and protection; mobilization. (75 Working Days) (Job No. C-93-051-04) (3-31664-0001) (3.00% DBE)

Contract No. 68397 Woodford-Tazewell Counties District 4

Section D4 SIGNAL WORK 2004-2

Various Routes (VARIOUS)

Retrofitting LED modules into all existing signal heads and installing load switches at three intersections along lllinois
Route 29 in Creve Coeur, three along U.S. Route 24 and two along lllinois Route 8 in Washington. Also LED modules will
be retrofitted at six intersections in Tazewell County and two intersections in Woodford County; includes 89 LED signal
face retrofit, red ball; 85 LED signal face retrofit, green ball; 8 LED signal face retrofit, walk/don't walk special; 162 LED
signal face retrofit, yellow ball; 28 LED signal face retrofit, yellow arrow; 28 LED signal face retrofit, green arrow; 10 LED
signal face retrofit, don't walk signal; 10 LED signal face retrofit, yellow/green arrow; 4 LED signal face retrofit, red arrow;
54 traffic signal cabinet load switch; traffic control and protection; mobilization. (15 Working Days) (Job No. C-94-042-04)
(4-40714-0007) (0.00% DBE)

Contract No. 70346 Shelby County District 5
Section D-5 VIDEO SYSTEM 2004-1
TR 389A(THOMPSON MILL ROAD) Project NHCB-00D5(77)

Video monitor installation at Thompson Mill Covered Bridge east of Cowden; includes 2 flood light units; 4 luminaires;
photocell; hand-off switch; 2 outside camera units; 2 inside camera units; 9 sq ft sign panel; 422 ft conduit in trench; 411 ft
conduit attached to structure; 834 ft trench and backfill; 400 ft unit duct; 1,443 ft electric cable; monitoring equipment;
mobilization. (25 Working Days) (Job No. C-95-002-04) (5-50810-0100) (0.00% DBE)

Contract No. 72862 Sangamon County District 6

Section D6 TS 2004

FAP Route 662 (IL 4/VETERAN'S PARKWAY)

Traffic signal upgrades along IL Route 4 (Veteran's Parkway) at Eighth Street and Peoria Road in Springfield; includes 3
controllers; 2 transceivers - fiber optic; 60 inductive loop detectors; 2 remove existing traffic signal equipment;
mobilization; traffic control and protection. (20 Working Days) (Job No. C-96-557-04) (6-74670-0000) (0.00% DBE)

SEE MORE ELECTRICAL
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MISCELLANEOUS SECTION

Contract No. 44844 Various Counties District TR

Section STWDE FRWY SIGN MAINT 2004-05

Various Routes  (VARIOUS)

Repair or replace damaged overhead sign structure and sign components at various locations in the district; includes
5,800 sq ft sign panel; 100 sq ft sign panel reflectorized; 68,000 Ibs structural steel sign support; 2 mounting brackets; 50
ft replace overhead sign walkway; 120 cu yds concrete foundations; 20 sign support repair; 30 remove existing sign
panel; 165 sign frames; 295 sign posts; 4 base plates; 100 transfer service sign; 6,000 remove and re-erect overhead
sign structure-span; 100 sq ft sign panel backplates; 35 install service or mileage plate; 200 sq ft sign panel overlay; 10
permanent wood posts; 65 ft overhead sign structure span; mobilization. (Completion Date: June 30, 2005) (Job No. C-
60-019-04) (0-00474-0000) (0.00% DBE)

Contract No. 62650 Cook County District 1

Section 2003-081I

Various Routes (VARIOUS)

Debris removal, cleaning, sanitation and fence installation under 32 bridges along FAI Route 290 (Eisenhower
Expressway) and FAI Route 90/94 (Kennedy Expressway) at various locations in the county; includes 148 lock for gates;
12,196 ft chain link fence; 117 chain link gates; traffic control and protection; mobilization. (55 Working Days) (Job No. C-
91-204-03) (0-00844-1039) (5.00% DBE)

Contract No. 62726 McHenry County District 1

Section 2004-009I

FAP Route 334 (US 12)

Installation of new weigh station signs at the intersection of US Route 12 and lllinois Route 173 in Richmond; includes
200 sq ft sign panel; 140 sq ft remove sign panel; 1,200 Ibs structural steel sign support-breakaway; 10 cu yds concrete
foundations; 25 ft trench backfill; 4 solar open/closed signs; control closure radio system; traffic control and protection;
mobilization. (Completion Date: August 01, 2004) (Job No. C-91-153-04) (1-77219-0000) (0.00% DBE)

Contract No. 62729 Various Counties District 1

Section 2004-0111

Various Routes  (VARIOUS)

Fence repair and installation along various expressways and arterial routes north of and including lllinois Route 38;
includes 2,500 ft woven wire fence; 215 ft chain link fence; 22,860 ft chain link fabric; 55 terminal posts; 925 line posts; 75
posts (special); 875 sq ft chain link gates (special); 2,000 ft fence rail removal; 50 ft chain link fence removal; mobilization.
(Completion Date: April 30, 2005) (Job No. C-91-157-04) (0-00844-1025, MCHD) (0.00% DBE)

Contract No. 64997 Bureau County District 2

Section (13X)VB-M

FAS Route 2247 (US 6)

Substructure removal on Burlington Northern Santa Fe Railroad Bridge over US Route 6 in Seatonville (abandoned
structure demolition); includes removal of existing superstructures; protective shield; traffic control and protection;
mobilization. (20 Working Days) (Job No. C-92-068-04) (2-97624-0006) (0.00% DBE)

Contract No. 66457 Various Counties District 3
Section D-3 WEED SPRAYING 2004-2
FAI Route 55 & FAI Route 57 (I-55 & 1-57)

Weed control spraying along FAI Route 55 and FAI Route 57 at various locations; includes 1,200 units Overdrive
herbicide; mobilization. (Completion Date: September 28, 2004) (Job No. C-93-100-04) (Formal Contract) (0.00% DBE)

Contract No. 66458 Various Counties District 3
Section D-3 WEED SPRAYING 2004-1
FAI Route 55 & FAI Route 57 (I-55 & 1-57)

Weed control spraying on FAI Route 55 & 57 at various locations; includes 1,200 units Overdrive herbicide; mobilization.
(Completion Date: July 31, 2004) (Job No. C-93-099-04) (Formal Contract) (0.00% DBE)

Contract No. 70402 Champaign County District 5

Section D-5 BRIDGE PAINTING 2004-1

Various Routes (VARIOUS)

Bridge painting at various locations in Champaign County; includes cleaning and painting 5 steel bridges; 5 containment
and disposal of lead paint cleaning residues; 2 warranties for cleaning and painting structures; traffic control and
protection; mobilization. (75 Working Days) (Job No. C-95-046-04) (0-01004-5001) (0.00% DBE)
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Contract No. 70403 Piatt County District 5

Section D-5 BRIDGE PAINTING 2004-2

FAI Route 72 (I-72)

Bridge painting on FAI Route 72 over the Sangamon River and the lllinois Central Railroad located between Decatur and
Champaign; includes cleaning and painting 4 steel bridges; containment and disposal of lead paint cleaning residues;
traffic control and protection; mobilization. (55 Working Days) (Job No. C-95-047-04) (0-01004-5002) (0.00% DBE)

Contract No. 72879 Sangamon County District 6

Section (107-2-VB)I

FAP Route 67  (IL 29 (CLEAR LAKE AVENUE))

Bridge approach patching, resurfacing, dip correction and joint repair on lllinois Route 29 (Clear Lake Avenue) at 19th
Street in Springfield; includes 117 sq yds temporary ramp; 64 sq yds patching; 216 ft saw cuts; 1.6 cu yds concrete
removal; 1.6 cu yds concrete; 162 Ibs structural steel; 110 Ibs epoxy coated reinforcement bars; 108 tie bars; 64 ft silicone
joint sealer; 888 ft paint pavement marking; 115 tons polymerized bituminous concrete surface course, SUPERPAVE, Mix
D; traffic control and protection; mobilization. (15 Working Days) (Job No. C-96-558-04) (6-74670-0007) (SUPERPAVE)
(0.00% DBE)

Contract No. 72896 Christian County District 6

Section D6 BUILDING DEMOLITION 2004

FAP Route 322 (US 51) Project TCSP-02IL(10)

Demolition of 6 buildings along US Route 51 located 2 miles south of Pana and one mile east of Pana; includes 77 units
tree removal; 0.9 acre seeding; 1.8 tons mulch; removal of 6 buildings; filling existing cistern; 6 filling existing septic tank;
removal and disposal of friable asbestos; 4 removal and disposal of non-friable asbestos; 7 sealing abandoned water
wells; traffic control and protection; mobilization. (20 Working Days) (Job No. C-96-556-04) (6-62560-0108) (0.00% DBE)

Contract No. 74029 Various Counties District 7

Section D-7 WEED CONTROL SPRAYING 2004

Various Routes (VARIOUS)

Weed control spraying along various routes in the district; includes 38.43 gals Tordon K; 19.21 Ibs Escort; mobilization.
(Completion Date: June 30, 2004) (Job No. C-97-034-04) (Formal Contract) (0.00% DBE)

Contract No. 76745 Madison County District 8

Section 520-2-2DM3

FAP Route 788 (IL 3)

Demolition of 3 residential buildings and 1 detached garage located along lllinois Route 3 in Venice; includes 0.5 acre
seeding; removal of 4 buildings; removal and disposal of non-friable asbestos at 2 locations; removal and disposal of
friable asbestos at 2 locations; traffic control and protection; mobilization. (20 Working Days) (Job No. C-98-042-04) (8-
81050-0510) (0.00% DBE)

Contract No. 99194 Pulaski County District 9

Section 02-00061-01-DR

FAS Route 938 (SHAWNEE COLLEGE ROAD) Project ER-2-1(107)

Improvement consists of 0.04 miles of grading ditch, new crossroad pipe culvert, riprap and other miscellaneous items on
FAS Route 938, 1.5 miles northwest of Grand Chain; includes 13 cu yds trench backfill; 200 ft grading and shaping ditch;
110 tons dumped riprap; 52 ft pipe culvert 36"; plug existing culvert; seeding. (10 Working Days) (Job No. C-99-009-03)
(9-10158-0000) (0.00% DBE)

SEE MORE MISCELLANEOUS
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PAVEMENT SECTION

156.

This item may be bid in combination. Bids may be made as follows: 127, 99 and 156 individually; 127, 99 and 156
together; 127 and 99; 99 and 156; or 127 and 156. If there are any questions regarding these combinations, please
contact Jim Duncan at (217) 782-7806

Contract No. 62590 Cook County District 1

Section (1919&1919.15A)K

FAI Route 94/90 (1-94/90 (DAN RYAN EXPRWY))  Project ACIM-94-3(356)59

1.89 miles of roadway reconstruction, bridge reconstruction, retaining wall construction and traffic signal modernization on
FAIl Route 94/90 from 67th Street to 71st Street (C-D System), and the structure carrying 67th Street over 1-94/90, and
improvements on State Street from 67th Street to 69th Street all located in Chicago; includes 95,107 cu yds earth
excavation; 12,207 cu yds porous granular embankment; 27,644 sq yds topsoil; 19,837 sq yds compost; 6 acres seeding;
34,092 sq yds subbase granular material; 29,714 sq yds stabilized subbase; 4,395 sq yds concrete base course; 14,302
sq yds concrete pavement; 660 sq yds bridge approach pavement; 1,602 sq ft concrete sidewalk; 9,734 sq yds milling;
21,627 sq yds pavement removal; 1,253 sq yds patching; 6,266 sq yds concrete shoulders; removal of 2 existing
structures; 21,500 cu yds structure excavation; 6,640 cu yds concrete; 2,680 sq yds bridge deck grooving; 15,086 sq ft
rustication finish; erecting 805,020 Ibs structural steel; 12,831 stud shear connectors; 1,004,890 Ibs epoxy coated
reinforcement bars; 4,050 sq ft bridge seat sealer; 36 manholes; 8,486 ft concrete curb and gutter; 11,618 sq ft concrete
median surface; 1,189 sq ft sign panel; 82 ft overhead sign structure-span; 23,221 ft epoxy pavement marking; 6,167 sq
yds continuously reinforced concrete pavement; 29,697 sq yds whitewashing for concrete pavement; 6,228 ft storm
sewers; 1,109 tons bituminous concrete surface course, SUPERPAVE, Mix D, N70; 3,001 ft trench and backfill; 2,040 ft
conduit encased; 7,815 ft electric cable; 27 luminaires; 37 signal heads; 7,115 cu yds trench backfill; 4,000 Ibs
reinforcement bars; traffic control and protection; mobilization. (Completion Date: June 30, 2005 Plus 10 Working Days)
(Job No. C-91-092-03) (1-74823-0510, 1-73526-0100) (SUPERPAVE) (25.00% DBE)

157.

158.

159.

Contract No. 64628 Winnebago County District 2

Section (76-Y-1)RS-2

FAP Route 734 (IL2) Project ACF-734(36)

1.43 miles of 24 ft and variable width milling and bituminous concrete surface on IL Route 2 from Whittemore Drive to IL
Route 75 in South Beloit; includes 2,930 sq yds topsoil; 48,866 sq yds milling; 1,700 sq yds patching; 9,407 ft saw cuts;
214 tons aggregate shoulders; 225 ft concrete curb and gutter; 34,892 ft thermoplastic pavement marking; 741 tons
bituminous concrete surface course, SUPERPAVE, Mix C, N 50; 6,794 tons bituminous concrete binder and surface
course, SUPERPAVE, Mix D, N 70; mobilization; traffic control and protection. (45 Working Days) (Job No. C-92-024-04)
(2-12050-0000) (SUPERPAVE) (4.00% DBE)

Contract No. 66052 Kendall County District 3

Section (14,15)R, TS

FAP Route 591 (US 34) Project ACF-591(20)

3.9 km of 13.4 m and variable width of reconstruction of U.S. Route 34 to 5 lane full-depth bituminous from Chilton Way
east through Plano to Big Rock Creek; includes 600 unit tree removal; 21,244 cu m earth excavation; 1,891 cu m removal
and disposal of unsuitable material; 6,747 cu m topsoil excavation and placement; 2,165 sq m erosion control blanket;
7,012 sq m sodding; 83,336 sq m subbase granular material; 18,452 m tons polymer bituminous concrete binder and
surface course, SUPERPAVE, Mix D; 37,624 m tons bituminous concrete binder course, SUPERPAVE; 1,000 m tons
aggregate surface course; 5,006 sq m concrete sidewalk; 2,183 sq m coldmilling; 67,139 sq m pavement removal; 5,392
sq m driveway pavement removal; 4,656 m curb and gutter removal; 1,624 sq m sidewalk removal; 3,172 sq m
bituminous concrete shoulder removal; 1,177 m tons aggregate shoulders; 2,907 m storm sewers; 1,460 m water main;
159 inlets; 102 manholes; 7,631 m curb and gutter; 15,125 m thermoplastic pavement marking line; 1,487 m conduit;
12,375 m electrical cable; 10 mast arm assemblies and poles; 50 m concrete foundations; 50 signal heads; 2,128 m
detector loops; 6,215 sq m aggregate subbase; 218 m sanitary sewer; mobilization; traffic control and protection.
(Completion Date: November 01, 2005 Plus 15 Working Days) (Job No. C-93-018-02) (3-35480-0400) (SUPERPAVE)
(8.00% DBE)

Contract No. 66353 Kankakee County District 3

Section (109N,110N)RS-2,(15-E-N)RS-1

FAP Route 631 (IL 102)

8.10 miles of 37 ft to 62 ft and variable width milling and bituminous concrete surface on IL Route 102 from the Will
County line to U.S. Route 45/52 and minor bridge work, located in Bourbonnais; includes 7 cu yds furnished excavation;
0.11 acre seeding; 165,264 sq yds milling; 1,072 tons aggregate shoulders; 13,958 tons bituminous concrete binder and
surface course, SUPERPAVE, Mix D; 6,640 ft detector loop; 30,254 ft thermoplastic pavement marking; 94,508 ft paint
pavement marking; mobilization; traffic control and protection. (45 Working Days) (Job No. C-93-113-03) (3-60003-0000)
(SUPERPAVE) (9.00% DBE)
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This project includes an end result specification and notched wedge joint specification for hot mix asphalt

Contract No. 68065 Knox County District 4
Section 48-28RS-4,48-29RS-6
FAI Route 74 (I-74 (EB)) Project ACIM-74-2(123)52

7.87 miles of 24 ft width bituminous concrete surface on FAI Route 74 (EB) from the U.S. Route 150 overpass to Spoon
River Bridge southeast of Galesburg; includes 203,212 sq yds milling; 2,683 tons aggregate shoulders; 2.9 cu yds
concrete; 24 sq ft formed concrete repair; 1,232 Ibs reinforcement bars; 2,851 ft steel plate beam guardrail; 83,396 ft
polyurea pavement marking; 18,212 tons bituminous concrete binder and surface course, SUPERPAVE, IL 9.5L (LOW
ESAL); 23,370 tons polymerized bituminous concrete binder and surface course, SUPERPAVE, MIX D; 23,370 tons
material transfer device; 1,744 sq yds patching; mobilization; traffic control and protection. (60 Working Days) (Job No. C-
94-062-00) (4-07015-0100) (SUPERPAVE) (7.00% DBE)

161.

162.

163.

Contract No. 70191 Moultrie County District 5

Section 104(Z,Z-1)RS&(104Z)N

FAP Route 320 (IL 121 & IL 32) Project ACF-320(26)

2.26 miles of 2 at 16 feet width of bituminous concrete resurfacing on IL Route 121 and IL Route 32 from IL Route 32 (N)
to the east city limits of Sullivan in Sullivan; includes 647 cu yds earth excavation; 2,421 sq yds subbase granular
material; 1,797 sq yds concrete base course widening; 140 sq yds bituminous surface removal-butt joint; 5,373 sq yds
concrete surface removal-butt joint; 864 tons incidental bituminous surfacing; 4,106 sq ft sidewalk; 59,420 sq yds
bituminous surface removal; 3,856 ft curb and gutter removal; 3,987 sq ft sidewalk removal; 11,835 sq ft concrete median
surface removal; 3,059 ft crack control treatment; 1,397 tons bituminous shoulders, SUPERPAVE; 492 ft concrete curb;
1,016 ft curb and gutter; 41,363 ft thermoplastic pavement marking line; 5,200 ft paint pavement marking line; 796 ft
conduit; 6,042 ft electrical cable; 4 mast arm assemblies and poles; 62 ft concrete foundation; 10,620 tons bituminous
concrete binder and surface course, SUPERPAVE, Mix F; 12 signal heads; 4 luminaires; mobilization; traffic control and
protection. (75 Working Days) (Job No. C-95-073-01) (5-51020-0000) (SUPERPAVE) (2.5% DBE)

Contract No. 76696 Washington County District 8

Section 9-3RS-2, 102I-1

FAP Route 42  (IL 127) Project ACHS-42(96)

0.84 mile of milling, resurfacing and striping at 2 locations on IL Route 127 in Nashville; includes 244 cu yds earth
excavation; 66 cu yds furnished excavation; 16,940 sq yds milling; 289 sq yds aggregate shoulders; 279 sq yds
bituminous shoulders, SUPERPAVE; 86 ft concrete curb and gutter; 2 signal heads; 57 ft electric cable; 1,784 tons
bituminous concrete binder and surface course, SUPERPAVE, MIX D, N90; 12,315 ft thermoplastic pavement marking;
mobilization; traffic control and protection. (35 Working Days) (Job No. C-98-095-03) (8-08800-1304) (SUPERPAVE)
(5.00% DBE)

Contract No. 83745 Cook County District 1
Section 01-00077-00-PV (SCHAUMBURG)
FAU Route 2562 (SPRINGINGSGUTH ROAD) Project CMM-M-8003(193)

0.53 mile of resurfacing and reconstruction, addition of a street lighting system, construction of traffic signals, addition of
an enclosed storm water drainage system on FAU Route 2562 (Springingsguth Road) from lllinois Route 19 to Bates
Lane in Schaumburg; includes 130 trees removed; 3,600 cu yds earth excavation; 1,140 cu yds porous granular
embankment; 3,350 cu yds remove and dispose of unsuitable material; 1,314 sq yds aggregate base course; 680 tons
aggregate surface course; 924 sq yds PCC driveway; 3,627 sq ft PCC sidewalk; 7,619 sq yds bituminous surface
removal; 5,478 sq yds pavement removal; 7,546 sq ft sidewalk and island removal; 150 sq yds Class D patches; 1,359
tons bituminous concrete surface course, SUPERPAVE; 3,844 tons bituminous concrete binder course, SUPERPAVE;
5,790 sq yds aggregate subgrade; 3,806 ft concrete curb and gutter; 757 ft conduit in trench; 1,294 ft conduit pushed;
3,294 ft unit duct; 20 light poles; 173 ft electric cable in conduit; 7,482 ft electric cable in conduit, signals; 5 steel mast arm
assemblies and poles; 23 signal heads; 903 ft precast block retaining wall; 2,208 ft storm sewers; 1,059 ft watermain; 860
ft pipe underdrains; 5,265 ft thermoplastic pavement marking line; 78 raised reflective pavement markers; 6,110 ft
temporary pavement marking line; 3,428 ft trench and backfill for electrical; 5,369 sq yds sodding; 5,369 sq yds topsoil
furnish and place; 300 Ibs fertilizer; 72 trees; traffic control and protection. (110 Working Days) (Job No. C-91-143-02) (1-
10816-0000) (SUPERPAVE) (12.00% DBE)
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Contract No. 84769 Henry County District 2

Section 6RS-5

FAS Route 1247 (US 6) Project ACRS-1247(102)

0.84 mile of 24 ft width milling, bituminous concrete surface and construction of 2 @ 8 ft width parking lanes on US Route
6 from Mud Creek to lllinois Route 78 in Annawan; includes 13,955 cu yds earth excavation; 1,357 cu yds trench backfill;
14,534 sq yds topsoil; 1.7 acres seeding; 6,306 sq yds sodding; 18,425 tons subbase granular material; 2,404 tons
aggregate base course; 14,273 sq ft concrete sidewalk; 11,566 sq yds pavement removal; 462 sq yds patching; 939 tons
aggregate shoulders; 1,694 sq yds bituminous shoulders, SUPERPAVE; 6,773 ft concrete curb and gutter; 1,854 ft storm
sewers; 7 cu yds concrete; 14 manholes; 4,810 ft polyurea pavement marking; 2,332 ft conduit; 2,332 ft trench and
backfill; 2 shade trees; 2,178 ft storm sewer (watermain requirements); 1,211 sq yds temporary pavement; 17,923 sq yds
bituminous concrete pavement (full-depth), SUPERPAVE; 1,270 tons bituminous concrete binder and surface course,
SUPERPAVE, Mix C; traffic control and protection; mobilization. (Completion Date: November 21, 2005) (Job No. C-92-
021-04) (2-99750-0100) (SUPERPAVE) (4.00% DBE)

Contract No. 97228 Madison County District 8
Section 94-00073-00-RP (EDWARDSVILLE)
FAU Route 8883 (GERBER ROAD) Project M-5011(170)

Improvement consists of 0.295 mile of pavement reconstruction on FAU Route 8883, Gerber Road from Goshen Road to
north of Little Round Top Drive in Edwardsville; includes 0.64 acre tree removal; 3,815 cu yds earth and furnished
excavation; 1.10 acres seeding; 2,080 sq yds erosion control blanket; 48 sq yds stone riprap; 8,776 sq ft PCC sidewalk
4"; 173 cu yds structure excavation; 9.8 cu yds concrete structures; 1,050 Ibs reinforcement bars; 4 precast reinforced
concrete flared end sections; 729 ft storm sewers, Class A; 3,077 ft combination concrete curb and gutter; 3,996 ft
temporary pavement marking-line; 3,125 ft thermoplastic pavement marking-line; construction layout; 6,096 sq yds soil-
lime mixture 12"; 4,876 sq yds bituminous concrete pavement; 17 inlets; 6.6 cu yds water line concrete encasement;
traffic control and protection. (60 Working Days) (Job No. C-98-325-04) (8-10116-0000) (10.00% DBE)

Contract No. 98807 Jackson County District 9

Section 4-|

FAP Route 322 (US 51) Project ACF-322(68)

Improvement of the intersection at U.S. Route 51 and Union Street in Dowell. The improvement consists of adding a left
turn lane for northbound traffic, patching and resurfacing; includes 1,313 tons polymerized bituminous concrete binder
and surface course, SUPERPAVE, Mix D; 284 units tree removal; 3,276 cu yds earth excavation; 6,406 sq yds erosion
control blanket; 510 tons subbase granular material; 170 sq yds bituminous surface removal-butt joint; 4,780 sq yds
bituminous surface removal; 158 sq yds pavement removal; 1,389 ft crack control treatment; 263 tons aggregate
shoulders; 770 sq yds bituminous shoulders, SUPERPAVE; 824 ft thermoplastic pavement marking line; 9,130 ft paint
pavement marking line; mobilization; traffic control and protection. (50 Working Days) (Job No. C-99-049-03) (9-99320-
0000) (SUPERPAVE PROJECT) (4.00% DBE)

Contract No. 98833 Jackson County District 9

Section 5-(2,3)I-1,TS-2

FAP Route 331 (IL 13)

0.82 mile of improvement consisting of adding a third lane on IL Route 13 through the project from Giant City Road to
McKinney Avenue in Carbondale; includes 4,631 cu yds earth excavation; 287 units tree removal; 8,276 sq yds erosion
control blanket; 1,737 tons subbase granular material; 1,101 sq yds concrete base course; 3,239 sq yds concrete
pavement; 7,697 sq yds concrete sidewalk; 10,493 sq yds bituminous surface removal; 2,727 sq yds paved shoulder
removal; 468 sq yds patching; 6,506 ft crack control treatment; 3,218 tons bituminous shoulder, SUPERPAVE; 518 ft
storm sewers; 395 ft curb and gutter; 9,277 ft polyurea pavement marking line; 1,047 ft conduit; 6,151 ft electrical cable;
1,087 ft detector loop; 2,250 tons polymerized bituminous concrete binder and surface course, SUPERPAVE, Mix E; 604
ft polyurea pavement marking line; mobilization; traffic control and protection. (90 Working Days) (Job No. C-99-083-03)
(9-03650-0000) (SUPERPAVE) (6.00% DBE)
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Contract No. 98836 Johnson County District 9

Section (44-5,6)RS,BSMART FY04-3

FAI Route 24 (I-24)  Project ACIM-24-1(99)14

10.5 miles of 2 @ 24 feet width of bituminous concrete resurfacing on Interstate 24 from US Route 45 to the
Johnson/Massac County Line. Includes work on 13 bridges; includes 7,927 sq yds bridge deck microsilica concrete
overlay; 67,789 tons material transfer device; 8,644 sq yds grading and shaping foreslopes; 27,936 Ibs polyurethane
material; 67,789 tons polymerized bituminous concrete binder and surface course, SUPERPAVE, Mix D; 7,927 sq yds
concrete bridge deck scarification; 1,440 units tree removal; 2,166 cu yds earth excavation; 960 tons porous granular
embankment; 19,753 sq yds erosion control blanket; 7,845 sq yds heavy duty excelsior blanket; 4,300 ft perimeter
erosion control; 5,317 tons stone riprap; 1,817 sq yds subbase granular material; 1,478 sq yds bituminous surface
removal-butt joint; 17,471 sq yds bituminous surface removal; 2,551 sq yds paved shoulder removal; 3,644 sq yds
patching; 8,050 tons aggregate shoulders; 40,743 tons bituminous shoulders, SUPERPAVE; 5,817 sq yds bituminous
shoulders, SUPERPAVE; 40 cu yds concrete; 7,518 sq yds grooving; 11,010 Ibs structural steel; 4,252 Ibs epoxy coated
reinforcement bars; 176,101 ft shoulder removal and replacement; 173,564 ft pipe underdrains; 3,621 ft curb and gutter;
644 delineators; 219,361 ft shoulder rumble strip; 221,705 ft thermoplastic pavement marking line; 24,490 ft preformed
plastic pavement marking line; 4,248 ft polyurea pavement marking line; 1,586 pavement marker; traffic control and
protection; mobilization. (Completion Date: November 23, 2004) (Job No. C-99-017-04) (044-0040,044-0041,044-
0042,044-043,044-044,044-045,044-046,044-047,044-048, 044-049,044-050,044-051 & 044-2002) (SUPERPAVE)
(10.00% DBE)

SEE MORE PAVEMENT

BRIDGE SECTION

Contract No. 62655 Kane County District 1

Section 8R-HB-3-I-2

FAU Route 3887 (IL 31)

Beam replacement for the existing structure carrying IL Route 31 over U.S. Route 20 in Elgin; includes 19.9 cu yds
concrete removal; 32.3 cu yds concrete; 350 sq ft formed concrete repair; 15,940 Ibs structural steel; 270 stud shear
connectors; 12,950 Ibs structural steel removal; 2,160 Ibs structural steel repair; 3,720 Ibs epoxy coated reinforcement
bars; 133 ft pedestrian railing; 62 ft epoxy crack sealing; beam straightening; 84 sq yds protective shield; mobilization;
traffic control and protection. (35 Working Days) (Job No. C-91-008-04) (0-00844-1038) (6.00% DBE)

Contract No. 62735 McHenry County District 1

Section 2004-015I

FAP Route 324 (IL 23)

Precast, prestressed concrete deck beam replacement for 2 structures carrying IL Route 23 over Kishwaukee River
Overflow and Kishwaukee River, located in Marengo; includes 318 sq yds bituminous concrete surface removal; 11.9 cu
yds concrete; 5,475 sq ft precast, prestressed concrete deck beams; 360 Ibs epoxy coated reinforcement bars; 2,412 ft
Portland Cement mortar fairing course; 490 ft thermoplastic pavement marking; 1,017 sq yds waterproofing membrane
system; 4,740 Ibs structural steel; 5,520 sq ft removal of existing precast, prestressed concrete deck beams; 114 tons
bituminous concrete surface course, SUPERPAVE, Mix D, N 50; mobilization; traffic control and protection. (40 Working
Days) (Job No. C-91-166-04) (0-00844-1041) (SUPERPAVE) (10.00% DBE)

Contract No. 66360 McLean County District 3

Section (57-24)BR,BR-1

FAI Route 74 (I-74)  Project ACIM-74-5(153)146

Removal and replacement of the structures carrying Interstate 74 over the north fork of Salk Creek, south of Leroy;
includes 114 cu yds earth excavation; 402 cu yds furnished excavation; 2,112 ft perimeter erosion barrier; 766 sq yds
stone riprap; 1,068 sq yds bituminous surface removal; 522 sq yds bridge approach pavement; 728 sq yds pavement
removal; 182 tons aggregate shoulders; 448 cu yds structure excavation; 474 cu yds concrete; 1,160 sq yds bridge deck
grooving; 1,616 ft concrete | beams; 3,930 Ibs structural steel; 93,060 Ibs epoxy coated reinforcement bars; 327 ft woven
wire fence; 3,390 ft thermoplastic marking line; 896 ft paint pavement marking line; 1,016 bar splicers; traffic control and
protection; mobilization. (Completion Date: November 01, 2004 Plus 10 Working Days) (Job No. C-93-129-03) (3-42130-
0100,3-42130-0200) (6.00% DBE)

Contract No. 70367 Macon County District 5

Section D-5 CONTRACT MAINT 2004-8

FAP Route 710 (US 51 BUS)

Remove and replace the existing surface (1”) and joint repair on the structure on U.S. Route 51 Business just north of
Eldorado Street in Decatur; includes 2,582 sq yds milling; 291 ft paint pavement marking; 12 cu yds polymer concrete;
235 ft silicone joint sealer; 145 tons bituminous concrete surface course, SUPERPAVE, MIX D, N70; mobilization; traffic
control and protection. (15 Working Days) (Job No. C-95-023-04) (0-00844-5012) (SUPERPAVE) (0.00% DBE)
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Contract No. 76252 Clinton County District 8

Section 26-2BI

FAS Route 1780 (OLD US 50) Project ACBRS-1780(118)

Removal of the existing bridge and replacement with a cast in place double 9 ft x 7 ft concrete box culvert carrying Old US
Route 50 over unnamed tributary to Shoal Creek located 0.2 mile east of Breese; includes 210 cu yds earth excavation;
160 cu yds channel excavation; 175 cu yds furnished excavation; 0.25 acre seeding; 36 tons aggregate base course;
1,326 sq yds milling; 177 sq yds pavement removal; 287 sq yds aggregate shoulders; 26,780 Ibs reinforcement bars;
1,010 Ibs epoxy coated reinforcement bars; 108.3 cu yds concrete; 400 ft steel plate beam guardrail; 4 traffic barrier
terminals; 1,523 ft paint pavement marking; 900 sq yds bituminous base course, SUPERPAVE; 123 tons bituminous
concrete surface course, SUPERPAVE, Mix D, N70; traffic control and protection; mobilization. (60 Working Days) (Job
No. C-98-093-01) (8-82140-0100) (SUPERPAVE) (10.00% DBE)

Contract No. 91164 Coles County District 5
Section 96-09118-00-BR
TR 41 Project BROS-29(275)

Construction consists of a 3 span, 3 @ 73’6” precast prestressed concrete deck beam bridge carrying TR 41 over
Kaskaskia River 3 miles west of Humboldt; includes 2 acres tree removal; 6,905 cu yds earth excavation; 2,475 cu yds
furnished excavation; 3.5 acre seeding; 374 sq yds riprap special; 2,085 tons aggregate surface course; removal of
existing structure; 125 cu yds concrete structures; 5,292 sq ft precast prestressed concrete deck beams; 10,200 Ibs
reinforcement bars; 1,028 ft driving steel piles; 374 ft pipe culverts 15”; 2 underwater structure excavation protection
location. (80 Working Days) (Job No. C-95-094-097) (5-10133-0000) (8.00% DBE)

Contract No. 98634 Williamson County District 9

Section (X1-4)B-1,(X1-6)B-1

FAl Route 57 (I-57)  Project ACIM-57-1(194)51

Removal and replacement of the set of dual structures carrying Interstate 57 over Lake Creek, south of Johnson City and
over Crab Orchard, south of Marion; includes 184 units tree removal; 8,670 cu yds earth excavation; 2,770 cu yds
furnished excavation; 1,212 cu yds porous granular embankment; 5,705 sq yds erosion control blanket; 10,095 ft
perimeter erosion barrier; 4,849 sq yds subbase granular material; 10,150 sq yds concrete pavement; 34,468 sq yds
bituminous surface removal; 1,166 sq yds approach slab removal; 16,070 sq yds bituminous shoulder removal; 388 sq
yds patching; 678 sq yds aggregate shoulders; 813 tons aggregate shoulders; 1,652 cu yds structure excavation; 1,554
cu yds concrete; 8,783 sq yds grooving; 3,072 ft concrete | beams; 486,790 Ibs structural steel; 16,629 stud shear
connectors; 448,910 Ibs epoxy coated reinforcement bars; 10,813 ft steel piles; 890 ft storm sewers; 8,273 ft pipe
underdrains; 29,553 ft thermoplastic pavement marking line; 3,681 bar splicers; 30,299 tons polymerized bituminous
concrete binder and surface course, SUPERPAVE, Mix E; underwater structure excavation protection at 8 locations;
3,654 ft polyurea pavement marking line; 2,607 ft pavement marking tape line; mobilization; traffic control and protection.
(190 Working Days) (Job No. C-99-088-03) (9-92990-0100, 9-93840-0100) (SUPERPAVE) (8.00% DBE)

Contract No. 98676 Saline County District 9

Section (2-B)-1&(2B-1)-1

FAP Route 778 (IL 34) Project F-778(5)

Located east of Rudement on IL Route 34, the improvement will consist of the removal of the existing single span bridge
(structure number 083-2015) over an unnamed tributary to the South Fork of the Saline River and the replacement with a
double 12’ X 9’ concrete box culvert. Also, included is the removal of the existing single span bridge (structure number
083-2016) over an unnamed tributary to the South Fork of the Saline River and the replacement with a double 12' X 6’
concrete box culvert; includes 6,730 cu yds earth excavation; 310 cu yds removal and disposal of unsuitable material; 305
cu yds channel excavation; 1,085 cu yds porous granular embankment; 780 sq yds riprap; 701 tons aggregate base
course; 363 sq yds PCC base course; 79 sq yds bituminous concrete base course widening; 72 tons aggregate surface
course; 141 sq yds bituminous surface removal; 442 sq yds pavement removal; 159 tons aggregate shoulders; 1,966 sq
yds bituminous shoulders, SUPERPAVE; 2 removal of existing structures; 62,010 Ibs reinforcement bars; 1,899 sq ft
temporary sheet piling; 338 cu yds concrete box culverts; 675 ft steel plate beam guardrail; 7 traffic barrier terminals; 83 ft
guardrail removal; 288 ft removal and reinstallation of existing steel plate beam guardrail; 4,953 ft paint pavement marking
line; 198 tons bituminous concrete surface course, SUPERPAVE, Mix C, N 90; 168 tons bituminous concrete binder
course, SUPERPAVE, IL-19, N 90; 7 remove and re-erect traffic barrier terminals; mobilization; traffic control and
protection. (130 Working Days) (Job No. C-99-009-04) (9-98430-0200, 0300) (SUPERPAVE) (8.00% DBE)

Contract No. 99196 Jackson County District 9

Section 01-16117-00-BR

TR 200 (WISELY ROAD) Project BROS-77(35)

Remove and replace structure carrying TR200 (Wisely Road) over Rattlesnake Creek with a 2 span, one @ 35' and one
@ 50' precast concrete deck beam (21" depth) structure, approximately two miles west of lllinois Route 13/127 southwest
of Vergennes; includes 943 cu yds earth excavation; 450 cu yds channel excavation; 1,511 cu yds borrow excavation;
285 tons riprap; 570 tons aggregate surface course; 22.8 cu yds concrete structures; 2,040 sq ft precast prestressed
concrete deck beams; 2,400 Ibs reinforcement bars; 170 ft steel railing; 827 ft furnishing steel piles; 0.50 acre seeding; 22
ft pipe culverts; 4 traffic barrier terminals. (35 Working Days) (Job No. C-99-505-03) (9-10141-0000) (0.00% DBE)
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ELECTRICAL SECTION

178. Contract No. 70334 Macon County District 5
Section (66CS)N
FAP Route 712 (IL 105) Project ACHS-712(19)
Intersection improvement consisting of modernization of the existing traffic signal on lllinois Route 105 at Prairie Street in
Decatur; includes 485 sq ft concrete sidewalk; 1,124 ft conduit augered; 297 ft conduit in trench; 297 ft trench and backfill;
62 ft concrete foundation; 4 steel mast arm assemblies and poles; 22 signal heads; controller; 788 ft detector loop; 907 ft
preformed plastic pavement marking; 8,613 ft electric cable; traffic control and protection; mobilization. (40 Working Days)
(Job No. C-95-095-03) (5-51950-0000) (6.00% DBE)

MISCELLANEOUS SECTION

179.  Contract No. 64928 JoDaviess County District 2
Section (43)M-4
FAP Route 301 (US 20)
Repair and/or reconstruction of inlets on U.S. Route 20 from 6th Street to Dunleith Street in East Dubuque; includes 14.5
tons subbase granular material; 1 inlet to be adjusted; 2 inlets with new frame and grate; 8 inlets to be reconstructed with
new frame and grate; 4 inlets to be reconstructed; mobilization; traffic control and protection. (15 Working Days) (Job No.
C-92-069-04) (2-97624-0008) (0.00% DBE)

180. Contract No. 64963 Rock Island County District 2
Section (62MFT)T
FAP Route 599 (10TH AVENUE WEST)
Miscellaneous drainage improvements along 10th Avenue West from 4th Street to U.S. Route 67 in Milan; includes 148
cu yds earth excavation; 880 sq yds topsoil; 1,049 sq yds sodding; 56 sq yds riprap; 248 tons aggregate base course; 5 ft
gutter removal; 19 tons aggregate shoulders; 65 Ibs reinforcement bars; 692 ft pipe culverts; 1.3 cu yds concrete collar;
88 ft storm sewer; 5 manholes; 3 field tile junction vaults; mobilization; traffic control and protection. (15 Working Days)
(Job No. C-92-088-04) (2-97624-0009) (0.00% DBE)

181. Contract No. 70384 Various Counties District 5
Section D-5 ROUT & SEAL 2004-3
Various Routes (VARIOUS)
Crack and joint sealing at various locations in the District; includes 928,188 ft crack routing (pavement); 321,275 Ibs crack
filling; 58,045 ft paint pavement marking; mobilization; traffic control and protection. (50 Working Days) (Job No. C-95-
028-04) (0-05014-5003) (0.00% DBE)
In accordance with the requirements of the Governor’'s Executive Order #2003-13, this project is under evaluation for the
use of a Project Labor Agreement (PLA). Bids will not be accepted for this project before the decision is made concerning
the use of a PLA. A decision to use a PLA in connection with this project will be published by addendum in conformance
with the procurement rules of the Department.

182. Contract No. 70409 DeWitt-Piatt Counties District 5

Section D-5 CONTRACT MAINT 2004-10

FAI Route 74 (I-74)

12.5 miles of pavement patching on Interstate 74 from the Champaign County Line to the McLean County Line; includes
352 sq yds patching; 2,682 ft saw cuts; 352 sq yds patching reinforcement; mobilization; traffic control and protection. (15
Working Days) (Job No. C-95-054-04) (0-00844-5015) (0.00% DBE)

SEE MORE MISCELLANEQOUS
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READVERTISED SECTION

Items 183 through 187 are being readvertised for bids. Contractors and suppliers who requested plans and proposals for
these items in connection with the previous advertisement should request the complete set to ensure that revised and/or
added material is issued. A charge of $35 will be made for each set of paper plans and proposals requested or they are
included in the $35 CD ROM Letting Set. (Letting Set = All plans, proposals and addendums pertaining to a specific
letting)

PAVEMENT SECTION

Contract No. 66115 McLean County District 3

Section (61Z-1)RS-2

FAP Route 730 (US 51 BUS (NB))

1.60 miles of 36 ft, 40 ft and variable width milling and bituminous concrete surface on U.S. Route 51 Business (NB) from
south of Lafayette Street to south of IL Route 9 (Locust Street) in Bloomington; includes 36,399 sq yds milling; 931 sq ft
sidewalk repair; 3,075 tons bituminous concrete binder and surface course, SUPERPAVE, Mix F, N90; 3,424 tons QC/QA
bituminous; 500 ft detector loop; 11,568 ft thermoplastic pavement marking; mobilization; traffic control and protection. (30
Working Days) (Job No. C-93-043-01) (3-39810-0000) (SUPERPAVE) (6.00% DBE)

PREVIOUS LETTING: March 5, 2004 (ltem 124)
PREVIOUS LETTING: June 13, 2003 (Item 266)
PREVIOUS LETTING: September 21, 2001 (Item 97)
PREVIOUS LETTING: August 3, 2001 (Item 103)
PREVIOUS LETTING: June 15, 2001 (Item 43)

Contract No. 83739 Kane-Kendall Counties District 1

Section 00-00033-00-RS (MONTGOMERY)

FAU Route 1680 (BASELINE ROAD) Project M-8003(360)

0.85 miles pavement patching, milling, resurfacing, aggregate shoulders, ditch grading and pavement marking on FAU
Route 1680 (Baseline Road) from US Route 30 easterly to Albright Road in Montgomery; includes 2,965 sq yds Class D
patches, SUPERPAVE; 2,054 tons bituminous surface, SUPERPAVE; 1,800 ft grading and shaping ditches; 230 cu yds
topsoil furnish and place; 0.40 acre seeding; 120 Ibs nitrogen, phosphorous & potassium fertilizer; 1,464 gals bituminous
materials; 12,759 sq yds bituminous surface removal; 12,000 ft strip reflective crack control; 954 tons aggregate
shoulders; 53 ft combination concrete curb and gutter; 11,5692 ft pavement marking; 71 raised reflective pavement
markers; traffic control and protection. (20 Working Days) (Job No. C-91-109-04) (1-10920-0000) (SUPERPAVE) (10.00%
DBE)

PREVIOUS LETTING: March 5, 2004 (ltem 46)

MISCELLANEOUS SECTION

Contract No. 44827 Various County District 6

Section D6 EXP PVT MKG 2004-6

Various Routes (VARIOUS)

The installation of hand applied polyurea pavement marking lines, letters and symbols, the installation of preformed
thermoplastic pavement markings using a hybridized primer and installation of polyurea type | pavement marking and the
removal of existing pavement markings on various highways throughout District 6; includes 2,647 ft preformed
thermoplastic pavement marking lines; 40,115 ft polyurea pavement marking lines; 44,150 sq ft pavement marking
removal; 3,544 sq ft polyurea pavement marking letters and symbols; 572 sq ft preformed thermoplastic pavement
marking letters and symbols; 25,718 ft polyurea pavement marking, special, mobilization. (Completion Date: November
01, 2004) (Job No. C-60-006-04) (0-00483-0000) (0.00% DBE)

PREVIOUS LETTING: January 16, 2004 (ltem 118)
PREVIOUS LETTING: November 7, 2003 (Item 38)

Contract No. 62344 Various County District 1

Section 2001-158I

Various Routes

Fence repair along various routes located south of lllinois Route 38 within the district; includes 2,500 ft woven wire fence;
2 pull post arrangements; 50 chain link fence post sleeves repair; 215 ft chain link fence; 22,860 ft chain link fabric; 55
terminal posts; 925 line posts; 75 posts; 2,000 ft fence rail removal; 875 sq ft chain link gates; 50 ft chain link fence
removal. (Completion Date: April 30, 2005) (Job No. C-91-499-01) (0-00844-1025 & MCHD) (10.00% DBE)

PREVIOUS LETTING: November 7, 2003 (Item 39)
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Contract No. 76703 Madison County District 8

Section 60-81-1

FAI Route 55/70 (1-55/70)

Replacement of Maryville Weigh Station Weigh-In-Motion Scale and platform scale located one mile west of lllinois Route
159 on FAI Route 55/70; includes jack, remove and replace load cells; 13.5 sq yds pavement fabric; 27 sq yds paved
shoulder removal; 13.5 sq yds patches; 27 sq yds bituminous shoulders; removal of existing concrete deck; 20.7 cu yds
concrete superstructure; 250 Ibs structural steel repair; containment and disposal of lead paint cleaning residues; 245 Ibs
reinforcement bars; 7,520 Ibs epoxy coated reinforcement bars; 3 cal mo engineer's field office; electric service
installation; 3,266 ft conduit in trench; 1,410 ft trench and backfill for electrical work; 3,620 ft electric cable in conduit; 280
ft detector loop; 80 ft remove and reinstall electric cable from conduit; cleaning and painting existing structures; 56 dowel
bars; furnishing and installing weigh-in-motion system; mobilization. (35 Working Days) (Job No. C-98-103-03) (8-88088-
0001) (0.00% DBE)

PREVIOUS LETTING: March 5, 2004 (ltem 34)
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REVIEW AND INSPECTION ONLY

ltems 1P, 2P, 3P and 4P are NOT included in the April 23, 2004 Letting but are expected to be included in an
undetermined future letting. They are being published to allow for review and inspection by potential bidders and
suppliers. They are not for bidding purposes at this time.

Contract No. 68196 Peoria-Tazewell Counties District 4
Section 72(9,9-1)R-1
FAI Route 74 (1-74) Project ACIM-ACBRIACBHI-74-4(230)92

0.78 km of reconstruction on Interstate 74 between Monroe Street and the Industrial Spur on the east bank of the lllinois
River in Peoria; includes 89 temporary ditch checks; 42 inlets and pipe protection; 102 elastomeric bearing assemblies;
33,806 stud shear connectors; 280 metal shoes; 117 inlets; removal of 159 sign assemblies; relocate 47 sign panel
assemblies; 137 pavement markers; 38 concrete handholes; 71 luminaires; removal of 50 lighting units; 650 units tree
removal; 52,425 cu m earth excavation; 192 cu m removal and disposal of unsuitable material; 5,540 cu m furnished
excavation; 11,418 cu m porous granular embankment; 12,337 cu m trench backfill; 22,805 sq m geotechnical fabric;
32,385 sq m topsoil; 1,683 sq m erosion control blanket; 8,450 sq m sodding; 1,268 units supplemental watering; 424 m
perimeter erosion control; 20,012 m tons subbase granular material; 3,129 m tons aggregate base course; 436 sq m
concrete pavement; 1,861 sq m bridge approach pavement; 11,409 sq m continuously reinforced concrete pavement;
1,568 sq m concrete driveway pavement; 4,985 sq m concrete sidewalk; 8,879 sq m bituminous surface removal; 17,954
sq m pavement removal; 4,831 sq m paved shoulder removal; 482 m tons aggregate shoulders; 7,755 sq m concrete
shoulders; 7,180 sq m grooving; 35,362 cu m structure excavation; 500,000 Ibs structural steel; 6,396 m soldier piles;
1,273,660 kg epoxy coated reinforcement bars; 3,684 m steel piles; 1,351 m storm sewers; 3,049 m pipe underdrains; 21
manholes; 5,320 m concrete curb and gutter; 11,133 m pavement marking tape; 309 sq m sign panels; 412 m metal post;
2,564 m thermoplastic pavement marking line; 1,496 m paint pavement marking line; 5,567 m epoxy pavement marking
line; 9,021 m polyurea pavement marking line; 14,800 m conduit; 477 junction boxes; 3,358 m trench and back fill; 44,513
m electrical cables; 36 light poles; 135 m light pole foundation; 12 mast arm assemblies and poles; 42 m concrete
foundations; 192 m detector loops; 1,996 m storm sewer (water main); 2,189 units water (dust control); 912 units appply
dust suppression agents; 14,931 kg soil stabilizers; 20,228 m tons aggregate subbase; 25,089 sq m whitewash; 29,315
cu m special excavation; 10,890 m tons bituminous concrete binder and surface course, SUPERPAVE, Mix D; 539 m
aluminum railing; 600 hrs street sweeping; 130 luminaires; 51 light towers; 2,632 bar splicers; 873 m pedestrian fence;
142 bridge ornamental luminaires; 1477 sq m concrete sealant; 1,806 m wall drain; 28 floating bearings; 4,879 cu m
drilling and setting soldier piles; mobilization; traffic control and protection. (Completion Date: November 18, 2005) (Job
No. C-94-005-02) (4-01812-0500) (SUPERPAVE) (15.00% DBE)

Contract No. 68197 Peoria County District 4
Section (72-7)R-1
FAI Route 74 (I-74) Project ACIM-74-4(229)88

4.5 miles of reconstruction on Interstate 74 (eastbound lanes) from West Sterling Avenue to Nebraska Avenue.
Construction of interchange ramps at Sterling Avenue, War Memorial Drive and Gale Avenue includes bridge
replacement over Dry Run Creek, located in Peoria; includes 19 temporary ditch checks; 152 inlet and pipe protection;
removal of 15 concrete headwalls; 11 drainage structures; 8 manholes to be reconstructed; furnishing and erecting 9
right-of-way markers; 468 calendar days traffic control surveillance; removal of 27 sign panel assemblies; removal of 31
ground supports; removal of 31 ground mount concrete foundations; 11 heavy-duty handholes; removal of 58 temporary
lighting units; removal of 28 existing lighting units, no salvage; removal of 39 pole foundations; 492 units tree removal;
49,728 cu m earth excavation; 14,261 cu m furnished excavation; 3,398 cu m trench backfill, special; 96,286 sq m
geotechnical fabric for ground stabilization; 58,661 sq m topsoil furnish and place; 12 ha seeding; 923 m perimeter
erosion barrier; 368 m fence (erosion control); 408 sq m stone riprap; 10,476 sq m Portland Cement Concrete pavement
(jointed); 45,507 sq m continuously reinforced Portland Cement Concrete pavement; 4,276 m storm sewers; 16,288 sq m
bituminous surface removal; 43,113 sq m pavement removal; 20,025 sq m paved shoulder removal; 83 sq m patching;
4,635 m tons aggregate shoulders; 344 cu m structure excavation; 30,883 sq m Portland Cement Concrete shoulders;
2,230 kg reinforcement bars; 23,559 kg epoxy coated reinforcement bars; 133 cu m concrete; 496 sq m slope wall; 111 m
precast concrete box culvert; 510 m storm sewer removal; 107 m storm sewers jacked in place; 11,914 m pipe
underdrains; 54 manholes; 1,213 m concrete gutter; 248 m combination concrete curb and gutter; 920 m steel plate beam
guardrail; 1,119 m guardrail removal; 1,868 m modular glare screen system; 446 m chain link fence; 1,105 m chain link
fence removal; 28,343 m pavement marking tape; 368 sq m sign panel; 8,350 kg structural steel sign support-breakaway;
54 m overhead sign structure; 34 cu m concrete foundations; 44 cu m drilled shaft concrete foundations; 1,663 m
polyurea pavement marking line; 10,708 m conduit in trench; 67 junction boxes; 3,433 m trench and backfill for electrical
work; 24,050 m electric cable in conduit; 1,965 m aerial cable with messenger wire; 240 m light tower foundation; 4,656
sq m noise abatement wall; 2,508 units water (dust control); 1,254 units apply dust suppression agents; 23,670 kg soil
stabilizers; 70,345 m tons aggregate subbase; 85,444 sq m whitewash; 31,946 m tons bituminous concrete binder and
surface course, SUPERPAVE, Mix E; 1,415 sq m paved ditch removal; 498 sq m concrete barrier base; 50 m expansion
joint; 128 sq m mechanically stabilized earth retaining wall; 476 hours street sweeping; 34 underpass luminaires, (install
only); 207 high mast luminaires, (install only); 62 calendar months changeable message sign; 36 light towers, install only;
mobilization; traffic control and protection. (Completion Date: November 18, 2005) (Job No. C-94-006-02) (4-01812-0200)
(SUPERPAVE) (13.50% DBE)
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Contract No. 68198 Peoria-Tazewell Counties District 4
Section 72(7,8,9,9-1)R-2
FAI Route 74 (1-74) Project ACIM-74-4(231)91

3.65 km of pavement reconstruction of FAI Route 74(EB) from Nebraska Avenue to Monroe Avenue (Stage IlI) and FAI
Route 74 (WB) from Nebraska Avenue to Monroe Avenue (Stage Ill) including 10.8 m and variable width continuously
reinforced concrete pavement, 2 @ 3.0 m width concrete shoulders, drainage work and bridge work, all located in Peoria;
includes removal of 8 existing structures; 27,490 stud shear connectors; 43 traffic barrier terminals; 45 luminaires; 4
controllers; 2 signal heads; 243,890 cu m earth excavation; 4,795 cu m removal and disposal of unsuitable material;
11,639 cu m porous granular embankment; 11,850 cu m trench backfill, special; 89,942 sq m topsoil; 18.9 ha seeding;
13,958 sq m sodding; 18,887 m tons subbase granular material; 41,031 sq m concrete pavement (jointed); 1,983 sq m
bridge approach pavement; 86,573 sq m continuously reinforced concrete pavement; 86,573 sq m concrete pavement;
2,271 sq m concrete sidewalk; 3,170 sq m milling; 94,617 sq m pavement removal; 50,787 sq m concrete shoulders;
1,580.9 cu m concrete removal; 41,082 cu m structure excavation; 14,705 cu m concrete; 5,473 sq m bridge deck
grooving; 1,903 sq m precast, prestressed concrete deck beams; 886 m precast, prestressed concrete I-beams; 923,388
kg structural steel; 8,755 m soldier piles; 300,990 kg reinforcement bars; 1,004,518 kg epoxy coated reinforcement bars;
2,823 m metal pile shells; 2,995 m steel pile HP 310 x 79; 228.9 m precast concrete box culverts; 2,137.9 cu m concrete
box culverts; 1,512 sq m membrane waterproofing; 4,435 m storm sewers; 66 manholes; 4,095 m concrete curb and
gutter; 655 m steel plate beam guardrail; 658 sq m sign panel; 31,822 m polyurea pavement marking; 9,320 m conduit in
trench; 3,527 m conduit embedded in structure; 344 junction boxes; 6,282 m trench and backfill; 56,529 m electric cable;
444 m aerial cable; 122 aluminum light poles; 7 steel combination mast arm assemblies and poles; 2,300 m detector loop;
1,263 m storm sewer (water main requirements); 13,532 sq m temporary pavement; 52,520 m tons bituminous concrete
binder course, SUPERPAVE, IL-19.0 (Low-ESAL); 441 m tons bituminous concrete surface course, SUPERPAVE; 229
high mast luminaires; 10,126 m fiber optic cable; 6,668 sq m mechanically stabilized earth retaining wall; 2,187 sq m
protective shield; 4 video vehicle detection cameras; 2,872 hr street sweeping; 24 anti-graffiti protection systems; removal
of 4 buildings; 40 signal heads; install 335 tunnel luminaires; traffic control and protection; mobilization. (Completion Date:
November 17, 2006) (Job No. C-94-007-02) (4-01812-0300, 4-00022- ) (SUPERPAVE) (15.00% DBE)

Contract No. 68199 Tazewell County District 4
Section (90-11)R-1;90(13,14,14-1)R
FAI Route 74 (I-74) Project ACIM-ACBRI-74-4(228)93

2.3 km of reconstruction of Interstate 74 (eastbound lanes) from the lllinois River to east of Washington Street including
the structures over Main Street, Washington Street, Camp Street and the Toledo, Peoria and Western Railroad,
construction of two ramp structures and retaining wall at the Foundulac interchange in East Peoria; includes 130
temporary ditch checks; 109 inlets and pipe protection; removal of 22 concrete headwalls; 43 drainage structures; 107
elastomeric bearing assemblies; 25,077 stud shear connectors; 475 calendar days traffic control surveillance; removal of
39 sign panel assemblies; removal of 14 ground supports; removal of 14 ground mount concrete foundations; 5
handholes; removal of 3 temporary lighting units; removal of 25 existing lighting units, no salvage; removal of 106 pole
foundations; 991 units tree removal; 73,080 cu m earth excavation; 26,360 cu m furnished excavation; 4,605 cu m trench
backfill, special; 53,449 sq m geotechnical fabric for ground stabilization; 70,216 sq m topsoil furnish and place; 7 ha
seeding; 1,365 m perimeter erosion barrier; 368 m fence (erosion control); 437 m tons stone riprap; 1,401 sq m Portland
Cement Concrete Pavement; 14,235 sq m Portland Cement Concrete Pavement (jointed); 4,276 m storm sewers; 21,754
sq m continuously reinforced concrete pavement; 31,651 sq m pavement removal; 10,175 sq m paved shoulder removal;
219 sq m patching; 1,667 m tons aggregate shoulders; 4,895 cu m structure excavation; 19,987 sq m Portland Cement
Concrete shoulders; 790 kg reinforcement bars; 782,720 kg epoxy coated reinforcement bars; 7,419 cu m concrete; 3,819
sq m slope wall; 30 jack and remove existing bearings; 634 m storm sewer removal; 20 m storm sewers jacked in place;
7,931 m pipe underdrains; 29 manholes; 1,320 m concrete gutter; 716 m combination concrete curb and gutter, Type M-
15.60; 179 m steel plate beam guardrail; 3,080 m guardrail removal; 46 inlets; 594 m chain link fence; 370 m chain link
fence removal; 16,948 m pavement marking tape; 274 sq m sign panel; 2,750 kg structural steel sign support-breakaway;
74 m overhead sign structure; 11 cu m concrete foundations; 44 cu m drilled shaft concrete foundations; 5,471 m
polyurea pavement marking line; 4,085 m conduit in trench; 59 junction boxes; 1,640 m trench and backfill for electrical
work; 11,425 m electric cable in conduit; 41 m aerial cable, 3-1/C No.2 with messenger wire; 66 m light tower foundation;
1,374 hrs street sweeping; 266 m pipe culvert removal; 1,881 units apply dust suppression agents; 32,598 kg soil
stabilizers; 47,122 m tons aggregate subbase; 56,814 sq m whitewash; 18,168 m tons bituminous concrete binder and
surface course, SUPERPAVE, Mix E; 1,110 m concrete bulb T-beams; 28 underpass luminaires; 106 high mast
luminaires; 17 light towers; 11 signal heads; 4,962 bar splicers; 877 cu m drilling and setting soldier piles; 184 sq m butt
joints; 367 m neoprene expansion joint; 10,159 sq m bridge deck grooving; 2,036 m concrete I-beams; 33,300 kg
structural steel; 1,171 m soldier piles; 5,905 m steel piles; 141 m pipe culverts; 3,570 m storm sewers; 3,289 m paint
pavement marking line; mobilization; traffic control and protection. (Completion Date: November 18, 2005) (Job No. C-94-
008-02) (4-01812-0600) (SUPERPAVE) (16.00% DBE)
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STATE OF ILLINOIS
Department of Transportation
Division of Aeronautics

This Bulletin constitutes official notification to Contractors of the intention to
receive bids for Airport related work. The Transportation Bulletin is available on
the Department’s Internet website at http://www.dot.state.il.us. The following phone
numbers and e-mail address are available if assistance is needed:

Phone: 217/782-7806; Fax: 217/785-1141; TDD: 217/524-4875;

E-mail: duncanjr@nt.dot.state.il.us.

INVITATION FOR BIDS

1. TIME AND PLACE OF OPENING PROPOSALS: Sealed bids, subject to the conditions
contained herein, will be received by the Department of Transportation at the
Auditorium in the Harry R. Hanley Building, 2300 South Everett McKinley Dirksen
Parkway, Springfield, Illinois, until 10:00 A.M. prevailing time, April 23, 2004.
These bids will, at that time, be publicly opened and read for furnishing all
labor and materials, and performing all work for the Project(s) listed and defined
in Paragraph 3.0 of this Service Bulletin for the Division of Aeronautics.

2. INSTRUCTIONS TO BIDDERS:

a. Plans and Contract Documents. Plans and Contract Documents for those
Project (s) specified in Paragraph 3.0 of this Service Bulletin for the
Division of Aeronautics may be examined and reviewed at the following
offices:

(1) Department of Transportation, Division of Aeronautics, One
Langhorne Bond Drive, Capital Airport, Springfield, Illinois.

(2) Department of Transportation, Harry R. Hanley Building, Plans and
Contracts Office, Room 323, 2300 South Everett McKinley Dirksen
Parkway, Springfield, Illinois.

(3) Office of the consulting engineer(s).

b. PLANS AND CONTRACT DOCUMENTS MAY BE OBTAINED FROM THE DEPARTMENT OF
TRANSPORTATION, BUREAU OF DESIGN AND ENVIRONMENT, HARRY R. HANLEY BUILDING,
SPRINGFIELD, ILLINOIS. PLANS AND CONTRACT DOCUMENTS CANNOT BE OBTAINED
THROUGH THE DIVISION OF AERONAUTICS. A charge of $35.00 (nonrefundable) is
required in the form of a Check (currency will not be accepted) made payable
to the Treasurer, State of Illinois, for each section of work for the
requested Plans and Contract Documents. No refunds will be made for Plans
and Contract Documents returned.
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Contractors wanting to bid must submit the properly completed “Request for
Proposal Forms and Plans & Request for Authorization to Bid” (BD 124) and the
properly completed ORIGINAL “Affidavit of Availability” (BC 57) to Room 322
or 323 no later than 4:30 p.m. prevailing time, three (3) days prior to
letting date. The Authorization to Bid request cut-off date is 4:30 p.m.
prevailing time, April 20, 2004.

Each bid shall be accompanied by one (1) copy of a Bid Bond on Form BD 356B
in the amount, which is not less than five (5) percent of the aggregate
amount of the bid.

Pre-Qualification Rating. The Illinois Department of Transportation pre-
qualification ratings and other applicable evidence of competency of bidders
to perform the work contemplated will be utilized for all Service Bulletin
items. This pre-qualification rating will be established on the basis of a
Financial Statement and Experience Questionnaire.

Requirements for Corporations outside the State of Illinois. Before any
Contract is executed, a Corporation from another State must conform to the
Statutes of the State of Illinois, and may be asked to furnish a copy of the
certificate from the Secretary of State, State of Illinois, showing that such
foreign corporation is authorized to do business in the State of Illinois.

Civil Rights Act of 1964. The Illinois Department of Transportation,
Division of Aeronautics, in accordance with Title VI of the Civil Rights Act
of 1964, 78 Stat. 252, 42 U.S.C. 2000d-4 and Title 49, Code of Federal
Regulations, Department of Transportation, Subtitle A, Office of the
Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the
Department of Transportation issued pursuant to such Act, hereby notifies all
bidders that it will affirmatively insure that in any contract entered into
pursuant to this advertisement, minority business enterprises will be
afforded full opportunity to submit bids in response to this invitation and
will not be discriminated against on the grounds or race, color, or national
origin in consideration for an award.

In a case in which a bidder or prospective contractor or proposed
subcontractor who has participated in a previous contract or subcontract
subject to the equal opportunity clause has not filed a compliance report due
under applicable instructions, such bidder, prospective contractor, or
proposed subcontractor shall submit a compliance report prior to the award of
the proposed contract or subcontract. When a determination has been made to
award a contract to a specific contractor, such contractor shall prior to
award, furnish such other pertinent information regarding his own employment
policies and practices as well as those of his proposed subcontractors as the
Sponsor, or the Executive Vice Chairman of the President's Committee may
require.

For any contract or subcontract for $50,000.00 or more, and having 50 or more

employees, the contractor or subcontractor will be required to maintain a
written Affirmative Action Plan.
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Special Requirements.

(1) Payment to Labor. The successful bidder will be required to pay to the
laborers, workmen, mechanics, and other employees for the work under the
contracts, not less than the general prevailing wage for each craft, trade or
occupation, and not less than the minimum wage rates as shall be established
by the U. S. Secretary of Labor for federally assisted projects and by the
Illinois Department of Labor for state/local projects.

(2) Affirmative Action Requirements - Equal Employment Opportunity. Various
contractor, union and minority organizations have prepared specific plans for
Equal Employment Opportunity. Should such a plan or plans apply to the
proposed project(s) listed below, the Bid Conditions will be included in the
Contract Document for that project, and all bidder's, prospective contractors
and/or subcontractors shall be required to comply with any and all provisions
set forth therein.

Specifications. The proposed work is to be constructed in accordance with the
requirements of the Illinois Standard Specifications for Construction of
Airports, dated January, 1985, and the Special Provisions specified in the
proposal. Copies of the Illinois Standard Specifications for Construction of
Airports may be obtained by applying to the Department of Transportation,
Division of Aeronautics, Bureau of Engineering, Design Section, and Capital
Airport/One Langhorne Bond Drive, Springfield, Illinois 62707-8415. The order
should be accompanied by a check made payable to the Division of Aeronautics in
the amount of $10.00 for each copy ordered.

Proposed Work:

1A Greater Rockford Airport

Rockford, Illinois

Winnebago County

I11. Proj. RFD-3341

Contract No. RO008

Expand Terminal Parking Lot - which includes the following major work
items: Base Bid - 6 Each Type A Area Light Pole w/4 Fixtures; 1 L.S.
Lighting Control System; 860 L.F. 2” Steel Duct, Direct Bury; 7,019 C.Y.
Unclassified Excavation; 11,709 S.Y. Separation Fabric; 11,709 S.Y. Crushed
Aggregate Base Course-8”; 2,800 Ton Bituminous Surface Course; 3,000 S.F.
Pavement Marking-Waterborne; 840 L.F. RCP, Class IV; 6 Each Manhole-6’; 520
L.F. Comb Concrete Curb & Gutter; 4,114 S.Y. Soil Guard; 0.85 Acre Seeding
ADD ALT #1 - 600 C.Y. Unclassified Excavation; 1,730 S.Y. Crushed Aggregate
Base Course-8”; 7 S.Y. Bituminous Pavement Removal; 42 L.F. Remove Concrete
Curb & Gutter; 233 S.Y. Soil Guard; 0.50 Acre Seeding

Pre-Bid meeting: N/A

(DBE 3.0%)
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2A Freeport-Albertus Airport
Freeport, Illinois
Stephenson County
I11. Proj. FEP-3131
AIP No. 3-17-0045-Bl6
Contract No. FRO35
Reconstruct & Extend Parallel Taxiway to 6/24 - which includes the
following major work items: 48 Each MITL-Stake Mounted; 12 Each MITL-Base
Mounted; 5,061 C.Y. Unclassified Excavation; 12,760 C.Y. Offsite Borrow
Excavation; 10,120 S.Y. Separation Fabric; 3,400 C.Y. Porous Granular
Embankment; 10,120 S.Y. Crushed Aggregate Base Course-8"; 2,400 Ton
Bituminous Surface Course; 300 L.F. 12” RCP, Class IV; 2,600 S.F. Pavement
Marking-Waterborne; 3,700 L.F. 6” Perforated Underdrain w/Sock; 2 Acre
Seeding
Pre-Bid meeting: N/A
(DBE 3.0%)

3A Cairo Regional Airport
Cairo, Illinois
Alexander County
I11. Proj. CIR-2993
ATIP No. 3-17-0007-B5
Contract No. CIO001
Extend Runway 2 564 ft. to Taxiway No. 3, incl. Grading, Drainage,
Bituminous Paving, Marking & Lighting - which includes the following major
work items: 1,950 L.F. 1/C #8 5KV UG Cable in UD; 14 Each MITL-Stake
Mounted; 4 Each MIRL, Stake Mounted; 1 L.S. Haul Route; 3,000 C.Y.
Unclassified Excavation; 4,050 S.Y. Soil Processing-12”; 900 Ton Bituminous
Base Course; 1,400 Ton Crushed Aggregate Base Course; 550 Ton Bituminous
Surface Course; 130 Ton By-Product Lime; 810 S.Y. Bituminous Pavement
Milling; 1,250 Gal. Bituminous Prime Coat; 2,120 S.F. Pavement Marking-
Waterborne; 326 L.F. 15”7 RCP, Class IV; 8.2 Acre Seeding & Mulching
Pre-Bid meeting: N/A
(DBE 9.0%)

4A Mt. Hawley Auxiliary Airport
Peoria, Illinois
Peoria County
I11. Proj. 3MY-3193
AIP No. 3-17-0079-B5
Contract No. MHO021
Seal & Fill Cracks on Taxiways; Apply Porous Friction Course - which
includes the following major work items: 596 S.Y. Remove Pavement; 182 Ton
Bituminous Surface Course; 804 S.Y. Bituminous Pavement Milling; 1,029 S.Y.
Butt Joint Construction; 19,816 S.Y. Porous Friction Course, 0.10’; 646
S.Y. 6” PCC Pavement; 8,015 S.F. Pavement Marking-Waterborne; 3,846 Gal.
Bituminous Tack Coat; 2,631 L.F. Reflective Crack Control-ISAC
Pre-Bid meeting: N/A
(DBE 3.0%)
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5A Macomb Municipal Airport

6A

TA

Macomb, Illinois

McDonough County

I11. Proj. MQB-3319

AIP No. 3-17-0064-B1l1

Contract No. MBO025

Install Under-Drain Pipe in the Apron Area - which includes the following
major work items: 196 S.Y. Remove & Replace Bituminous Pavement; 312 S.F.
Pavement Marking-Waterborne; 258 C.Y. Porous Backfill No.l; 2,018 L.F. 6”
Perforated Underdrain w/Sock; 856 L.F. 6” Non-Perforated Underdrain; 8 Each
Underdrain Inspection Hole; 0.10 Acre Seeding & Mulching

Pre-Bid meeting: N/A

(DBE 4.0%)

Lawrenceville-Vincennes Airport

Lawrenceville, Illinois

Lawrence County

I11. Proj. LWV-3322

AIP No. 3-17-0065-B9

Contract No. LW020

Overlay Various Apron Areas incl. in front of the Vincennes University
Hangar - which includes the following major work items: 1 L.S. Unclassified
Excavation; 93 Ton Crushed Aggregate Base Course; 2,988 Ton Bituminous
Surface Course; 1,287 S.Y. Bituminous Pavement Milling; 10,783 S.Y. Crack &
Seal Pavement; 401 S.Y. 6” PCC Pavement; 401 S.Y. Remove PCC Pavement;
3,753 Gal. Bituminous Tack Coat; 0.08 Acre Seeding & Mulching

Pre-Bid meeting: N/A

(DBE 1.0%)

Logan County Airport

Lincoln, Illinois

Logan County

I11. Proj. AAA-3318

AIP No. 3-17-0062-B10

Contract No. L0023

Rehabilitate the Airport Entrance Road - which includes the following major
work items: 1,000 Ton Bituminous Surface Course; 173 S.Y. Butt Joint
Construction; 1,287 Gal. Bituminous Tack Coat; 1,455 S.F. Pavement Marking-
Waterborne; 167 C.Y. Topsoiling (From Off Site); 0.4 Acre Seeding &
Mulching

Pre-Bid meeting: N/A

(DBE 8.0%)

Notice of Letting, Volume 7 No. 11a, April 23, 2004 Letting Published March 19, 2004



8A

9A

10A

_A6_

Edgar County Airport

Paris, Illinois

Edgar County

I11. Proj. PRG-3320

AIP No. 3-17-0077-B6

Contract No. EDO15

Rehabilitate Runway 9/27, a Connecting Taxiway & Apron - which includes the
following major work items: 19,311 S.Y. Shoulder Adjustment; 9,305 S.Y.
Erosion Control Blanket; 525 L.F. Bituminous Crack Repair; 5,074 Ton
Bituminous Surface Course; 4,860 Ton Bituminous Surface Course, Leveling;
9,576 S.Y. Bituminous Pavement Milling; 44,796 S.Y. Porous Friction Course,
0.10’; 24 Each Tie Down; 15,726 Gal. Bituminous Tack Coat; 40,000 S.F.
Pavement Marking-Waterborne; 2,992 L.F. 4” Perforated Underdrain w/Sock; 4
Acre Seeding & Mulching

Pre-Bid meeting: N/A

(DBE 5.0%)

Dixon Municipal Airport

Dixon, Illinois

Ogle County

I11. Proj. C73-3313

ATIP No. 3-17-0036-B5

Contract No. DIO19

Rehabilitate Runway 8/26 & T-Hangar Pavements (Phase 1), incl. Drainage
Improvements in the Proximity of the T-Hangar Pavements - which includes
the following major work items: 78 Each Adjust Stake Mounted Light; 2,905
C.Y. Unclassified Excavation; 147 Ton Bituminous Base Course; 4,999 Ton
Bituminous Base Course, Leveling; 1,593 S.Y. Crushed Aggregate Base Course-
8”; 3,736 Ton Bituminous Surface Course; 22,978 S.F. Pavement Marking-
Epoxy; 1,588 S.Y. Remove Bituminous Pavement; 979 L.F. RCP; 1,496 S.Y.
Granular Drainage Subbase-12”"; 112 L.F. Trench Drain; 2,950 S.Y. Bituminous
Sand Mix-2”; 5,960 L.F. Crack Control Material; 15,725 S.Y. Sodding; 1,870
C.Y. Topsoiling (From Off-Site)

Pre-Bid meeting: N/A

(DBE 4.0%)

Quad-City International Airport

Moline, Illinois

Rock Island County

I11. Proj. MLI-3271

ATIP No. 3-17-0068-xx

Contract No. QU087

Taxiway E Relocation - which includes the following major work items: 59
Each MITL, Base Mounted; 455 L.F. Concrete Encased Duct; 7,750 L.F. 1/C #8
5KV UG Cable in Unit Duct; 12 Each Relocate Taxi Guidance Sign; 1 L.S.
Traffic Maintenance; 8,150 C.Y. Unclassified Excavation; 8,215 Ton Crushed
Aggregate Base Course; 15,150 S.Y. Geotextile Fabric; 1,750 Ton Bituminous
Surface Course; 7,580 S.Y. Remove Bituminous Pavement; 9,650 S.Y. 17” PCC
Pavement; 2,770 S.Y. Remove PCC Pavement; 7,335 S.F. Pavement Marking; 328
L.F. RCP, Class 1IV; 3,067 L.F. 6” Perforated Underdrain; 10.6 Acre Seeding
Pre-Bid meeting: N/A

(DBE 11.6%)
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1LR.

ILLINOIS DEPARTMENT OF NATURAL RESOURCES

Will County

AML-GWIE-0302

RECLAMATION OF CINDER RIDGE

The proposed reclamation project is located within the Cinder Ridge Golf Course approximately 1.25 miles north of
Braidwood, lllinois. The work includes approximately 300,000 cu yds of mine refuse excavation; 530,000 cu yds of earth
excavation; 1,000 sq yds of stone riprap A-4; the incorporation of bio-solids into soils for approximately 100 acres; the
placement of 600 tons of aggregate surface course Type B CA-6; 8,733 sq yds of erosion control blanket; 4,380 ft of
perimeter erosion barrier (silt fence); and seeding, mulch and soil amendments for approximately 137 acres. A Pre-Bid
meeting will be held at 10:00 am, Friday April 16, 2004 at the Cinder Ridge Club House. All prime contractors and DBE
firms are encouraged to attend. (10.00% DBE)
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REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES

The Prevailing rates of wages are included in the Contract proposals which are
subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special
Provisions. The rates have been ascertained and certified by the lllinois Department
of Labor for the locality in which the work is to be performed and for each craft or
type of work or mechanic needed to execute the work of the Contract. As required
by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and Check Sheet #5 of the
Contract, not less than the rates of wages ascertained by the lllinois Department of
Labor and as revised during the performance of a Contract shall be paid to all
laborers, workers and mechanics performing work under the Contract. Post the

scale of wages in a prominent and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be paid as
listed in the specification of rates, the contractor shall post the revised rates of wages
and shall pay not less than the revised rates of wages. Current wage rate
information shall be obtained by visiting the lllinois Department of Labor web site at

http://www.state.il.us/agency/idol/ or by calling 312-793-2814. It is the responsibility

of the contractor to review the rates applicable to the work of the contract at regular
intervals in order to insure the timely payment of current rates. Provision of this
information to the contractor by means of the lllinois Department of Labor web site
satisfies the notification of revisions by the Department to the contractor pursuant to
the Act, and the contractor agrees that no additional notice is required. The

contractor shall notify each of its subcontractors of the revised rates of wages.
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CONTRACTS AWARDED

THE FOLLOWING AWARDS HAVE BEEN MADE SINCE THE PREVIOUS TRANSPORTATION BULLETIN:

NOVEMBER 07, 2003

ITEM NO. 020

CONTRACT NO. 62475

COUNTY (S) COOK

SECTION 2002-067I

PROJECT (S) ACIM-0577/269/345

ROUTE FAI 57

DISTRICT 01

AWARDED DATE 02/09/2004

AWARDED AMOUNT $248,126.50
6 UNSUCCESSFUL BIDDERS

JANUARY 16, 2004

ITEM NO. 001

CONTRACT NO. 62604

COUNTY (S) WILL

SECTION 2003-049RS

PROJECT (S)

ROUTE HSB 275

DISTRICT 01

AWARDED DATE 02/10/2004

AWARDED AMOUNT $221,214.55
4 UNSUCCESSFUL BIDDERS

ITEM NO. 001A

CONTRACT NO. RO006

COUNTY (S) WINNEBAGO

SECTION GREATER ROCKFORD

PROJECT (S) 317008834-RFD /279/7

ROUTE

DISTRICT 02

AWARDED DATE 03/03/2004

AWARDED AMOUNT $338,746.75
5 UNSUCCESSFUL BIDDERS

ITEM NO. 002

CONTRACT NO. 66397

COUNTY (S) FORD

SECTION (31X)RS&(32)RS-2

PROJECT (S) ACRS-1522/102/000

ROUTE FAS 1522

DISTRICT 03

AWARDED DATE 02/03/2004

AWARDED AMOUNT $579,938.14
1 UNSUCCESSFUL BIDDER
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LETTING

CONTRACTOR

KOVILIC CONSTRUCTION COMPANY, INC.
3721 N. CARNATION ST.

P.O. BOX 939

FRANKLIN PARK, IL 60131-0939

LETTING

CONTRACTOR

GALLAGHER ASPHALT CORPORATION
18100 SOUTH INDIANA AVENUE
THORNTON, IL 60476

ROCKFORD BLACKTOP CONSTRUCTION CO.
5290 NIMTZ ROAD (61111)

P.O. BOX 2071

LOVES PARK, IL 61130-2071

UNIVERSITY CONSTRUCTION A DIVISION
OF MACC OF ILL., INC.

2906 N. OAK STREET (61802)

P.O. BOX 848

URBANA, IL 61803
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ITEM NO. 003

CONTRACT NO. 83716

COUNTY (S) LAKE

SECTION 00-00056-00-RS

PROJECT (S) ACM-8003/214/000

ROUTE FAU 3521

DISTRICT 01

AWARDED DATE  02/20/2004

AWARDED AMOUNT  $1,363,277.10
7 UNSUCCESSFUL BIDDERS

ITEM NO. 004

CONTRACT NO. 83724

COUNTY (S) DUPAGE

SECTION 00-00089-00-PV

PROJECT (S) ACM-8003/271/000

ROUTE FAU 2612

DISTRICT 01

AWARDED DATE 02/03/2004

AWARDED AMOUNT $784,425.04
9 UNSUCCESSFUL BIDDERS

ITEM NO. 005

CONTRACT NO. 85324

COUNTY (S) STEPHENSON

SECTION 99-00154-00-RS

PROJECT (S) ACRS-0065/103/000

ROUTE FAS 65

DISTRICT 02

AWARDED DATE 02/03/2004

AWARDED AMOUNT $711,733.56
1 UNSUCCESSFUL BIDDER

ITEM NO. 006

CONTRACT NO. 85331

COUNTY (S) WHITESIDE

SECTION 03-00067-07-AS

PROJECT (S) ACM-5062/023/000

ROUTE FAU 55438

DISTRICT 02

AWARDED DATE 02/04/2004

AWARDED AMOUNT $348,353.20
8 UNSUCCESSFUL BIDDERS

ITEM NO. 007

CONTRACT NO. 85332

COUNTY (S) ROCK ISLAND

SECTION 03-00332-00-RS

PROJECT (S) ACRS-1206/103/000

ROUTE FAS 1206

DISTRICT 02

AWARDED DATE 02/04/2004

AWARDED AMOUNT $262,213.21
2 UNSUCCESSFUL BIDDERS

PETER BAKER

& SON CO.

1349 ROCKLAND ROAD

P.O. BOX 18
LAKE BLUFF,

HARRY W. KU
28W651 NORT
WEST CHICAG
P.O. BOX 36
WHEATON, IL

CIVIL CONST
2283 HWY. 2
P. 0. BOX 7
FREEPORT, I

7
IL 60044-0187

HN, INC.
H AVENUE
O, IL 60185
6
60189-0366

RUCTORS, INC. OF ILLINOIS
0 EAST

50

L 61032-0750

MARTIN & COMPANY EXCAVATING
2456 PLEASANT GROVE ROAD

P.O. BOX 44
OREGON, IL

3
61061

MCCARTHY IMPROVEMENT COMPANY
5401 VICTORIA AVE.

DAVENPORT,
P.O. BOX 16
BETTENDORF,
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ITEM NO. 008

CONTRACT NO. 91270

COUNTY (S) MACON

SECTION 99-00004-00-RP

PROJECT (S) ACM-5169/031/000

ROUTE FAU 7356

DISTRICT 05

AWARDED DATE  02/04/2004

AWARDED AMOUNT  $1,116,488.39
4 UNSUCCESSFUL BIDDERS

ITEM NO. 009

CONTRACT NO. 93344

COUNTY (S) MACOUPIN

SECTION 00-00077-00-FP

PROJECT (S) SR-1729/101/000

ROUTE FAS 1729

DISTRICT 06

AWARDED DATE 02/03/2004

AWARDED AMOUNT $1,186,968.55
1 UNSUCCESSFUL BIDDER

ITEM NO. 010

CONTRACT NO. 93359

COUNTY (S) MORGAN

SECTION 02-00116-00-FP

PROJECT (S) ACM-5032/021/000

ROUTE FAU 8179

DISTRICT 06

AWARDED DATE 02/03/2004

AWARDED AMOUNT $748,365.63
4 UNSUCCESSFUL BIDDERS

ITEM NO. 011

CONTRACT NO. 93361

COUNTY (S) MASON

SECTION 02-00034-00-SS

PROJECT (S) TCSP-02IL/051/000

ROUTE VARIOUS

DISTRICT 06

AWARDED DATE 02/04/2004

AWARDED AMOUNT $1,290,462.90
3 UNSUCCESSFUL BIDDERS

ITEM NO. 012

CONTRACT NO. 94864

COUNTY (S) RICHLAND

SECTION (5-2-1)RS-1

PROJECT (S) ACNHF-0327/029/000

ROUTE FAP 327

DISTRICT 07

AWARDED DATE 02/04/2004

AWARDED AMOUNT $742,682.96
1 UNSUCCESSFUL BIDDER

A. J. WALKER CONSTRUCTION COMPANY

421 SOUTH 21ST STREET
P.O. BOX 118
MATTOON, IL 61938-0118

ILLINOIS VALLEY PAVING CO.
3151 ROBBINS ROAD (62704)
P.O. BOX 13490
SPRINGFIELD, IL 62791

K. E. VAS COMPANY

311 MOELLER RD. (62650)
P.O. BOX 190

JACKSONVILLE, IL 62651-0190

HILLYER, INC. &

UNITED PAVING & CONSTRUCTION,
1420 E. CARROLL

P.O. BOX 728

MACOMB, IL 61455

HOWELL PAVING, INC. &
WABASH ASPHALT CO., INC.
1020 N. 13TH STREET

P.O. BOX 1009

MATTOON, IL 61938
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ITEM NO. 013

CONTRACT NO. 97193

COUNTY (S) ST CLAIR

SECTION 98-00043-00-RP

PROJECT (S) M-5011/146/000

ROUTE FAU 9168

DISTRICT 08

AWARDED DATE 02/04/2004

AWARDED AMOUNT $860,476.66
4 UNSUCCESSFUL BIDDERS

ITEM NO. 015

CONTRACT NO. 66288

COUNTY (S) LIVINGSTON

SECTION 15BR-1

PROJECT (S) ACBHF-0041/125/000

ROUTE FAP 41

DISTRICT 03

AWARDED DATE 02/03/2004

AWARDED AMOUNT $555,294.62
4 UNSUCCESSFUL BIDDERS

ITEM NO. 016

CONTRACT NO. 66359

COUNTY (S) FORD

SECTION 18BR

PROJECT (S) ACBRF-0697/024/000

ROUTE FAP 697

DISTRICT 03

AWARDED DATE 02/10/2004

AWARDED AMOUNT $496,818.24
2 UNSUCCESSFUL BIDDERS

ITEM NO. 018

CONTRACT NO. 85316

COUNTY (S) STEPHENSON

SECTION 02-01128-00-BR

PROJECT (S) ACBROS-0177/030/000

ROUTE TR 206

DISTRICT 02

AWARDED DATE 02/03/2004

AWARDED AMOUNT $339,417.40
3 UNSUCCESSFUL BIDDERS

ITEM NO. 020

CONTRACT NO. 87257

COUNTY (S) MARSHALL

SECTION 01-00074-00-BR

PROJECT (S) ACBRS-0365/105/000

ROUTE FAS 365

DISTRICT 03

AWARDED DATE 02/10/2004

AWARDED AMOUNT $193,318.43
4 UNSUCCESSFUL BIDDERS

HANK'S EXCAVATING & LANDSCAPING,

5825 W. STATE ROUTE 161
BELLEVILLE, IL 62223-7921

TOBEY'S CONSTRUCTION & CARTAGE,
104 PARK ROAD

P. O. BOX 588

HERSCHER, IL 60941-0588

IROQUOIS PAVING CORPORATION
1889 E. US HWY. 24

P.O. BOX 466

WATSEKA, IL 60970-0466

RONALD MORING CONSTRUCTION
215 W. MAIN STREET

P.O. BOX 215

MCCONNELL, IL 61050

LADD CONSTRUCTION CO.
510 NORTH MAIN STREET
P.O. BOX 306

LADD, IL 61329-0306
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ITEM NO. 021 CHAMPAIGN ASPHALT COMPANY

CONTRACT NO. 91299 1414 W. ANTHONY DRIVE
COUNTY (S) CHAMPAIGN URBANA, IL 61802

SECTION 02-00786-00-BR P.O. BOX 1730

PROJECT (S) ACBRS-0516/109/000 CHAMPAIGN, IL 61824-1730

ROUTE CH 32

DISTRICT 05

AWARDED DATE  02/04/2004

AWARDED AMOUNT $294,908.50
4 UNSUCCESSFUL BIDDERS

ITEM NO. 022 PERRY COUNTY CONSTRUCTION COMPANY
CONTRACT NO. 91305 3170 HERRIN ROAD

COUNTY (S) SHELBY CARTERVILLE, IL 62918

SECTION 02-15126-00-BR P.O. BOX 396

PROJECT (S) ACBROS-0173/124/000 HERRIN, IL 62948

ROUTE TR 423A

DISTRICT 05

AWARDED DATE 01/30/2004

AWARDED AMOUNT $99,027.50
6 UNSUCCESSFUL BIDDERS

ITEM NO. 023 HILLYER, INC.

CONTRACT NO. 93362 1420 EAST CARROLL
COUNTY (S) ADAMS P.O. BOX 728

SECTION 02-00078-01-BR MACOMB, IL 61455-0728

PROJECT (S) ER-0021/120/000

ROUTE FAS 1600

DISTRICT 06

AWARDED DATE 01/30/2004

AWARDED AMOUNT $125,992.40
8 UNSUCCESSFUL BIDDERS

ITEM NO. 024 E. T. SIMONDS CONSTRUCTION COMPANY
CONTRACT NO. 94943 1500 NO. OAKLAND (62901)

COUNTY (S) WHITE P.O. BOX 2107

SECTION D-7 BRIDGE DECK REPAIR FY2004 CARBONDALE, IL 62902-2107
PROJECT (S)

ROUTE FAP 328

DISTRICT 07

AWARDED DATE 02/04/2004

AWARDED AMOUNT $793,040.72
5 UNSUCCESSFUL BIDDERS

ITEM NO. 025 SANGAMO CONSTRUCTION COMPANY
CONTRACT NO. 95385 2100 E. MOFFAT AVENUE (62702)
COUNTY (S) FAYETTE P.O. BOX 318

SECTION 01-00102-00-BR SPRINGFIELD, IL 62705-0318

PROJECT (S) ACBHS-0720/106/000

ROUTE FAS 720

DISTRICT 07

AWARDED DATE 02/04/2004

AWARDED AMOUNT $208,859.34
4 UNSUCCESSFUL BIDDERS
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ITEM NO. 026

CONTRACT NO. 95386

COUNTY (S) JEFFERSON

SECTION 02-00176-00-BR

PROJECT (S) ACBROS-0081/041/000

ROUTE CH 15

DISTRICT 07

AWARDED DATE  02/10/2004

AWARDED AMOUNT $123,591.00
3 UNSUCCESSFUL BIDDERS

ITEM NO. 027

CONTRACT NO. 97216

COUNTY (S) JERSEY

SECTION 00-05114-00-BR

PROJECT (S) ACBROS-0083/037/000

ROUTE TR 147

DISTRICT 08

AWARDED DATE 02/04/2004

AWARDED AMOUNT $129,976.02
4 UNSUCCESSFUL BIDDERS

ITEM NO. 028

CONTRACT NO. 64949

COUNTY (S) WINNEBAGO

SECTION 6TS-2

PROJECT (S) ACHS-0738/020/000

ROUTE FAP 738

DISTRICT 02

AWARDED DATE 01/30/2004

AWARDED AMOUNT $126,582.15
2 UNSUCCESSFUL BIDDERS

ITEM NO. 030
CONTRACT NO. 44830
COUNTY (S) VARIOUS
SECTION D1 H-T PVT MKG REPAIR 2004-10
PROJECT (S)
ROUTE VARIOUS
DISTRICT 01
AWARDED DATE 01/30/2004
AWARDED AMOUNT $523,396.60
2 UNSUCCESSFUL BIDDERS

ITEM NO. 031

CONTRACT NO. 44831

COUNTY (S) VARIOUS

SECTION D1 PVT MKG 2004-11

PROJECT (S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE 01/30/2004

AWARDED AMOUNT $527,752.00
2 UNSUCCESSFUL BIDDERS

PERRY COUNTY CONSTRUCTION COMPANY

3170 HERRIN ROAD
CARTERVILLE, IL 62918
P.O. BOX 396

HERRIN, IL 62948

YAMNITZ & ASSOC.
22782 N. THIRD STREET
FIELDON, IL 62031

HOME TOWNE ELECTRIC, INC.
35220 RT. 83

P.O. BOX 863

LAKE VILLA, IL 60046

A. C. PAVEMENT STRIPING CO.
695 CHURCH ROAD
ELGIN, IL 60123

MAINTENANCE COATINGS CO.
543 WOODBURY STREET
SOUTH ELGIN, IL 60177
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ITEM NO. 032
CONTRACT NO. 44833
COUNTY (S) VARIOUS
SECTION D6-7 H-T PVT MKG REP 2004-05
PROJECT (S)
ROUTE VARIOUS
DISTRICT TR
AWARDED DATE  01/30/2004
AWARDED AMOUNT $553,060.00
0 UNSUCCESSFUL BIDDERS

ITEM NO. 033

CONTRACT NO. 62463

COUNTY (S) COOK

SECTION 2002-0551

PROJECT (S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE 01/30/2004

AWARDED AMOUNT $139,309.20
8 UNSUCCESSFUL BIDDERS

ITEM NO. 034

CONTRACT NO. 62588

COUNTY (S) COOK

SECTION 1919.13F

PROJECT (S) ACIM-000S/427/000

ROUTE FAI 90/94

DISTRICT 01

AWARDED DATE 01/30/2004

AWARDED AMOUNT $2,353,730.00
3 UNSUCCESSFUL BIDDERS

ITEM NO. 035

CONTRACT NO. 62620

COUNTY (S) WILL

SECTION 99(1&2)I-8

PROJECT (S)

ROUTE FAI 55

DISTRICT 01

AWARDED DATE 02/10/2004

AWARDED AMOUNT $757,061.50
2 UNSUCCESSFUL BIDDERS

ITEM NO. 036

CONTRACT NO. 62628

COUNTY (S) COOK DUPAGE

SECTION 2003-057BP

PROJECT (S)

ROUTE FAI 290

DISTRICT 01

AWARDED DATE 02/23/2004

AWARDED AMOUNT $373,300.00
8 UNSUCCESSFUL BIDDERS
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A. C. PAVEMENT STRIPING CO.
695 CHURCH ROAD
ELGIN, IL 60123

ALBIN CARLSON & CO.
3000 LAKE STREET
MELROSE PARK, IL 60160-2983

PDM BRIDGE LLC

2800 MELBY STREET (54703)
P.O. BOX 1545

EAU CLAIRE, WI 54702-1545

FREEHILL ASPHALT, INC.
920 S. 3RD STREET

P.O. BOX 154

WATSEKA, IL 60970-0154

ATLANTIC PAINTING CO., INC.
10019 SOUTHWEST HIGHWAY
OAK LAWN, IL 60453-3725
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ITEM NO. 037

CONTRACT NO. 62629

COUNTY (S) COOK LAKE

SECTION 2003-056BP

PROJECT (S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE  01/30/2004

AWARDED AMOUNT $109,460.00
7 UNSUCCESSFUL BIDDERS

ITEM NO. 038

CONTRACT NO. 62630

COUNTY (S) COOK

SECTION 2003-055BP

PROJECT (S)

ROUTE FAI 290 & FAI 55

DISTRICT 01

AWARDED DATE 01/30/2004

AWARDED AMOUNT $52,200.00
8 UNSUCCESSFUL BIDDERS

ITEM NO. 039

CONTRACT NO. 62631

COUNTY (S) KANE WILL

SECTION 2003-054BP

PROJECT (S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE 01/30/2004

AWARDED AMOUNT $108,800.00
8 UNSUCCESSFUL BIDDERS

ITEM NO. 040

CONTRACT NO. 62663

COUNTY (S) COOK

SECTION 2425-711-F

PROJECT (S) ACIM-000S/426/000

ROUTE FAI 80/94

DISTRICT 01

AWARDED DATE 01/30/2004

AWARDED AMOUNT $5,784,763.00
2 UNSUCCESSFUL BIDDERS

ITEM NO. 041

CONTRACT NO. 72858

COUNTY (S) ADAMS

SECTION 4I-2

PROJECT (S)

ROUTE FAS 317

DISTRICT 06

AWARDED DATE 01/30/2004

AWARDED AMOUNT $26,607.24
8 UNSUCCESSFUL BIDDERS

CERTIFIED PAINTING COMPANY, INC.
11601 S. KEELER
ALSIP, IL 60803-1614

ERA-VALDIVIA CONTRACTORS, INC.
11909 SOUTH AVENUE O
CHICAGO, IL 60617

SOURBIS ENTERPRISES, INC.
15401 S. RAINTREE DRIVE
ORLAND PARK, IL 60462

CAPITOL STEEL & IRON, INC.
1726 S. AGNEW
OKLAHOMA CITY, OK 73108

R. L. BRINK CORP.
4400 NO. 24TH STREET
QUINCY, IL 62305-7775
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ITEM NO. 042

CONTRACT NO. 76346

COUNTY (S) MADISON

SECTION (6-1)RS-3

PROJECT (S) ACF-0582/027/000

ROUTE FAP 582

DISTRICT 08

AWARDED DATE 02/04/2004

AWARDED AMOUNT $325,320.67
3 UNSUCCESSFUL BIDDERS

ITEM NO. 043

CONTRACT NO. 72545

COUNTY (S) MORGAN

SECTION 69-2 (2B)

PROJECT (S) HPD-0483/004/000

ROUTE FAP 310

DISTRICT 06

AWARDED DATE 02/09/2004

AWARDED AMOUNT $14,662,886.73
2 UNSUCCESSFUL BIDDERS

ITEM NO. 044

CONTRACT NO. 62615

COUNTY (S) WILL

SECTION EX-R

PROJECT (S)

ROUTE FAU 392

DISTRICT 01

AWARDED DATE 02/04/2004

AWARDED AMOUNT $496,341.03
5 UNSUCCESSFUL BIDDERS

ITEM NO. 046

CONTRACT NO. 72507

COUNTY (S) SANGAMON

SECTION 2-1;3I-10

PROJECT (S) ACNHF-0662/056/000

ROUTE FAP 662

DISTRICT 06

AWARDED DATE 02/10/2004

AWARDED AMOUNT $832,097.60
2 UNSUCCESSFUL BIDDERS

ITEM NO. 047

CONTRACT NO. 72240

COUNTY (S) ADAMS

SECTION 13 (W-1,RS-5)

PROJECT (S) ACSR-1597/107/000

ROUTE FAS 1597

DISTRICT 06

AWARDED DATE 03/17/2004

AWARDED AMOUNT $2,818,000.00
2 UNSUCCESSFUL BIDDERS

MOUNDS CONSTRUCTION CO., INC.
6303 COLLINSVILLE ROAD

EAST ST. LOUIS, IL 62201
P.O. BOX 643

COLLINSVILLE, IL 62234

HALVERSON CONSTRUCTION CO., INC.
620 NORTH 19TH STREET (62702)
P.O. BOX 6039

SPRINGFIELD, IL 62708-6039

D. CONSTRUCTION, INC.
1488 SO. BROADWAY
COAL CITY, IL 60416

KINNEY CONTRACTORS, INC.
19342 E. FRONTAGE RD., #1
RAYMOND, IL 62560-5061

DIAMOND CONSTRUCTION COMPANY
2000 NORTH 18TH STREET (62301)
P.O. BOX 3486

QUINCY, IL 62305-3486
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ITEM NO. 048 KINNEY CONTRACTORS, INC.
CONTRACT NO. 72768 19342 E. FRONTAGE RD., #1
COUNTY (S) MONTGOMERY RAYMOND, IL 62560-5061
SECTION 15I-3
PROJECT (S) ACHS-0325/036/000
ROUTE FAP 325
DISTRICT 06
AWARDED DATE 02/04/2004
AWARDED AMOUNT $170,637.00

1 UNSUCCESSFUL BIDDER

ITEM NO. 049 HILLYER, INC. &
CONTRACT NO. 88422 UNITED PAVING & CONSTRUCTION, INC.
COUNTY (S) WARREN 1420 E. CARROLL

SECTION (138,139)W-1,RS-3; (139B)BR P.O. BOX 728

PROJECT (S) ACF-0665/007/000 MACOMB, IL 61455

ROUTE FAP 665

DISTRICT 04

AWARDED DATE 02/20/2004

AWARDED AMOUNT $1,966,993.95
5 UNSUCCESSFUL BIDDERS

ITEM NO. 050 HOWELL PAVING, INC.
CONTRACT NO. 94797 1020 N. 13TH STREET
COUNTY (S) FAYETTE P.O. BOX 1009
SECTION 22-27Z(I) MATTOON, IL 61938
PROJECT (S)

ROUTE FAP 322

DISTRICT 07

AWARDED DATE 01/30/2004

AWARDED AMOUNT $252,110.01
1 UNSUCCESSFUL BIDDER

ITEM NO. 051 W. L. MILLER COMPANY
CONTRACT NO. 72863 750 E. COUNTY RD. 1220
COUNTY (S) HANCOCK HAMILTON, IL 62341
SECTION 120RS-13;23RS-1

PROJECT (S)

ROUTE FAP 510 & FAP 315

DISTRICT 06

AWARDED DATE 02/04/2004

AWARDED AMOUNT $122,849.30
1 UNSUCCESSFUL BIDDER

ITEM NO. 052 WALSH CONSTRUCTION COMPANY OF ILLINOIS
CONTRACT NO. 62594 929 WEST ADAMS STREET
COUNTY (S) COOK CHICAGO, IL 60607

SECTION (1717&1818)K

PROJECT (S) ACIM-0943/352/061

ROUTE FAI 94

DISTRICT 01

AWARDED DATE 03/01/2004

AWARDED AMOUNT $12,719,476.49
9 UNSUCCESSFUL BIDDERS
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ITEM NO. 053
CONTRACT NO. 90792
COUNTY (S) DEWITT

SECTION (49,53) (W-3,RS-3)&52 (W-1,RS-2)

PROJECT (S) ACF-0708/003/000

ROUTE FAP 708

DISTRICT 05

AWARDED DATE  02/17/2004

AWARDED AMOUNT  $2,269,110.10
1 UNSUCCESSFUL BIDDER

ITEM NO. 054

CONTRACT NO. 64965

COUNTY (S) WINNEBAGO

SECTION D2 MRS 2004-4

PROJECT (S)

ROUTE FAP 738 & MS 8129

DISTRICT 02

AWARDED DATE 02/20/2004

AWARDED AMOUNT $113,768.40
1 UNSUCCESSFUL BIDDER

ITEM NO. 055

CONTRACT NO. 66393

COUNTY (S) MCLEAN

SECTION (18R-2)RS-1

PROJECT (S)

ROUTE FAS 1773

DISTRICT 03

AWARDED DATE 01/30/2004

AWARDED AMOUNT $219,379.12
0 UNSUCCESSFUL BIDDERS

ITEM NO. 056

CONTRACT NO. 66414

COUNTY (S) KANKAKEE

SECTION (7)RS-2

PROJECT (S)

ROUTE FAP 332

DISTRICT 03

AWARDED DATE 01/30/2004

AWARDED AMOUNT $32,949.78
3 UNSUCCESSFUL BIDDERS

ITEM NO. 057

CONTRACT NO. 66404

COUNTY (S) LASALLE

SECTION (121)RS-3&(122,123)RS-2

PROJECT (S)

ROUTE FAP 603

DISTRICT 03

AWARDED DATE 02/04/2004

AWARDED AMOUNT $803,973.51
2 UNSUCCESSFUL BIDDERS

FREESEN, INC.

3151 ROBBINS ROAD (62704)
P.O. BOX 13420
SPRINGFIELD, IL 62791

ROCK ROAD COMPANIES, INC.

301 W. TOWNLINE ROAD (53545)
P.O. BOX 1779

JANESVILLE, WI 53547-1779

ROWE CONSTRUCTION CO., A DIVISION
OF R. A. CULLINAN & SON, INC.
1523 NORTH COTTAGE AVENUE (61701)
P.O. BOX 609

BLOOMINGTON, IL 61702-0609

KANKAKEE VALLEY CONSTRUCTION
COMPANY, INC.

4356 W. ROUTE 17

P.O. BOX 767

KANKAKEE, IL 60901

ADVANCED ASPHALT CO.

308 WEST RAILROAD AVENUE
P.O. BOX 234

PRINCETON, IL 61356-0234
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ITEM NO. 058
CONTRACT NO. 64958

COUNTY (S) JODAVIESS STEPHENSON
SECTION D2 MRS 2004-3

PROJECT (S)

ROUTE FAP 301

DISTRICT 02

AWARDED DATE 02/17/2004

AWARDED AMOUNT $577,712.37
1 UNSUCCESSFUL BIDDER

ITEM NO. 059

CONTRACT NO. 64966

COUNTY (S) CARROLL

SECTION D2 MRS 2004-5

PROJECT (S)

ROUTE FAP 308 & FAP 646

DISTRICT 02

AWARDED DATE 01/30/2004

AWARDED AMOUNT $179,657.97
1 UNSUCCESSFUL BIDDER

ITEM NO. 062

CONTRACT NO. 66267

COUNTY (S) LIVINGSTON

SECTION 15%BR& (15%Z,16)I-2

PROJECT (S) ACF-0041/124/000

ROUTE FAP 41

DISTRICT 03

AWARDED DATE 02/04/2004

AWARDED AMOUNT $602,273.00
4 UNSUCCESSFUL BIDDERS

ITEM NO. 063

CONTRACT NO. 94773

COUNTY (S) LAWRENCE

SECTION 3BR-1

PROJECT (S) BRS-1806/102/000

ROUTE FAS 1806

DISTRICT 07

AWARDED DATE 02/04/2004

AWARDED AMOUNT $830,171.78
4 UNSUCCESSFUL BIDDERS

ITEM NO. 064

CONTRACT NO. 90322

COUNTY (S) VERMILION

SECTION 32BR

PROJECT (S) ACBRS-0496/105/000

ROUTE FAS 496

DISTRICT 05

AWARDED DATE 02/10/2004

AWARDED AMOUNT $196,560.20
4 UNSUCCESSFUL BIDDERS

CIVIL CONSTRUCTORS, INC. OF ILLINOIS
2283 HWY. 2
P. 0. BOX 750

FREEPORT,

0 EAST

IL 61032-0750

NORTHWEST ILLINOIS CONSTRUCTION CO.
1600 REGAN ROAD
ROCK FALLS,

IL 61071

RIBER CONSTRUCTION, INC.
405 S. OLD RT. 66

DWIGHT,

IL

60420-1290

MAUTZ & OREN, INC.

400 W. JEFFERSON AVE., SUITE B
P.O. BOX 310

EFFINGHAM,

IL 62401-0310

IROQUOIS PAVING CORPORATION
1889 E. US HWY. 24
P.O. BOX 466

WATSEKA,
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ITEM NO. 065

CONTRACT NO. 98680

COUNTY (S) UNION

SECTION 104 (A-BY)-1

PROJECT (S) ACF-0885/031/000

ROUTE FAP 885

DISTRICT 09

AWARDED DATE  02/17/2004

AWARDED AMOUNT $445,280.14
2 UNSUCCESSFUL BIDDERS

ITEM NO. 066

CONTRACT NO. 66285

COUNTY (S) IROQUOIS

SECTION 112BR-1

PROJECT (S) ACBRF-0071/109/000

ROUTE FAP 71

DISTRICT 03

AWARDED DATE 02/04/2004

AWARDED AMOUNT $564,767.22
1 UNSUCCESSFUL BIDDER

ITEM NO. 067

CONTRACT NO. 66287

COUNTY (S) LIVINGSTON

SECTION 114BR-1

PROJECT (S) ACBRF-0681/028/000

ROUTE FAP 681

DISTRICT 03

AWARDED DATE 02/04/2004

AWARDED AMOUNT $562,473.24
3 UNSUCCESSFUL BIDDERS

ITEM NO. 068
CONTRACT NO. 98644
COUNTY (S) FRANKLIN
SECTION 6-B-1,7B-1
PROJECT (S) ACF-ACBRF-0853/008/000
ROUTE FAP 853
DISTRICT 09
AWARDED DATE 02/04/2004
AWARDED AMOUNT $883,345.35
3 UNSUCCESSFUL BIDDERS

ITEM NO. 069

CONTRACT NO. 64420

COUNTY (S) DEKALB

SECTION 125A-T-2

PROJECT (S) ACBRF-0017/114/000

ROUTE FAP 17

DISTRICT 02

AWARDED DATE 02/04/2004

AWARDED AMOUNT $451,757.80
6 UNSUCCESSFUL BIDDERS

E. T. SIMONDS CONSTRUCTION COMPANY
1500 NO. OAKLAND (62901)

P.O. BOX 2107

CARBONDALE, IL 62902-2107

TOBEY'S CONSTRUCTION & CARTAGE, INC.
104 PARK ROAD

P. O. BOX 588

HERSCHER, IL 60941-0588

TOBEY'S CONSTRUCTION & CARTAGE, INC.
104 PARK ROAD

P. O. BOX 588

HERSCHER, IL 60941-0588

E. T. SIMONDS CONSTRUCTION COMPANY
1500 NO. OAKLAND (62901)

P.O. BOX 2107

CARBONDALE, IL 62902-2107

BELVIDERE CONSTRUCTION CO.
440 SCOTTS ARMY TRAIL

P. O. BOX 470

BELVIDERE, IL 61008-0470
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ITEM NO. 070 HOWELL ASPHALT COMPANY &

CONTRACT NO. 94750 HOWELL PAVING, INC.
COUNTY (S) EFFINGHAM 1020 N. 13TH STREET
SECTION 12ZWRS-1 P.O. BOX 1009
PROJECT (S) ACF-0328/014/000 MATTOON, IL 61938-1009

ROUTE FAP 328

DISTRICT 07

AWARDED DATE  03/17/2004

AWARDED AMOUNT  $1,020,195.89
2 UNSUCCESSFUL BIDDERS

ITEM NO. 072 ERA-VALDIVIA CONTRACTORS, INC.
CONTRACT NO. 66376 11909 SOUTH AVENUE O

COUNTY (S) MCLEAN CHICAGO, IL 60617

SECTION D-3 BRIDGE PAINTING 2004-1

PROJECT (S)

ROUTE FAI 55

DISTRICT 03

AWARDED DATE 01/30/2004

AWARDED AMOUNT $85,440.60
11 UNSUCCESSFUL BIDDERS

ITEM NO. 073 ROWE CONSTRUCTION CO., A DIVISION
CONTRACT NO. 66394 OF R. A. CULLINAN & SON, INC.
COUNTY (S) MCLEAN 1523 NORTH COTTAGE AVENUE (61701)
SECTION (57-21)1I P.O. BOX 609

PROJECT (S) BLOOMINGTON, IL 61702-0609

ROUTE FAI 74

DISTRICT 03

AWARDED DATE 02/04/2004

AWARDED AMOUNT $127,166.62
1 UNSUCCESSFUL BIDDER

ITEM NO. 074 G. M. SIPES CONSTRUCTION, INC.
CONTRACT NO. 72855 503 E. ADAMS STREET

COUNTY (S) MORGAN P.O. BOX 109

SECTION (24,25)I;(69-7,8,9)I RUSHVILLE, IL 62681
PROJECT (S)

ROUTE FAS 1613 & FAI 72

DISTRICT 06

AWARDED DATE 01/30/2004

AWARDED AMOUNT $75,797.00
1 UNSUCCESSFUL BIDDER

ITEM NO. 075 LOVEWELL FENCING, INC.
CONTRACT NO. 76743 21060 HOLDEN DR.
COUNTY (S) MADISON DAVENPORT, IA 52804
SECTION 134-1T

PROJECT (S)

ROUTE FAP 785

DISTRICT 08

AWARDED DATE 01/30/2004

AWARDED AMOUNT $74,726.50
4 UNSUCCESSFUL BIDDERS
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ITEM NO. 076
CONTRACT NO. 76714

COUNTY (S) BOND WASHINGTON
SECTION DIST 8 BRIDGE PAINTING 2004-1

PROJECT (S)

ROUTE FAI 70 & FAP 42
DISTRICT 08

AWARDED DATE 01/30/2004

AWARDED AMOUNT $249,000.00

3 UNSUCCESSFUL BIDDERS

ITEM NO. 077
CONTRACT NO. 76715
COUNTY (S) ST. CLAIR

SECTION DIST 8 BRIDGE PAINTING

PROJECT (S)

ROUTE FAI 64 & FAP 103
DISTRICT 08

AWARDED DATE 01/30/2004

AWARDED AMOUNT $134,000.00

6 UNSUCCESSFUL BIDDERS

ITEM NO. 078
CONTRACT NO. 70350

COUNTY (S) CHAMPAIGN VERMILION
SECTION D-5 ANNUAL PATCHING 2004-1

PROJECT (S)

ROUTE VARIOUS

DISTRICT 05

AWARDED DATE 02/04/2004

AWARDED AMOUNT $199,372.80

0 UNSUCCESSFUL BIDDERS

ITEM NO. 080
CONTRACT NO. 44829
COUNTY (S) VARIOUS

SECTION D4 RAISED REFL PVT MKR 2004-8

PROJECT (S)
ROUTE VARIOUS
DISTRICT 04

AWARDED DATE 01/30/2004
AWARDED AMOUNT $126,443.27

3 UNSUCCESSFUL BIDDERS

ITEM NO. 081
CONTRACT NO. 64976
COUNTY (S) VARIOUS

SECTION D2 ROADSIDE RESTORATION 2004-1

PROJECT (S)
ROUTE VARIOUS
DISTRICT 02

AWARDED DATE 01/30/2004
AWARDED AMOUNT $41,000.00

2 UNSUCCESSFUL BIDDERS
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ALL STATES PAINTING, INC.
RT. 1
ALEXANDER, IL 62601

ALL STATES PAINTING, INC.
RT. 1
ALEXANDER, IL 62601

G. M. SIPES CONSTRUCTION,
503 E. ADAMS STREET

P.O. BOX 109

RUSHVILLE, IL 62681

P & P CONSTRUCTION CO.
1132 EAST LINCOLN
RIVERTON, IL 62561-9532

CENTRAL LANDSCAPING
12512 MENDELL ROAD

INC.

PRINCEVILLE, IL 61559-9801
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ITEM NO. 082 DALZIEL ENTERPRISES, INC.

CONTRACT NO. 64977 224 N. 12TH AVE.
COUNTY (S) VARIOUS ELDRIDGE, IA 52748
SECTION D2 ROADSIDE RESTORATION 2004-2 P.O. BOX 66

PROJECT (S) MOLINE, IL 61266-0066

ROUTE VARIOUS

DISTRICT 02

AWARDED DATE  01/30/2004

AWARDED AMOUNT $76,320.00
3 UNSUCCESSFUL BIDDERS

ITEM NO. 083 G. M. SIPES CONSTRUCTION, INC.
CONTRACT NO. 70351 503 E. ADAMS STREET

COUNTY (S) CHAMPAIGN P.O. BOX 109

SECTION D-5 ANNUAL PATCHING 2004-2 RUSHVILLE, IL 62681
PROJECT (S)

ROUTE FAI 72

DISTRICT 05

AWARDED DATE 01/30/2004

AWARDED AMOUNT $126,126.26
0 UNSUCCESSFUL BIDDERS

ITEM NO. 085 HOWELL PAVING, INC.
CONTRACT NO. 70353 1020 N. 13TH STREET
COUNTY (S) VARIOUS P.O. BOX 1009
SECTION D-5 ANNUAL PATCHING 2004-4 MATTOON, IL 61938
PROJECT (S)

ROUTE VARIOUS

DISTRICT 05

AWARDED DATE 01/30/2004

AWARDED AMOUNT $250,400.69
1 UNSUCCESSFUL BIDDER

ITEM NO. 086 P. T. FERRO CONSTRUCTION CO.
CONTRACT NO. 60933 700 S. ROWELL AVE. (60433)
COUNTY (S) WILL P.O. BOX 156

SECTION 104N-1 JOLIET, IL 60434-0156
PROJECT (S)

ROUTE FAP 330

DISTRICT 01

AWARDED DATE 02/04/2004

AWARDED AMOUNT $857,277.53
7 UNSUCCESSFUL BIDDERS

ITEM NO. 088 FISCHER EXCAVATING, INC.
CONTRACT NO. 64177 REITZEL CONSTRUCTION CO.
COUNTY (S) OGLE 1567 HEINE ROAD

SECTION (102,104)RS-4 FREEPORT, IL 61032

PROJECT (S) BACH-0017/113/000

ROUTE FAP 17

DISTRICT 02

AWARDED DATE 02/20/2004

AWARDED AMOUNT $3,947,931.92
2 UNSUCCESSFUL BIDDERS
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ITEM NO. 089

CONTRACT NO. 64516

COUNTY (S) DEKALB

SECTION 116R-3

PROJECT (S) ACF-0573/151/000

ROUTE FAP 573

DISTRICT 02

AWARDED DATE  02/10/2004

AWARDED AMOUNT  $3,649,440.95
6 UNSUCCESSFUL BIDDERS

ITEM NO. 090

CONTRACT NO. 64592

COUNTY (S) HENRY

SECTION 4M&TS

PROJECT (S)

ROUTE FAU 5674

DISTRICT 02

AWARDED DATE 02/17/2004

AWARDED AMOUNT $988,292.99
2 UNSUCCESSFUL BIDDERS

ITEM NO. 091
CONTRACT NO. 66122

COUNTY (S) LASALLE GRUNDY
SECTION (50-5,6&32-1,2)RS-2
PROJECT (S)

ROUTE FAI 80

DISTRICT 03

AWARDED DATE 02/04/2004

AWARDED AMOUNT $3,953,626.48
2 UNSUCCESSFUL BIDDERS

ITEM NO. 092

CONTRACT NO. 66373

COUNTY (S) LASALLE

SECTION (30,31)RS-3

PROJECT (S) ACF-0623/022/000

ROUTE FAP 623

DISTRICT 03

AWARDED DATE 02/04/2004

AWARDED AMOUNT $1,272,098.61
2 UNSUCCESSFUL BIDDERS

ITEM NO. 093
CONTRACT NO. 72421
COUNTY (S) HANCOCK
SECTION 119 (RS-9,B-3)
PROJECT (S) ACF-ACBRF-0510/033/000
ROUTE FAP 510
DISTRICT 06
AWARDED DATE 02/20/2004
AWARDED AMOUNT $1,250,685.68
0 UNSUCCESSFUL BIDDERS

FISCHER EXCAVATING, INC.
1567 HEINE RD.
FREEPORT, IL 61032

VALLEY CONSTRUCTION CO.

3610 78TH AVENUE, WEST (61201)
P.O. BOX 2020

ROCK ISLAND, IL 61204-2020

D. CONSTRUCTION, INC.
1488 SO. BROADWAY
COAL CITY, IL 60416

ADVANCED ASPHALT CO.

308 WEST RAILROAD AVENUE
P.O. BOX 234

PRINCETON, IL 61356-0234

W. L. MILLER COMPANY
750 E. COUNTY RD. 1220
HAMILTON, IL 62341
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ITEM NO. 096

CONTRACT NO. 83719

COUNTY (S) DUPAGE

SECTION 97-00103-00-PV

PROJECT (S) ACM-8003/098/000

ROUTE FAU 1485

DISTRICT 01

AWARDED DATE  02/20/2004

AWARDED AMOUNT  $6,482,006.63
8 UNSUCCESSFUL BIDDERS

ITEM NO. 097

CONTRACT NO. 89319

COUNTY (S) TAZEWELL

SECTION 02-00130-02-RP

PROJECT (S) ACM-5093/103/000

ROUTE FAU 6745

DISTRICT 04

AWARDED DATE 02/10/2004

AWARDED AMOUNT $792,367.22
2 UNSUCCESSFUL BIDDERS

ITEM NO. 098

CONTRACT NO. 91271

COUNTY (S) VERMILION

SECTION 99-00146-00-PV

PROJECT (S) ACSR-1511/101/000

ROUTE CH 20

DISTRICT 05

AWARDED DATE 02/04/2004

AWARDED AMOUNT $2,515,316.38
2 UNSUCCESSFUL BIDDERS

ITEM NO. 100

CONTRACT NO. 97218

COUNTY (S) MADISON

SECTION 02-00015-01-PK

PROJECT (S) ACCMM-0119/064/000

ROUTE 19TH ST & EDISON AVE

DISTRICT 08

AWARDED DATE 03/01/2004

AWARDED AMOUNT $339,951.00
3 UNSUCCESSFUL BIDDERS

ITEM NO. 101

CONTRACT NO. 62121

COUNTY (S) COOK

SECTION 2121.4B

PROJECT (S) ACBHI-0577/270/355

ROUTE FAI 57

DISTRICT 01

AWARDED DATE 02/04/2004

AWARDED AMOUNT $2,776,052.18
8 UNSUCCESSFUL BIDDERS

K-FIVE CONSTRUCTION CORPORATION
13769 MAIN STREET
LEMONT, IL 60439-9733

R. A. CULLINAN & SON, INC.
121 WEST PARK

P. O. BOX 166

TREMONT, IL 61568-0166

FEUTZ CONTRACTORS, INC.
1120 NORTH MAIN

P.O. BOX 130

PARIS, IL 61944-0130

HANK'S EXCAVATING & LANDSCAPING,

5825 W. STATE ROUTE 161
BELLEVILLE, IL 62223-7921

DUNNET BAY CONSTRUCTION COMPANY
115 N. BRANDON DR.
GLENDALE HEIGHTS, IL 60139

Notice of Letting, Volume 7 No. 11a, April 23, 2004 Letting Published March 19, 2004

INC.



ITEM NO. 103

CONTRACT NO. 66104

COUNTY (S) LIVINGSTON

SECTION 102BR

PROJECT (S) ACF-0068/094/000

ROUTE FAP 68

DISTRICT 03

AWARDED DATE  02/20/2004

AWARDED AMOUNT  $1,344,314.89
4 UNSUCCESSFUL BIDDERS

ITEM NO. 104
CONTRACT NO. 66382
COUNTY (S) MCLEAN
SECTION D-3 BRIDGE PAINTING 2004-2
PROJECT (S)
ROUTE FAI 74
DISTRICT 03
AWARDED DATE 01/30/2004
AWARDED AMOUNT $353,000.00
3 UNSUCCESSFUL BIDDERS

ITEM NO. 105
CONTRACT NO. 66405
COUNTY (S) GRUNDY
SECTION 119BR-4
PROJECT (S) ACF-ACBRF-0326/050/000
ROUTE FAP 326
DISTRICT 03
AWARDED DATE 02/04/2004
AWARDED AMOUNT $693,716.04
5 UNSUCCESSFUL BIDDERS

ITEM NO. 106
CONTRACT NO. 76210
COUNTY (S) ST. CLAIR
SECTION (82-3HVB-2R-1)-2
PROJECT (S) ACIM-ACBHI-0701/178/001
ROUTE FAI 70
DISTRICT 08
AWARDED DATE 02/23/2004
AWARDED AMOUNT $20,367,864.45
3 UNSUCCESSFUL BIDDERS

ITEM NO. 108

CONTRACT NO. 83720

COUNTY (S) WILL

SECTION 96-00036-15-BR

PROJECT (S) ACBRM-7003/912/000

ROUTE FAU 2545

DISTRICT 01

AWARDED DATE 03/05/2004

AWARDED AMOUNT $4,330,993.57
9 UNSUCCESSFUL BIDDERS

LADD CONSTRUCTION CO.
510 NORTH MAIN STREET
P.O. BOX 306

LADD, IL 61329-0306

ALL STATES PAINTING, INC.
RT. 1
ALEXANDER, IL 62601

D. CONSTRUCTION, INC.
1488 SO. BROADWAY
COAL CITY, IL 60416

KEELEY & SONS, INC.

#5 LOISEL VILLAGE SHOPPING CENTER
P. O. BOX 837

EAST ST. LOUIS, IL 62203

DUNNET BAY CONSTRUCTION COMPANY
115 N. BRANDON DR.
GLENDALE HEIGHTS, IL 60139
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ITEM NO. 109

CONTRACT NO. 62665

COUNTY (S) VARIOUS

SECTION 2003-0901

PROJECT (S)

ROUTE VARIOUS

DISTRICT 01

AWARDED DATE  02/20/2004

AWARDED AMOUNT  $2,042,257.50
2 UNSUCCESSFUL BIDDERS

ITEM NO. 110

CONTRACT NO. 68378

COUNTY (S) PEORIA TAZEWELL

SECTION D4 SIGNAL WORK 2004-1

PROJECT (S) ACHS-000S/(42/8)0

ROUTE VARIOUS

DISTRICT 04

AWARDED DATE 01/30/2004

AWARDED AMOUNT $132,889.70
5 UNSUCCESSFUL BIDDERS

ITEM NO. 111

CONTRACT NO. 70316

COUNTY (S) DOUGLAS

SECTION D-5 LIGHTING 2003-2

PROJECT (S)

ROUTE FAI 57

DISTRICT 05

AWARDED DATE 01/30/2004

AWARDED AMOUNT $64,935.40
4 UNSUCCESSFUL BIDDERS

ITEM NO. 112
CONTRACT NO. 44832
COUNTY (S) VARIOUS

SECTION D4-5 H-T PVT MKG REP 2004-05

PROJECT (S)

ROUTE VARIOUS

DISTRICT TR

AWARDED DATE 01/30/2004

AWARDED AMOUNT $533,057.00
0 UNSUCCESSFUL BIDDERS

ITEM NO. 113

CONTRACT NO. 62632

COUNTY (S) COOK

SECTION 2003-061DM

PROJECT (S)

ROUTE FAP 351

DISTRICT 01

AWARDED DATE 02/04/2004

AWARDED AMOUNT $202,572.94
4 UNSUCCESSFUL BIDDERS

MEADE ELECTRIC COMPANY, INC.
9550 W. 55TH STREET SUITE A
MCCOOK, IL 60525

LASER ELECTRIC, INC.

3611 S.W. ADAMS ST. (61605)
P.O. BOX 5008

PEORIA, IL 61601-5008

J.H. MOORE, INC.
15515 E 875TH RD.
EFFINGHAM, IL 62401

A. C. PAVEMENT STRIPING CO.
695 CHURCH ROAD
ELGIN, IL 60123

D. CONSTRUCTION, INC.
1488 SO. BROADWAY
COAL CITY, IL 60416
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ITEM NO. 114

CONTRACT NO. 64617

COUNTY (S) BUREAU

SECTION 8M

PROJECT (S) ACF-0613/017/000

ROUTE FAP 613

DISTRICT 02

AWARDED DATE  02/04/2004

AWARDED AMOUNT  $1,003,508.92
2 UNSUCCESSFUL BIDDERS

ITEM NO. 115
CONTRACT NO. 64964

COUNTY (S) CARROLL WHITESIDE
SECTION D2 CS 2004-3
PROJECT (S)

ROUTE VARIOUS

DISTRICT 02

AWARDED DATE 01/30/2004

AWARDED AMOUNT $113,251.25
4 UNSUCCESSFUL BIDDERS

ITEM NO. 116
CONTRACT NO. 76694

COUNTY (S) MADISON ST. CLAIR
SECTION DIST 8 LS 2004-1
PROJECT (S)

ROUTE VARIOUS

DISTRICT 08

AWARDED DATE 02/10/2004

AWARDED AMOUNT $115,164.00
5 UNSUCCESSFUL BIDDERS

ITEM NO. 117

CONTRACT NO. 76744

COUNTY (S) MADISON

SECTION 520-2-2DM2

PROJECT (S)

ROUTE FAP 788

DISTRICT 08

AWARDED DATE 03/17/2004

AWARDED AMOUNT $49,791.00
7 UNSUCCESSFUL BIDDERS

ITEM NO. 119

CONTRACT NO. 68148

COUNTY (S) PEORIA

SECTION 72-(1,2,3,4)LS-1

PROJECT (S) ACNHI-4747/102/087

ROUTE FAI 474

DISTRICT 04

AWARDED DATE  02/10/2004

AWARDED AMOUNT $442,884.20
3 UNSUCCESSFUL BIDDERS

LEN TROVERO CONSTRUCTION
1 LASALLE ROAD

P.O. BOX 1067

LASALLE, IL 61301-3067

FREEHILL ASPHALT, INC.
920 S. 3RD STREET

P.O. BOX 154

WATSEKA, IL 60970-0154

SUGARLOAF LANDSCAPE NURSERY
3840 WANDA RD.
EDWARDSVILLE, IL 62025

BAXMEYER CONSTRUCTION, INC.
1034 FLORAVILLE RD.
WATERLOO, IL 62298-3108

LANDSCAPE RESOURCES, INC.
1135 S. LAKE ST.
MONTGOMERY, IL 60538
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ITEM NO. 121 HANK'S EXCAVATING & LANDSCAPING, INC.

CONTRACT NO. 76721 5825 W. STATE ROUTE 161
COUNTY (S) MADISON BELLEVILLE, IL 62223-7921
SECTION 520-2-2DM

PROJECT (S)

ROUTE FAP 788

DISTRICT 08

AWARDED DATE  01/30/2004

AWARDED AMOUNT $54,250.00
7 UNSUCCESSFUL BIDDERS

FEBRUARY 06, 2004 LETTING
DESCRIPTION CONTRACTOR
ITEM NO. 001X THIEMS CONSTRUCTION COMPANY, INC.
CONTRACT NO. 96765 5324 OLD ALTON-EDWARDSVILLE ROAD
COUNTY (S) MADISON P.O. BOX 386
SECTION 65R, 65BR, 65-1B EDWARDSVILLE, IL 62025-1801

PROJECT (S)

ROUTE FAP 592

DISTRICT 08

AWARDED DATE 02/20/2004

AWARDED AMOUNT $12,490,387.53
2 UNSUCCESSFUL BIDDERS

ITEM NO. 002X CIVIL CONSTRUCTORS, INC. OF ILLINOIS
CONTRACT NO. 64649 2283 HWY. 20 EAST

COUNTY (S) ROCK ISLAND P. 0. BOX 750

SECTION 1-3A&1-3B FREEPORT, IL 61032-0750

PROJECT (S)

ROUTE FAU 5822

DISTRICT 02

AWARDED DATE 02/18/2004

AWARDED AMOUNT $16,051,384.88
3 UNSUCCESSFUL BIDDERS

MARCH 05, 2004 LETTING
DESCRIPTION CONTRACTOR
ITEM NO. 113 RCS CONSTRUCTION, INC.
CONTRACT NO. 97229 197 OLD ST. LOUIS ROAD
COUNTY (S) MADISON WOOD RIVER, IL 62095-1413

SECTION 98-00004-03-SG

PROJECT (S) SBIL99-9804,/001/000

ROUTE FAP 304

DISTRICT 08

AWARDED DATE  03/16/2004

AWARDED AMOUNT $115,293.29
2 UNSUCCESSFUL BIDDERS
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CONTRACTS REJECTED

NOVEMBER 07, 2003 LETTING
DESCRIPTION CONTRACTOR
ITEM NO. 039 NATIONWIDE FENCE & SUPPLY COMPANY
CONTRACT NO. 62344 53861 GRATIOT
COUNTY (S) VARIOUS CHESTERFIELD, MI 48051
SECTION 2001-158T P.O. BOX 480637
PROJECT (S) NEW HAVEN, MI 48048
ROUTE VARIOUS
DISTRICT 01
REJECTED AMOUNT $464,478.60
JANUARY 16, 2004 LETTING
DESCRIPTION CONTRACTOR
ITEM NO. 017 FEUTZ CONTRACTORS, INC.
CONTRACT NO. 70012 1120 NORTH MAIN
COUNTY (S) EDGAR DOUGLAS P.O. BOX 130
SECTION 117BR-3 PARIS, IL 61944-0130

PROJECT (S) ACBRF-0836/023/000
ROUTE FAP 836
DISTRICT 05

REJECTED AMOUNT $605,449.38

ITEM NO. 045 E. T. SIMONDS CONSTRUCTION COMPANY
CONTRACT NO. 98839 1500 NO. OAKLAND (62901)

COUNTY (S) JACKSON P.O. BOX 2107

SECTION 105RS-5 CARBONDALE, IL 62902-2107

PROJECT (S) ACHS-0331/035/000
ROUTE FAP 331
DISTRICT 09

REJECTED AMOUNT $93,786.69

ITEM NO. 071 RED DOT CONSTRUCTION AND
CONTRACT NO. 76602 EQUIPMENT RENTALS, INC.
COUNTY (S) RANDOLPH 501 HILLVIEW DRIVE
SECTION 119-1BR-I P.O. BOX 308

PROJECT (S) NHCB-00D8/097/000 CHESTER, IL 62233

ROUTE UNMARKED
DISTRICT 08

REJECTED AMOUNT $815,192.15

ITEM NO. 079 DEANGELO BROTHERS, INC.
CONTRACT NO. 68374 2332 NORTH 40TH ST.
COUNTY (S) VARIOUS DECATUR, IL 62526
SECTION D4 WEED CONTROL SPRAYING 2004

PROJECT (S)

ROUTE VARIOUS
DISTRICT 04
REJECTED AMOUNT $59,462.74
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ITEM NO. 084 G. M. SIPES CONSTRUCTION, INC.

CONTRACT NO. 70352 503 E. ADAMS STREET
COUNTY (S) VARIOUS P.O. BOX 109
SECTION D-5 ANNUAL PATCHING 2004-3 RUSHVILLE, IL 62681

PROJECT (S)
ROUTE VARIOUS
DISTRICT 05

REJECTED AMOUNT $326,238.25

ITEM NO. 087 HARRY W. KUHN, INC.
CONTRACT NO. 62474 28W651 NORTH AVENUE
COUNTY (S) KANE WEST CHICAGO, IL 60185
SECTION 2002-070N P.O. BOX 366

PROJECT (S) BACH-0360/007/000 WHEATON, IL 60189-0366

ROUTE FAP 360
DISTRICT 01
REJECTED AMOUNT $2,890,240.05

ITEM NO. 118 A. C. PAVEMENT STRIPING CO.
CONTRACT NO. 44827 695 CHURCH ROAD

COUNTY (S) VARIOUS ELGIN, IL 60123

SECTION D6 EXP PVT MKG 2004-6

PROJECT (S)

ROUTE VARIOUS
DISTRICT 06

REJECTED AMOUNT $158,191.64

ITEM NO. 120 ENTLER EXCAVATING CO., INC.
CONTRACT NO. 72285 819 N. SUNNYSIDE RD.

COUNTY (S) CHRISTIAN DECATUR, IL 62522

SECTION (134S)T; (4B-1)I-2

PROJECT (S)

ROUTE FAP 75
DISTRICT 06

REJECTED AMOUNT $610,011.00
MARCH 05, 2004 LETTING
DESCRIPTION CONTRACTOR
ITEM NO. 009A BOB PROPHETER CONSTRUCTION, L.L.C.
CONTRACT NO. QU087 18573 PENNINGTON ROAD
COUNTY (S) ROCK ISLAND P.O. BOX 658
SECTION QUAD-CITY INTERNATIONAL STERLING, IL 61081
PROJECT (S) 3170068XX-MLI /327/1
ROUTE

DISTRICT 02
REJECTED AMOUNT  $1,442,871.09

ITEM NO. 030 NORTHWESTERN CONTRACTORS, INC.
CONTRACT NO. 68390 1117 W. 148TH STREET

COUNTY (S) KNOX EAST CHICAGO, IN 46312
SECTION D4 BRIDGE PAINTING 2004-1

PROJECT (S)

ROUTE FAP 665
DISTRICT 04
REJECTED AMOUNT $44,800.00
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ITEM NO. 034
CONTRACT NO. 76703
COUNTY (S) MADISON
SECTION 60-8I-1
PROJECT (S)

ROUTE FAI 55/70
DISTRICT 08
REJECTED AMOUNT

ITEM NO. 046
CONTRACT NO. 83739
COUNTY (S) KANE

$272,943.46

KENDALL

SECTION 00-00033-00-RS
PROJECT (S) M-8003/360/000

ROUTE FAU 1680
DISTRICT 01
REJECTED AMOUNT

ITEM NO. 124
CONTRACT NO. 66115
COUNTY (S) MCLEAN
SECTION (61Z-1)RS-2
PROJECT (S)

ROUTE FAP 730
DISTRICT 03
REJECTED AMOUNT

$335,866.65

$606,747.93

BODINE ELECTRIC OF DECATUR

A DIVISION OF RATHJE ENTERPRISES,
22ND STREET (62526)

1845 N.

P.O. BOX 976

DECATUR,

JAMES D.

IL 62525

FIALA PAVING CO., INC.

500 EAST FRONTAGE ROAD NORTH
BOLINGBROOK, IL 60440

ROWE CONSTRUCTION CO.,
OF R. A. CULLINAN & SON,
1523 NORTH COTTAGE AVENUE

P.O. BOX 609
BLOOMINGTON, IL 61702-0609
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lllinois Department
of Transportation

Bureau of Construction

2300 South Dirksen Parkway/Room 322

Springfield, lllinois 62764

Part I. Work Under Contract

Affidavit of

Availability

For the Letting of

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued
unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded
or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon
the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show NONE.

1

2

3

4

Awards Pending

County and Section Number

Contract With

Estimated Completion Date

Total Contract Price

Accumulated
Totals

Uncompleted Dollar Value if Firm is
the Prime Contractor

Uncompleted Dollar Value if Firm is
the Subcontractor

Part Il. Awards Pending and Uncompleted Work to be done with your own forces.

Total Value of All Work

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work
subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your

company. If no work is contracted, show NONE.

Accumulated
Totals

Earthwork

Portland Cement Concrete Paving

Bituminous Plant Mix

Bituminous Aggregate Mixture

Miscellaneous Bituminous Paving

Clean & Seal Cracks/Joints

Aggregate Bases & Surfaces

Highway, R.R. and Waterway Structures

Drainage

Electrical

Cover and Seal Coats

Miscellaneous Concrete Construction

Landscaping

Fencing

Guardrail

Painting

Signing

Fabrication

Building Construction

Other Construction (List)

Totals

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “lllinois Procurement Code". Failure to comply will result in

non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

1L494-0393
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Part Ill. Work Subcontracted to Others.

For each contract described in Part |, list all the work you have subcontracted to others.

1 2 3 4 Awards Pending

Subcontractor

Type of Work

Subcontract Price

Amount
Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount
Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount
Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount
Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount
Uncompleted

Total Uncompleted $0.00 $0.00 $0.00 $0.00 $0.00

I, being duly worn, do hereby declare that this affidavit is a true and correct statement relating to ALL uncompleted contracts of the
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or
rejected and ALL estimated completion dates.

Subscribed and sworn to before me
this day of Type or Print Name

Officer or Director Title

Signed

Notary Public
My commission expires
Company

(Notary Seal)
Address
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The undersigned requests plans and/or proposal forms for the following items advertised for the letting of

llinois Department
of Transportation

Bureau of Design & Environment

2300 South Dirksen Parkway / Room 323

Springdfield, lllinois 62764

Check No.

for $

Request for Proposal Forms
and Plans & Request for
Authorization to Bid

TYPE OR USE BLACK INK

Contractor Number

, payable to "State Treasurer of lllinois", is enclosed as payment for the requested items.

Part A: | hereby request [_] Plans & Proposals @ $35 a set [] Proposals Only @ $10 each or [_] Plans Only @ $25 a set
for each of the following items. (Do not complete "No. Of Sets" unless multiple sets are requested.)

[] Plans (11x17) & Proposals (entire letting set) on CD-ROM @ $35

Requested For IDOT Use Requested For IDOT Use Requested For IDOT Use
No. of ltem Proposal Plans No. of ltem Proposal Plans No. Of ltem Proposal Plans
Sets No. Issued Issued Sets No. Issued Issued Sets No. Issued Issued
Part B: | plan to bid as a prime contractor and hereby request

Authorization to Bid the following items listed in Part A:

Upon receipt of the required original Affidavit of Availability, IDOT will review the request and issue an "Authorization to Bid" only on the items

listed in Part B.

Requestor Remarks:

For IDOT Use Only

TO EXPEDITE THIS REQUEST, FOLLOW INSTRUCTIONS ON REVERSE SIDE.

E-Mail:
Contractor Number Requestor Phone No.: Requestor Fax No.:
Company:
Walk-In ew
Hold for Street Address:(**)
Pickup For United Parcel Delivery
Filled City State Zip Code

POSTED:

Post Office Box No.:(**)

(**) Complete street address and post office box are required.
On joint venture request use address of joint venture.

Box No. For First Class Delivery
City State Zip Code
By:
Signature Dept. Of Human Rights No.(*)
(*) To be obtained from Department of Human Rights, Compliance Division Copies to:
Public Contracts Unit, 100 W. Randolph, Suite 10-100, Chicago, lllinois 60601 |:| Construction |:| Plans & Proposal

[l Department [l customer
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Instructions
Requests for Authorization to Bid must be accompanied by an original Form BC-57, Affidavit of Availability.

Authorization to Bid will not be issued after the time and date specified in paragraph 1 (a) and 1 (b) of the Transportation Bulletin.

How to Expedite this Request
1. Using Black Ink complete the request form listing all items in numerical order.
2. Telefax the completed request form to 217/785-1141.
3. Do Not make any changes on the request form after it has been faxed. Additional items will require a supplemental request.
4. Mail hard copy of the request form to IDOT. The mailed request should include a check to pay for the requested items. If

requesting Authorization to Bid, the requestor should also include the required Affidavit of Availability with an original
signature.

ABOUT IDOT PROPOSALS: All proposals issued by IDOT are potential bidding proposals. Each proposal contains all Certifications
and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to submit a bid after written
Authorization to Bid has been issued by IDOT's Central Bureau of Construction.

HOW MANY PROPOSALS SHOULD PROSPECTIVE BIDDERS REQUEST?: Prospective bidders should, prior to submitting their
initial request for plans and proposals, determine their needs and request the total number of plans and proposals needed for each item
requested. There will be a nonrefundable charge of $35 for each set of plans and specifications issued.

WHO CAN BID?: Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT's
Central Bureau of Construction.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder submits a "Request for Proposal
Forms and Plans" he/she must indicate at that time which items are being requested For Bidding purposes. Only those items
requested For Bidding will be analyzed. After the request has been analyzed, the bidder will be issued a Proposal Denial and/or
Authorization Form, approved by the Central Bureau of Construction, that indicates which items have been approved For Bidding. If
Authorization to Bid cannot be approved, the Proposal Denial and/or Authorization Form will indicate the reason for denial.

ABOUT AUTHORIZATION TO BID: Firms that have not received an authorization form within a reasonable time of complete and
correct original document submittal should contact the department as to status. This is critical in the week before the letting. These
documents must be received by three days before the letting date. Firms unsure as to authorization status should call the
Prequalification Section of the Bureau of Construction at the number listed at the end of these instructions.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal when bids are submitted.
That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required by the contract
special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to prevent loss when
bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: It is recommended that bidders deliver bids in person to insure they arrive at the proper location prior to
the time specified for the receipt of bids. Any bid received at the place of letting after the time specified will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call

Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806
Mailing of plans and proposals 217/782-7806
Electronic plans/proposals 217/785-5875
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